
GB-Shropshire: DMNH 026 - Shifnal Town Centre Improvement Scheme 

Competitive Contract Notice 
 
1. Title: GB-Shropshire: DMNH 026 - Shifnal Town Centre Improvement Scheme 
2. Awarding Authority: 
    Shropshire Council 
    Shirehall, Abbey Foregate, Shrewsbury, SY2 6ND, United Kingdom 
     
    Contact: Procurement, Attn: Procurement 
3. Contract Type: Works 
      Sub Type: Realisation, by whatever means of work, corresponding to the requirements specified 
by the contracting authorities 
 
4. Description: Works for complete or part construction and civil engineering work. This is a contract 
notice for the construction, completion, testing, commissioning and maintenance of the Shifnal Town 
Centre Improvement Scheme. The Public realm enhancement works comprise constructing new kerb 
lines, widening existing footways, updating drainage systems, realigning existing junctions and 
improving pedestrian crossing points. Footways are to be repaved with high quality blocks and the 
carriageways are to be reconstructed, including raised tables with coloured junction areas. Footways 
are to be improved to give more area for pedestrians with seating and landscaped features. Traffic 
signs are to be renewed and landscaping features consisting of new signs, benches, bins, planters 
and tree pits are included. 
 
The correct starting date for this scheme is 26th July 2021 with the completion date for the whole of 
the works being 23rd September 2022. 

 
5. CPV Codes: 
   45200000 - Works for complete or part construction and civil engineering work. 
 
6. NUTS Codes : 
   UKG22 - Shropshire CC 
 
7. Main Site or Location of Works, Main Place of Delivery or Main Place of Performance: Shropshire 
CC, 
8. Reference Attributed by the Awarding Authority: DMNH 026 
9. Estimated Value of Requirement: Category F: 1M to 5M 
Currency: GBP 
10. Deadline for Expression of Interest: 25/06/2021 12:00:00 
11. Address to which they must be sent: 
   Not Provided 
    
12. Other Information: 
Other Information: For more information about this opportunity, please visit the Delta eSourcing portal 
at: 
https://www.delta-esourcing.com/tenders/UK-GB-Shropshire:-DMNH-026---Shifnal-Town-Centre-
Improvement-Scheme/W4626B5JM7  
 
To respond to this opportunity, please click here: 
https://www.delta-esourcing.com/respond/W4626B5JM7  
 
Suitable for VCO: No 
Procedure Type:OPEN 
Period of Work Start date: 26/07/2021 
Period of Work End date: 23/09/2022 
Is this a Framework Agreement?: no 

 



 

 

 
 Shropshire Council 

Shirehall 
Abbey Foregate 
Shrewsbury 
Shropshire  SY2 6ND 
 
Date: 
 

28th April 2021 

 My Ref: DMNH 026 
 Your Ref DMNH 026 

 
Dear Bidder 
 
DMNH 026 - SHIFNAL TOWN CENTRE IMPROVEMENT SCHEME 
SHROPSHIRE COUNCIL  
 
You have been invited to tender for the above requirement. With this letter please find copies of 
the following documents: 
 

• Instructions to Tendering 
• Conditions of Contract 
• Specifications and Appendices 
• Bill of Quantities 
• PCI & Appendices 
• Drawings 

 
Tenders should be made on the enclosed Tender Response Document. Your Tender must be 
completed, signed and returned along with a signed copy of the instructions for tendering through 
our Delta Tenderbox.   
 
Please pay particular attention to the points below concerning the returning of tenders. 
 
Returning of Tenders 
 
o The deadline for returning tenders is noon on 25th June 2021 any tenders received after this 

time will not be accepted 
 

o Tenders are to be submitted through Delta, our electronic tender portal  
o Please ensure that you allow yourself at least two hours when responding prior to 

the closing date and time, especially if you have been asked to upload documents. If 
you are uploading multiple documents you will have to individually load one document at 
a time or you can opt to zip all documents in an application like WinZip. Failure to submit 
by the time and date or by the method requested will not be accepted. 

o Once you upload documentation ensure you follow through to stage three and click 
the 'response submit' button. Failure to do so, will mean the documents won't be 
viewable by the Council 
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Location and Brief Description of Works 
 

The Works are located in Shifnal town centre. The site location is shown on one A1 drawing sheet : 
 

• 62240659-WSP-GEN-AS-DR-CH-0100-0001-C01 (Location Plan) 
 
The Works locations are Shrewsbury Road (TF11 8DP), Bradford Street (TF11 8AT), Cheapside 
(TF11 8BN), Aston Street (TF11 9AX) and Market Place (TF11 9AZ). The site extent is shown by a 
red line boundary on the location plan. 
 
The Public realm enhancement works comprise constructing new kerb lines, widening existing 
footways, updating drainage systems, realigning existing junctions and improving pedestrian 
crossing points.  
 
Footways are to be repaved with high quality blocks and the carriageways are to be reconstructed, 
including raised tables with coloured junction areas. Footways are to be improved to give more 
area for pedestrians with seating and landscaped features. 
 
Traffic signs are to be renewed and landscaping features consisting of new signs, benches, bins, 
planters and tree pits are included. 
 
Tar has been identified in core samples taken from within the site extents, details are provided in 
the PCI so that excavated material can be disposed of appropriately.  
 
None of the Works are designated as a place of employment under the Health and Safety at Work 
Act 1974.  
 
The general arrangement of the Works is shown on one A1 drawing sheet at 1:500 scale: 
 

• 62240659-WSP-GEN-AS-DR-CH-0100-0002-C01 (General Arrangement) 
 
Detailed drawings of the Works follow the format of the general arrangement drawing, with an A1 
drawing at 1:500 scale, for each discipline. Drawings for standard details and additional information 
are included, where necessary. 
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Part l: Instructions for Tendering 
 

PREAMBLE 

TENDERS MUST BE SUBMITTED IN ACCORDANCE WITH THE FOLLOWING INSTRUCTIONS. TENDERS 
NOT COMPLYING WITH THESE INSTRUCTIONS IN ANY PARTICULAR WAY MAY BE REJECTED BY THE 
EMPLOYER WHOSE DECISION IN THE MATTER SHALL BE FINAL. 

1. These Instructions for Tendering relate to a contract for the construction, completion, testing, 
commissioning and maintenance of the following works: Shifnal Town Centre Improvement 
Scheme .  The Employer will be Shropshire Council and all administrative functions will be 
performed by them at Shirehall, Abbey Foregate, Shrewsbury, SY2 6ND and whose nominated 
contact for the contract is Andy Moreton. 

2. The works will be carried out under terms and conditions of the Engineering and Construction 
Contract (ECC), Third Edition, published in June 2005 and amended in June 2006 and April 2013 
by Thomas Telford Ltd, using Option B priced contract with bill of quantities. Tenderers must 
familiarise themselves with these conditions and any modifications or additions made by the 
Employer.  

3. A list of documents provided with this invitation and a list of documents to be returned with the 
Tender, is provided in the Guidance Notes at the end of these Instructions. 

ECC FEATURES 
4. Tenderers must be aware of the following:- 

 a. Programme: tenderers are required to submit an outline programme.  The programme 
must include a broad outline as set out in clause 31.2 of ECC. It is required to enable the 
Employer to judge a tenderer's understanding and approach to the project and their ability 
to complete the works within the stated time using the methods and resources proposed. 
Any resultant award of contract will not imply acceptance of the programme; 

 b. Schedule of Cost Components: The shorter schedule will be used to value any 
compensation events arising during the contract. Tenderers must provide certain facts for 
this Schedule as required in Contract Data Part Two. That information will be used in 
evaluating the tender - see Annex A: Tender Assessment Sheet (Financial); 

  Tenders cannot be evaluated until all of the items are completed. 

 c. Contract award date: a period of about 4 weeks will be allowed between award of contract 
(starting date) and the Access Date specified in Contract Data Part One as a mobilisation 
period; 

 d. Completion date: this date has been specified in Contract Data Part One. Tenderers must 
enter their own completion date for the whole of the works (and any sections thereof) in 
Contract Data Part Two. This may be the same date provided or an earlier date (if an earlier 
date that date will then become the Completion date) but no premium will be applied in 
tender evaluation for earlier completion dates. Tenderers must also calculate and enter 
appropriate quantities for any time related items in the preliminaries section of the bill of 
quantities 

 e. Discrepancies: if any discrepancy arises between the priced bill of quantities and the 
tendered price, the tendered price will take priority; 

 f. Management functions: The Employer has retained WSP Ltd who will take on full 
responsibility for performing the management functions and duties of Project Manager and 
Supervisor as defined by ECC. The designated official for each job is as follows:- 

   

  Project Manager: WSP 

Email address: nominated person to be confirmed at pre-start meeting. 
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  Supervisor:  WSP 
Email address: nominated person to be confirmed at pre-start meeting. 

 g. Queries: any queries arising from the tender documents which may have a bearing on the 
offer should be raised with the Project Manager as soon as possible, via Delta eSourcing, 
but in any case not later than 7 calendar days prior to the date of return of tenders. The 
Employer will be ready to consider properly reasoned requests for an extension of the 
tender period. 

 h. Adjudication: See Contract Data Part One and Option Y(UK)2 regarding Adjudication 
Procedure.  Tenderers should indicate with their tender whether any of the proposed terms 
of appointment (at Annex B) are acceptable.  

 i. Adjudicator: in the event of a dispute, an appointment will be made jointly by the Employer 
and the Contractor. If tenderers disagree with any of these proposals they must include their 
alternative proposals with their tender. Please note that the Employer and the Contractor 
shall each bear 50% of the costs of the Adjudicator. 

 j. Site Information: tenderers are provided with the following documents:-  

  (a) 
 

Pre-Construction Information including Statutory Undertakers Plans, core logs 
and drawings, as listed in Appendix 0/4 

 k. Works Information: tenderers are provided with the following documents:-  

  (a) The Preamble to the Specification 

  (b) The Specification 

  (c) The Drawings as listed in the Appendices to the Specification 

 l. Site Surveys:  Tenderers' attention is drawn to clause 60.2 of ECC. Tenderers may make 
their own arrangement to carry out additional surveys. Prior notice must be sought from 
the Employer for such surveys. 

 m. Additional clauses: tenderers' attention is drawn to the additional "Z" clauses which have 
been added to ECC and are set out in Contract Data Part One.  

 n. Unit rates: these must be quoted in pounds and pence, as appropriate, to two decimal 
places.  The terms 'nil' and 'included' are not to be used but should be indicated as '£0'. 
Figures must be inserted against each item or activity - credit values in favour of the 
Employer must not be used.  
If necessary, the Employer may contact a tenderer whose tender has required arithmetical 
adjustment. 

 o. Activity schedule: tenderers are to submit an activity schedule with their tenders showing 
proposed payment profile. This will be a document referenced in accordance with Contract 
Data Part Two and will comprise a list of activities with an amount entered against each 
activity. Each amount is the sum due to the Contractor on completion of each activity unless 
it is included in a group. If groups of activities are required to be identified on the schedule, 
payment for each group becomes due when all the activities in that group are completed. 
Activity descriptions must be clear and complete so that the work included in each can be 
identified.  NOT USED 

 p. Mandatory activities: NOT USED 

GENERAL REQUIREMENTS 

5. Certification.  Tenderers must satisfy themselves prior to submission of their tender that the following 
certificates are available as appropriate in relation to the work, goods and materials offered: - 

 (i) certificates of conformity with quality management schemes; 

 (ii) certificates of conformity with product certification schemes (where the product is not 
marked); 
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 (iii) British Board of Agrément Roads and Bridges Certificates; 

 (iv) manufacturers' and suppliers' test certificates. 

6. Special Requirements: tenderers should note the special requirements of statutory/privatised bodies 
as set out in Appendix D to Contract Data Part One.  It may be necessary when arranging insurance 
cover required by clause 84 of ECC to let insurers know of these special requirements. 

7. Pollution: tenderers should note any special arrangements in the Specification for disposal of 
hazardous material.  Tenderers should also note the need to comply at their own expense with the 
duty of care applicable to the carrying, importing, treating, keeping and disposing of waste (including 
toxic or hazardous waste) as required by the Environmental Protection Act 1990 and any other 
relevant environmental legislation.  If a waste management license or authorisation is required from 
the Environment Agency responsibility for obtaining it falls to the Contractor. 

8. Invitation to Tender 
The Invitation to Tender is issued on the basis that nothing contained in it shall constitute an 
inducement or incentive nor shall have in any other way persuaded a tenderer to submit a tender or 
enter into a Contract or any other contractual agreement. 

9. Confidentiality 
The Invitation to Tender documents must be treated as private and confidential.  Tenderers should 
not disclose the fact that they have been invited to tender or release details of the Invitation to tender 
document other than on an “in confidence” basis to those who have a legitimate need to know or 
who they need to consult for the purpose of preparing the tender as further detailed in these 
Instructions for Tendering. 
Tenderers shall not at any time release information concerning the invitation to tender and/or the 
tender documents for publication in the press or on radio, television, screen or any other medium 
without the prior consent of the Council. 
All information supplied by the Council in connection with or in these Tender Documents shall be 
regarded as confidential to the Council unless the information is already within the public domain or 
subject to the provisions of the Freedom of Information Act 2000. 
The Contract documents and publications are and shall remain the property of the Council and must 
be returned upon demand. 
Tenderers shall ensure that each and every sub-contractor, consortium member and/or professional 
advisor to whom it discloses these papers complies with the terms and conditions of this ITT. 
The contents of this Invitation to Tender are being made available by the Council on condition that: 

• Tenderers shall at all times treat the contents of the Invitation to tender and any related 
documents as confidential, save in so far as they are already in the public domain and 
Tenderers shall not, subject to the provisions relating to professional advisors, sub-
contractors or other persons detailed below, disclose, copy, reproduce, distribute or pass 
any of the contents of the Invitation to tender to any other person at any time or allow any 
of these things to happen; 

• Tenderers shall not use any of the information contained in this Invitation to tender for any 
purpose other than for the purposes of submitting (or deciding whether to submit) the 
tender; and 

• Tenderers shall not undertake any publicity activity within any section of the media. 
• Tenderers may disclose, distribute or pass this Invitation to tender to their professional 

advisors, sub-contractors or to another person provided that: 
o this is done for the sole purpose of enabling an Invitation to tender to be submitted 

and the person receiving the Information undertakes in writing to keep the Invitation 
to Tender confidential on the same terms as if that person were the Tenderer; or 

o the Tenderer obtains the prior written consent of the Council in relation to such 
disclosure, distribution or passing of the Invitation to Tender; or 

o the disclosure is made for the sole purpose of obtaining legal advice from external 
lawyers in relation to the procurement or to any Contract(s) which may arise from 
it; or 

o the Tenderer is legally required to make such a disclosure. 
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The Council may disclose detailed information relating to the Invitation to Tender to its officers, 
employees, agents, professional advisors or Governmental organisations and the Council may 
make any of the Contracts and procurement documents available for private inspection by its 
officers, employees, agents, professional advisors, contracting authorities or Governmental 
organisations.  

10. Form of Tender: tenders must be made on the accompanying Form of Tender which must be signed 
by, or on behalf of, the tenderer and returned together with all the information requested in Part II of 
this document.  The completed documentation must be submitted to the address and by the date 
and time stated below. No unauthorised alteration or addition should be made to any component of 
the tender documents. The Tenderer’s attention is drawn to the date and time for receipt of tenders 
and that no submission received after closing time will be considered. 

11. Tender Preparation and Costs 
It shall be the responsibility of Tenderers to obtain for themselves at their own expense all 
information necessary for the preparation of their Tender.  No claim arising out of want of knowledge 
will be accepted.  Any information supplied by the Council (whether in the Tender Documentation or 
otherwise) is supplied only for general guidance in the preparation of tenders. 
Any Tenderer considering making the decision to enter into a contractual relationship with the 
Council must make an independent assessment of the Tender opportunity after making such 
investigation and taking such professional advice as it deems necessary. 
Tenderers will be deemed for all purposes connected with their Tender submission where 
appropriate to have visited and inspected the Council, its assets, all the locations in respect of the 
delivery of the services/supplies/works and to have satisfied themselves sufficiently as to the nature, 
extent and character of the services supplies/works sought, and the human resources, materials, 
software, equipment, machinery, and other liabilities and other matters which will be required to 
perform the contract. 
The Council will not be liable for any costs incurred by Tenderers in the preparation or presentation 
of their tenders. 

12. Accuracy and Ambiguities 
It shall be the Tenderer’s responsibility to ensure that all calculations and prices in the Tender 
documentation are correct at the time of submission. 
The Tenderer is deemed to have made him/herself acquainted with the Council’s requirements and 
tender accordingly.  Should the Tenderer be in any doubt regarding the true meaning and intent of 
any element of the specification he is invited to have these fully resolved before submitting his 
Tender.  No extras will be allowed for any loss or expense involved through any misunderstanding 
arising from his/her failure to comply with this requirement. 
Any Tender error or discrepancy identified by the Council shall be drawn to the attention of the 
Tenderer who will be given the opportunity to correct, confirm or withdraw the Tender. 

13. Warranty 
The Tenderer warrants that all the information given in their Tender is true and accurate.  The 
information provided will be deemed to form part of any contract formed under this contract. 
The Tenderer warrants that none of their current Directors have been involved in liquidation or 
receivership or have any criminal convictions 

14. Qualified tenders: tenders must not be qualified or accompanied by statements or a covering letter 
that might be construed as rendering the tender equivocal and/or placing it on a different footing 
from other tenders.  Only tenders submitted without qualification and strictly in accordance with the 
tender document as issued (or subsequently amended by the Employer) will be accepted for 
consideration.  The Employer's decision on whether or not a tender is acceptable will be final and 
the tenderer will not be consulted. Qualified tenders will be excluded from further consideration and 
the tenderer notified. 

15. Publication and Transparency: tenderers must note that the amount of the successful tender and 
the name of the tenderer will be published. 
Further to its obligations regarding transparency of expenditure, the Council may be required to 
publish information regarding tenders, contracts and expenditure to the general public, which could 
include the text of any such documentation, except for any information which is exempt from 
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disclosure in accordance with the provisions of the Freedom of Information Act to be determined at 
the absolute discretion of the Council. 

16. E-Procurement 
As part of its procurement strategy Shropshire Council is committed to the use of technology that 
can improve the efficiency of procurement. Successful Tenderers may be required to send or receive 
documents electronically.  This may include purchase orders, acknowledgements, invoices, 
payment advices, or other procurement documentation. These will normally be in the Council’s 
standard formats, but may be varied under some circumstances so as not to disadvantage small 
and medium suppliers. 

17. Payment:  tenderers must note that the principles governing public procurement require that as far 
as is reasonably possible payments for goods, works or services are made after delivery.  Any 
indication of advance pricing within a tender will be examined to decide whether a tender in such 
form is acceptable.  If the Employer considers that advance pricing has occurred it reserves the right 
to require the tenderer to spread such pricing over the duration of the works. 

18. Tender acceptance: the Employer does not bind himself to accept the lowest or any tender. 

19. Insurance: details of insurance policies held or proposed meeting requirements stated in the 
Insurance Table within clause 84 of ECC must be submitted with tenders for the Project Manager’s 
approval.  

20. Claims within excess: tenderers must include with their tenders a statement undertaking 
responsibility for dealing with claims, or parts of such claims, within the excess amount. 

21. Insurance queries: should be raised in writing with the Project Manager at the earliest opportunity 
but in any event 14 days before return of the tender.  Tenderers should note that failure to submit 
required insurance details will delay consideration of their tender by the Employer.  A contract will 
not be awarded to a tenderer until their existing or proposed insurances have been verified. 

22. Access to private land: arrangements for inspection of the Site which involve access to land not 
owned by the Employer must be made through the Project Manager to enable him to make initial 
contact with land owners.  Responsibility for obtaining permission to enter such land and liability for 
any damage or disturbance caused whilst on such land rests with the tenderer.  Such permission 
cannot be guaranteed in advance. Whilst on private land care must be taken by tenderers to 
minimise disturbance to occupiers. 

23. Public information: tenderers should note requirements in the Works Information for the erection of 
information boards to advise the travelling public on the progress of the works. 

24. CDM: Tenderers must be able to satisfy the Employer (Referred to as The Client under the CDM 
Regulations), that they have sufficient skill, experience and knowledge, and have made available 
adequate resources for health and safety as set out at Annex C. 

25. Pre-Construction Information (PCI): an outline plan is in Annex D. If tenderers wish to make any 
revisions to it the agreement of the Principal Designer should be sought in writing, directed through 
the Employer, prior to the return of the tender.  The successful tenderer, in his role as Principal 
Contractor, will be required to develop the Construction Phase Plan (CPP) in accordance with the 
requirements of the CDM Regulations and co-operate with the Principal Designer and Employer to 
enable them to fulfil their duties under the Regulations. 

26. Principal Contractor: the attention of tenderers is drawn to the Construction (Design and 
Management) Regulations 2015.  It is proposed to formally appoint the successful tenderer as 
Principal Contractor under the Regulations at the time of contract award tenderers shall include a 
written undertaking that if awarded the contract they will be willing to accept a) the appointment of 
Principal Contractor, b) the duties thereof in accordance with the CDM Regulations, c) confirm that 
the Construction Phase Plan will be submitted electronically strictly in accordance with the 
Construction (Design and Management) Regulations 2015 Guidance Document L153 Appendix 3.   
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27. Considerate Constructor's Scheme: the successful tenderer will be required to register the site 
under the Considerate Constructor's Scheme.  Tenderers must allow all costs for registering the 
site, including the appropriate fee and for using best endeavours to comply with the Scheme's 
Code of Considerate Practice.  The cost of this scheme is deemed to be included in the tender 
and no additional costs will be met by the Employer. For details apply to Construction Industry 
Board's Considerate Constructor's Scheme, PO Box 75, Great Amwell, Ware SG12 9JY. Tel/fax: 
0800 783 1423 email - enquiries@ccscheme.org.uk 

ALTERNATIVE DESIGNS 

28. Alternative tender: where a tenderer wishes to submit a tender involving modifications to design or 
an alternative design not specifically provided for in the tender invitation, this should be submitted 
as an "Alternative Tender".  No alternative tender shall be submitted unless a tender conforming to 
the tender invitation is also submitted.  An alternative tender must be free of qualifications and be 
fully priced to show clearly how and where costs would differ from the conforming tender. 

29. Submission Procedure: An alternative tender must be accompanied by all necessary supporting 
information including drawings and a priced addendum to the bill of quantities.  Materials, 
workmanship and design of alternative proposals must comply with the most current Design 
Manual for Roads and Bridges and the Specification for Highway Works, which are all published 
by the Stationery Office.  An alternative tender will be assessed on its merits. If accepted, the 
alternative design will become the design for the purpose of the contract and the Employer will 
take on full copyright responsibility. 

30. Assessment: A decision to adopt an alternative design will be based on the likely cost savings of 
the proposals.  In assessing the overall saving, account will be taken of the effect of any deferment 
in starting and completion dates of the project and the cost to the Employer of maintenance, 
additional engineering and administrative resources involved in assessing the alternative design 
and in implementing it through to completion of contract. 

TENDER EVALUATION AND SUBMISSION 

31. Financial submission: This must include the following: 

 (i) the completed Form of Tender, Contract Data Part Two and Tender Assessment Sheet 
(Financial); 

 (ii) the tendered bill of quantities; 

 (iii) all other information required to be submitted at the tender stage. 

32. Tender Evaluation 
Tender Clarification 
The Tenderers may be called for interview to seek clarification of their tender or additional or 
supplemental information in relation to their tender. The presentations will not carry any weighting 
to the final score achieved by Tenderers but will be used to clarify and moderate issues raised in 
the Tenderer’s submissions. Any areas of discrepancy between submissions and information 
gained from the presentations will be reviewed and scores previously awarded will be amended if 
necessary. 
If the Council suspects that there has been an error in the pricing of a Tender, the Council reserves 
the right to seek such clarification, as it considers necessary from the Tenderer in question. 
Tender Assessment 
The tender will be assessed on quality and price. Tenderers will be required to demonstrate 
their competence / suitability in the following sections -  

• Section A - Health and Safety  
o CDM2015 – willingness to accept the role of Principal Contractor (Paragraph 26) 
o CHAS Certification, Equivalent Approved scheme certification or completed Health and 

Safety Questionnaire (Annex C) 
o Accident Record (RIDDOR) (Annex C – Appendix A) 
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Failure to provide any of the requested information or an unacceptable response shall result in 
a FAIL score for Section A. 

• Section B – Financial Standing and Insurance 
o Proven financial standing (Annex G) 
o Adequate Insurance Cover (Conditions of Contract) 

  
Failure to comply with any of the requirements listed or an unacceptable response will result in 
a FAIL score for Section B. 

• Section C - Equality 
o Compliance with Equality and Environmental legislation (Annex H) 

Failure to provide any of the requested information or an unacceptable response shall result in 
a FAIL score for Section C. 

• Section D - Experience 
o Reference Projects / Contracts demonstrating ability to provide the construction works 

described by answering both questions in Annex I. 
 
The responses will be scored out of 10 using the scoring criteria below, any individual score of 
6 or less will result in a FAIL score for Section D, a score of 6 or above for both questions will 
result in a PASS score for Section D. 
 

Score Interpretation 

10 
Excellent. A response which addresses all the issues involved in considerable 
detail and inspires full confidence that the aspirations of the client are very well 
understood and are likely to be exceeded.  

9 A response which is better than a score of 8 but falls short of a score of 10. 

8 

Good. A response which addresses all of the issues involved in significant detail 
with the exception of a few minor issues which have only been addressed to an 
acceptable level. It also demonstrates a good understanding of the aspirations of 
the client and gives reason to believe that some aspirations may be exceeded.  

7 A response which is better than a score of 6 but falls short of a score of 8. 

6 

Acceptable. A response which is sufficiently detailed to adequately address the 
issues involved and which demonstrates that the contractor understands the 
aspirations of the client and that it is reasonable to believe that they will be 
delivered.  

5 A response which is better than a score of 4 but falls short of a score of 6. 

4 

Minor Reservations. A response which, although detailed, fails to address a 
critical issue. A response which marginally fails to demonstrate that the 
contractor fully understands the aspirations of the client or gives reason to 
believe that they may not be fully delivered.  

3 A response which is better than a score of 2 but falls short of a score of 4 

2 

Serious Reservations. A response which is lacking in detail and fails to address 
many critical issues. A response which falls well short of demonstrating that the 
contractor understands the aspirations of the client or gives reason to believe that 
they will not be delivered.  

1 A response which is better than a score of 0 but falls short of a score of 2. 
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Score Interpretation 

0 

Unacceptable. A very poor response which is considerably lacking in detail and 
fails to address most critical issues. A response which gives good reason to 
believe that the contractor is unaware of the client’s aspirations or gives very 
good reason to believe that they will not be delivered.  

 

Evaluation of Sections A to D 

A score will be given to all sections A to D. These will be summed, and the result used in the 
60/40 quality / price tender assessment. 

A FAIL score to any of the above Sections A to D shall result in the rejection of your tender. 

A PASS score to all the above Sections A to D shall result in your tender being assessed in 
respect of financial scoring, in accordance with Paragraph 33 below. Tender assessment will be 
based on quality and price as above. 

The Employer reserves the right not to consider the financial submission of any tenders it considers 
does not comply with the above competence / suitability requirements. 

33. Financial scoring: the initial financial ranking basis of compliant tenders will be based on the 
tendered price, adjusted in accordance with Annex A. 

34. Returning Tenders:  
Tenders should be made on the enclosed Tender Response Document. Your Tender must be 
completed, signed and returned along with a signed copy of the instructions for tendering 
through our Delta Tenderbox. You are recommended to keep a copy of all tender documents 
and supporting documents for your own records. 
 
Please pay particular attention to the points below concerning the returning of tenders. 
Returning of Tenders: 
 

• The deadline for returning tenders is 12.00 noon on Friday 25th June 2021 any 
tenders received after this time will not be accepted 

• Tenders are to be submitted through Delta, our electronic tender portal 
• Please ensure that you allow yourself at least two hours when responding prior to the 

closing date and time, especially if you have been asked to upload documents. If you 
are uploading multiple documents you will have to individually load one document at a 
time or you can opt to zip all documents in an application like WinZip. Failure to submit 
by the time and date or by the method requested will not be accepted. 

• Once you upload documentation ensure you follow through to stage three and click the 
'response submit' button. Failure to do so, will mean the documents won't be viewable 
by the Council. 
 

 Tender For: Shifnal Town Centre Improvement Scheme  

 Contract Number:  DMNH 026  
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(ECC COLLUSIVE) 
 

TENDER 
 

FOR THE CONSTRUCTION, COMPLETION, 
 

TESTING AND COMMISSIONING OF 
 

Shifnal Town Centre Improvement Scheme 
 
 
 
To: Shropshire Council, Shirehall, Abbey Foregate, Shrewsbury, Shropshire SY2 6ND. 

 

Having examined the Conditions of Contract, being Option B of the Engineering and Construction 

Contract (Third Edition 2013), together with Contract Data Parts One and Two, the Works 

Information and the Site Information for the construction of the above mentioned Scheme we offer 

to Provide the Works and maintain the same until the defects date in conformity with the said 

Conditions of Contract, the Contract Data Parts One and Two, the Works Information and the Site 

Information for a Price of £..............................  

 
We undertake to start the works on the date stated in Contract Data Part One and complete the 

works on the date stated in Contract Data Part Two of the Conditions of Contract. 

 

We attach the following completed documents which form part of our offer:-  

 

 Contract Data Part Two 

 Bill of Quantities 
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We agree to enter, when required, into a formal Deed under seal for carrying out these works in 

the form which has been provided to us by you with the tender documentation.  Unless and until 

such a Deed is prepared and executed this tender, together with your written acceptance thereof, 

shall constitute a binding contract between us. We understand that you are not bound to accept 

the lowest, or any tender you may receive. 

 
We certify that this tender is made in good faith and that we have not fixed or adjusted the amount 

of the tender by or under or in accordance with any agreement or arrangement with any other 

person. We also certify that we have not, and we undertake that we will not:- 

 (i) Before the award of any contract for the work:- 

  (a) communicate to any person other than a person who has been duly authorised by 

the Council the amount or approximate amount of the tender or proposed tender, 

except where the disclosure, in confidence, of the approximate amount of the tender 

was necessary to obtain insurance premium quotations required for the preparation 

of the tender; 

  (b) enter into any agreement or arrangement with any person that he shall refrain from 

tendering or as to the amount of any tender to be submitted; 

 (ii) Pay, give or offer or agree to pay or give any sum of money or other valuable consideration 

directly or indirectly to any person for doing or having done or causing or having caused to 

be done in relation to any other tender or proposed tender for the work, any act or thing of the 

sort described at (i) (a) or (b) 

 

We also certify that the principles described in paragraph (i) and (ii) above have been, or will be, 

brought to the attention of all subcontractors, suppliers and associated companies providing 

services or materials connected with the tender and any contract entered into with such 

subcontractors, suppliers or associated companies will be made on the basis of compliance with 

the above principles by all parties. 

 

In this certificate, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions. The word "person" includes any persons and any body or 

association, corporate or unincorporate; "any agreement or arrangement" includes any 

transaction, formal or informal and whether legally binding or not; and "the works" means the work 

in relation to which this tender is made. 
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Dated this  day of  20 
     
     
Signature  In capacity of  
     
 (e.g. Director, Secretary, etc)   
Name   
(in capitals)     
     
Duly authorised to sign tenders for and on behalf of: 
 
 
 
 
Registered Address   Tel No.  
    
  Fax No.  
     
  E-mail  
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Shifnal Town Centre Improvement Scheme 
 
 

CONTRACT DATA PART ONE 
DATA PROVIDED BY THE EMPLOYER 
In respect of the Institution of Civil Engineers' 

Engineering and Construction Contract 
(Third Edition 2013) 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Shropshire Council 
Development Services 
Shirehall 
Abbey Foregate 
Shrewsbury 
SY2 6ND 
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The Employer has appointed the CDM Advisor to act as his agent in order to assist the client 
in discharging his duties under CDM 2015 (see Z44). 

   
1.8 The Adjudicator is only appointed if deemed necessary by either the Contractor or the 

Employer. 
   
1.9 The Works Information is in: The Preamble to the Specification,  

The Specification and on the drawings as listed in the 
Appendices to the Specification 

   
1.10 The Site Information is in: The Appendices within the contract Documents and the 

Pre-Construction information  
   
1.11 The boundaries of the site are: As stated in Appendix 1/7 
   
1.12 The language of this contract is English. 
   
1.13 The law of the contract is the law of England and Wales, subject to the jurisdiction of the Courts 

of England and Wales. 
   
1.14 The period for reply to a communication is 7 days. 
   
1.15 The Adjudicator Nominating Body is The Institution of Civil Engineers. 
  
1.16 The tribunal is arbitration. 
  
1.17 The arbitration procedure is the latest version of the Institution of Civil Engineers Arbitration 

Procedure or any amendments to it in force when the arbitrator is appointed. 
  
1.18 The place where arbitration is to be held is London 
  
1.19 The person or organisation who will choose an arbitrator 

• If the Parties cannot agree a choice or 
• If the arbitration procedure does not state who selects an arbitrator is 

The Institution of Civil Engineers 
  
1.20 The following matters will be included in the Risk Register 
 1. All residual risks identified in the Pre-Construction Information 

2. The Contractor will submit a programme for approval within one week following the starting 
date. Failure to agree an accepted programme in accordance with the conditions of contract 
may delay first access date. Risk owner is the Contractor. 

3. The Contractor is responsible for sourcing and supplying all construction materials required 
to meet the accepted programme, including any approval periods required. The Contractor 
is responsible for any delays in the programme associated with the rejection of samples 
supplied. 
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2. The Contractor's Main Responsibilities 
  
2.1 The Contractor’s liability for the Employer for indirect or consequential loss is Unlimited. 

 
2.2 For any one event, the Contractor’s liability to the Employer for loss or damage to the Employer’s 

property is Unlimited 
 

2.3 The Contractor's liability for Defects due to his design that are not listed on the Defects Certificate is 
Unlimited.  
 

2.4 The Contractor’s total liability to the Employer for all matters arising under or in connection with this 
contract, other than excluded matters, is Unlimited 
 

2.5 The end of liability date is 12 years after Completion of the whole of the works. 
 

2.6 The Contractor ensures any subcontractor appointed to undertake design works enters into the 
collateral warranty agreement included with this tender (see Z49) 

  
 The collateral warranty agreement is: 

 
Agreement reference                  Parties 
Collateral Warranty to be provided by a Subcontractor Shropshire Council  
as set out in Appendix G 

 
3. 

 
Time 

 
3.1 

 
The starting date is:  26th July 2021 

  
3.2 The access dates are:  
 Part of the Site   Date 
 All areas 23rd August 2021 
  
3.3 The completion date for the whole of the works is:  23rd September 2022 
  

3.4 The completion date for each section of the works is: - Not Used 
  
3.5 The Employer is not willing to take over the works before the Completion Date.  
  

3.6 The Contractor is to submit a first programme for acceptance within 4 weeks following the starting 
date 

  

3.7 The Contractor submits revised programmes at intervals no longer than: 4 weeks. 
  

3.8 The key dates and conditions to be met are – Not Used 
  
3.9 The bonus for each sections of the works is: (See Z20) – Not Used 
  
3.10 Delay damages for the sections of the works are: - Not Used 
    
3.11 The bonus for the whole of the works is: £…[Amount]……. per day. (See Z20) – Not Used 
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5.13 The base date for indices is: [Date] – Not Used 
  
5.14 The indices are those prepared by [the Department of Transport and the Regions and published by 

The Stationery Office in the "Price Adjustment Formulae for Construction Contracts  Monthly 
Bulletin of Indices”: -- Not Used 

  
 • Index of the Cost of Labour in Civil Engineering Construction; 
 • Index of the Cost of Providing and Maintaining Constructional Plant and Equipment; 
 • Indices of Constructional Material Prices.] 
  
5.15 The Contractor's share percentages and the share ranges are:  - Not Used 

 
 share range   Contractor's share percentage 

less than ..........[**]..% ……...................[**]...% 
from.. [**]..% to [**]..% .…......................[**]...% 
from.. [**]..% to [**]..% ...…....................[**]...% 
greater than .... [**]..% ….......................[**]...% 

  
5.16 The Contractor prepares forecasts of Defined Cost for the works at intervals no longer than [4] 

weeks.  – Not Used 
  
5.17 The exchange rates are those published in [Publication Name] – Not Used 

On [Date].  

6. Compensation Events 
  
6.1 The place where weather is to be recorded is: [*]  - Not Used – See Z25 
  
6.2 The weather measurements to be recorded for each calendar month are – Not Used – See Z25 
  
 • the cumulative rainfall (mm) 
 • the number of days with rainfall more than 5mm 
 • the number of days with minimum air temperature less than 0 degrees Celsius 
 • the number of days with snow lying at [Time **:**] hours GMT  
 • and these measurements: [Windspeed] 
  
6.3 The weather measurements are supplied by – Not Used – See Z25 
 [The Met Office, Building Consultancy Group, Fitzroy Road, Exeter, Devon EX1 3PB.] 
  
 The weather data are the records of past weather measurements for each calendar month which 

were recorded at …[Shawbury, Shropshire]…and which are available from [The Met Office]. 
  
 WHERE NO RECORDED DATA IS AVAILABLE 
  
6.4 Assumed values for the ten year return weather data for each weather measurement for each 

calendar month are – Not Used – See Z25 
  
6.5 There are additional and/or modifications to compensation events  
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 1. Details are given in the list of additional Z clauses following paragraph 12 below 
  
7. Title 
  
7.1 See Z40 
  
8. Risks and Insurance 
  
8.1 The minimum limit of indemnity for insurance in respect of loss of or damage to property (except the 

works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not 
an employee of the Contractor) caused by activity in connection with this contract for any one event 
is £5,000,000 (five million pounds) for any one event with no limit to the number of events. 

  
8.2 If an insurance policy contains any excess amount the following levels will be permitted: - (See Z42) 
 (a) for insurance risks relating to loss of or damage to the works, Plant and Materials, as 

follows: 

  i. where the tendered price is below £1m an excess limit of £5,000 

  ii. where the tendered price is above £1m an excess limit of £10,000 

 (b) For all other insurance risks included in the Insurance Table, i.e. relating to loss of or 
damage to equipment and property, bodily injury or death to the Contractor’s employees 
and bodily injury or death to third parties, as follows: - 

  i. an excess limit of £2,500 

  ii. an excess limit over £2,500 will not be approved. 

  

8.3 The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of 
the Contractor arising out of and in the course of their employment in connection with this contract 
£5,000,000 (five million pounds) with no limit to the number of events. 

  

8.4 The Employer does not provide any of the insurances stated in the Insurance Table. 

  

8.5 There are no additional Employer’s risks. 
  
8.6 The Employer does not provide any Plant or Materials. 
  
8.7 The Employer provides no additional insurances. 

  
8.8 The Contractor provides no additional insurances.  
  
9. Termination 
  
9.1 See Z48   
  
10. Option Y(UK)2 
  
10.1 The period for payment is 28 days (See Z19) 
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11. Option Y(UK)3 
  
11.1 Option Y(UK)3 

The Contracts (Rights of Third Parties) Act 1999 
 •  Term person or organisation 
  [All excluded] [All excluded] 
  

12. Additional Conditions of Contract 

 The additional conditions of contract are set out in the pages immediately following Contract 
Data Part One. 
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Additional Conditions of Contract (Option Z) 
 
Index 

  
Z2 Confidentiality (M) 
Z3 Public Interest Disclosure (M) 
Z4 Prevention of Bribery (M) 
Z5 Equalities (M) 
Z6 Human Rights (M) 
Z7 Health & Safety at Work (M) 
Z8 Freedom of Information Act 2000 and Environmental Information Regulations 2004 (M) 
Z9 Audit and Monitoring (M) 
Z10 Goods Vehicles Operator's Licence (M) 
Z11 Quality Submission - Not Used 
Z12 Quality Management System - Not Used 
Z13 Responsibility for Statutory Undertakers 
Z14 Named Key Personnel 
Z15 Named Subcontractors 
Z16 Payment (M) 
Z17 Recovery of Sums due from Contractor (M) 
Z18 Retention Bond - Not Used 
Z19 Dates of Payment (M) 
Z20 Bonus for Early Completion - Not Used 
Z21 Lane Rental Charge for Late Completion Not Used 
Z22 Lane Rental Charge for Maintenance Work  
Z23 Bonus for Timely Daily Clearance of Carriageway Not Used 
Z24 Lane Rental Charge for Late Daily Clearance of Carriageway Not Used 
Z25 Deletion of Certain Compensation Events 
Z26 Work Suspension (M) 
Z27 Parent Company Guarantee - Not Used 
Z28 Special Requirements of Statutory Undertakers 
Z29 Tax and National Insurance Contributions (M) 
Z30 Effects of Weather on Work 
Z31 Value Engineering 
Z32 Retention Payment 
Z33  Complaints Procedure (M) 
Z34 Novation of Existing Contracts - Not Used 
Z35 Safeguarding (M) 
Z36 Agreement Status and Transparency (M) 
Z37  Protection of Personal Data 
Z38 Interpretation Provisions 
Z39 Subcontracting 
Z40 Employers Title to Equipment, Plant and Materials 
Z41 Assignment 
Z42 Insurance Excesses 
Z43 Shropshire Council as Regulatory Body 
Z44 CDM Advisor 
Z45 Compliance with Legislation (M) 
Z46 Third Party Rights - Not Used 
Z47 Copyright (M) 
Z48 Public Contracts Regulations 2015 
Z49 Collateral Warranty Agreements 
Z50 Modern Slavery Act 2015 
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DEFINITIONS 
In these Additional Conditions of Contract the following words shall have the following 
meanings: 
 

“Agreement” means the Agreement between the Employer and the Contractor  

“Bribery Act” The Bribery Act 2010 and any subordinate legislation made under 
that Act from time to time together with any guidance or codes of 
practice issued by the relevant government department 
concerning the legislation. 

“Commercially 
Sensitive 
Information” 

comprises the information of a commercially sensitive nature 
relating to the Contractor, its Intellectual Property Rights or its 
business which the Contractor has indicated to the Employer in 
writing that, if disclosed by the Employer, would cause the 
Contractor significant commercial disadvantage or material 
financial loss; 

“Confidential 
Information” 

any information, which has been designated as confidential by 
either Party in writing or that ought reasonably to be considered as 
confidential however it is conveyed, including information that 
relates to the business, affairs, developments, trade secrets, 
know-how, personnel and suppliers of the Employer or the 
Contractor, including Intellectual Property Rights, together with all 
information derived from the above, and any other information 
clearly designated as being confidential (whether or not it is 
marked as "confidential") ; 

"Contractor 
Personnel" 

all employees, agents, consultants and contractors of the 
Contractor and/or of any Sub-contractor paid or unpaid; 

"Data Controller" shall have the same meaning as set out in the Data Protection 
Law 

"Data Protection 
Law" all applicable data protection and privacy legislation in force from 

time to time in the UK including the UK GDPR  (as defined in the 
DPA 2018); the Data Protection Act 2018 (DPA 2018) (and 
regulations made thereunder) and the Privacy and Electronic 
Communications Regulations 2003 (SI 2003/2426) as amended 
and the guidance and codes of practice issued by the Information 
Commissioner or other relevant regulatory authority and applicable 
to a party. 

“Data Protection 
Principles” 

are the principles applicable to the protection of Personal Data 
under Data Protection Law. 
 

"Data Subject" shall have the same meaning as set out in the Data Protection 
Law; 

“Data Subject 
Access Request” 

is a request by a Data Subject under Data Protection Law to 
access their Personal Data.” 
 

“Employer 
Representative” the representative appointed by the Employer 

“EIR” means the Environmental Information Regulations 2004 (as may 
be amended from time to time.) 

“Exempt 
Information” 

means any information or class of information (including but not 
limited to any document, report, Agreement or other material 
containing information) relating to this Agreement or otherwise 
relating to the parties to this Agreement which potentially falls 
within an exemption to FOIA (as set out therein) 
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“FOIA” means the Freedom of Information Act 2000 and all subsequent 
regulations made under this or any superseding or amending 
enactment and regulations; any words and expressions defined in 
the FOIA shall have the same meaning in this clause 

“FOIA notice” means a decision notice, enforcement notice and/or an information 
notice issued by the Information Commissioner 

“Information” has the meaning given under section 84 of the Freedom of 
Information Act 2000; 

"Intellectual 
Property Rights" 

means all patents, registered and unregistered designs, copyright, 
trademarks, know-how and all other forms of intellectual property 
wherever in the world enforceable 

“Law” any applicable law, statute, byelaw, regulation, order, regulatory 
policy, guidance or industry code, rule of court or directives or 
requirements of any Regulatory Body, delegated or subordinate 
legislation or notice of any Regulatory Body; 

"Material" means all materials prepared by or on behalf of the Contractor for 
the works and all updates, additions and revisions to them and any 
designs, or inventions incorporated in them. 

"Permitted Uses" means the design, construction, completion, reconstruction, 
modification, extension, refurbishment, maintenance, funding, 
disposal, letting, fitting-out, advertisement, demolition, 
reinstatement, building information modelling and repair of the 
works. 

"Personal Data" shall have the same meaning as set out in the Data Protection 
Law 

“Prohibited Act” The following constitute Prohibited Acts: 

 (a) To directly or indirectly offer, promise or give any person 
working for or engaged by the Employer a financial or 
other advantage to: 
(i) Induce that person to perform improperly a 

relevant function or activity; or 
(ii) reward that person for improper performance of a 

relevant function or activity; 
(b) to directly or indirectly request, agree to receive or accept 

any financial or other advantage as an inducement or a 
reward for improper performance of a relevant function or 
activity in connection with this Agreement; 

(c) committing any offence: 
(i) under the Bribery Act; 
(ii) under legislation creating offences concerning 

fraudulent acts; 
(iii) at common law concerning fraudulent acts relating 

to this Agreement or any other contract with the 
Employer; or 

(d) defrauding, attempting to defraud or conspiring to defraud 
the Employer. 

“Public body” as defined in the FOIA 2000 

“Regulatory 
Bodies” 

those government departments and regulatory, statutory and 
other entities, committees and bodies, including the Employer in 
its capacity as a local government authority, which, whether under 
statute, rules, regulations, codes of practice or otherwise, are 
entitled to regulate, investigate, or influence the matters dealt with 
in this Agreement or any other affairs of the Employer and 
"Regulatory Body" shall be construed accordingly; 
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“Request for 
Information” 

means a written request for information pursuant to the FOIA as 
defined by Section 8 of the FOIA 

“Statutory 
Undertaker” 

Statutory Undertaker means any person who has a statutory right or 
a right pursuant to a licence granted under any statute to place or 
maintain any apparatus (including any pipe conduit sewer drain or 
tunnel) on under or over the Site or to inspect adjust repair alter 
renew reposition or remove such apparatus. 

“Working Day” any day other than a Saturday, Sunday or public holiday in 
England and Wales. 

‘Writing’ includes facsimile transmission and electronic mail, providing that 
the electronic mail is acknowledged and confirmed as being 
received. 

 
 
1. General 

Z2 Confidentiality (M) 

Z2.1 All plans, drawings, designs or specifications supplied by the Employer to the Contractor shall 
remain the exclusive property of, and shall be returned to the Employer on completion of the 
Works and shall not be copied, and no information relating to the Works shall be disclosed to any 
third party, except as required for the purpose of this Agreement. 

Z2.2 No photographs of any of the Employer's equipment, installations or property shall be taken 
without the Employer's prior consent in Writing except as necessary to Provide the Works. The 
Contractor shall keep secret and shall not divulge to any third party (except sub-contractors 
accepting a like obligation of secrecy, and then only to the extent necessary for the performance 
of the sub-agreement) all information given by the Employer in connection with the Agreement or 
which becomes known to the Contractor through his performance of the Agreement or use the 
same other than for the purpose of executing the Agreement. 

Z2.3 The Contractor shall not mention the Employer's name in connection with the Agreement or 
disclose the existence of the Agreement in any publicity material or other similar communication 
to third parties without the Employer's prior consent in Writing. 

Z2.4 The Contractor will keep confidential any information it becomes aware of by reason of the operation 
of this Agreement. 

Z2.5 Except to the extent set out in this clause or where disclosure is expressly permitted elsewhere 
in this Agreement, each party shall: 

 Z2.5.1 treat the other party's Confidential Information as confidential; and 

 Z2.5.2 not disclose the other party's Confidential Information to any other person without the 
owner's prior written consent 

Z2.6 Clause Z2.5 shall not apply to the extent that:  

 Z2.6.1 such disclosure is a requirement of Law placed upon the party making the disclosure, 
including any requirements for disclosure under the Audit Commission Act 1998 or 
under the FOIA or the Environmental Information Regulations pursuant to the above 
clause regarding Freedom of Information;  

 Z2.6.2 such information was in the possession of the party making the disclosure without 
obligation of confidentiality prior to its disclosure by the information owner; 

 Z2.6.3 such information was obtained from a third party without obligation of confidentiality; 

 Z2.6.4 such information was already in the public domain at the time of disclosure otherwise 
than by a breach of this Agreement; or 
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 Z2.6.5 it is independently developed without access to the other party's Confidential 
Information. 

Z2.7 The Contractor may only disclose the Employer's Confidential Information to the Contractor 
Personnel who are directly involved to Provide the Works who need to know the information, and 
shall ensure that such Contractor Personnel are aware of and shall comply with these obligations 
as to confidentiality. 

Z2.8 The Contractor shall not, and shall procure that the Contractor Personnel do not, use any of the 
Employer's Confidential Information received otherwise than to Provide the Works 

Z2.9 Nothing in this Agreement shall prevent the Employer from disclosing the Contractor's 
Confidential Information: 

 Z2.9.1 to any consultant, contractor or other person engaged by the Employer; 

 Z2.9.2 for the purpose of the examination and certification of the Employer's accounts or any 
other form of audit of the Employer; 

Z2.10 The Employer shall use all reasonable endeavours to ensure that any government department, 
employee, third party or Sub-contractor to whom the Contractor's Confidential Information is 
disclosed pursuant to this Agreement is made aware of the Employer's obligations of 
confidentiality. 

Z2.11 Nothing in this clause shall prevent either party from using any techniques, ideas or know-how 
gained during the performance of the Agreement in the course of its normal business to the 
extent that this use does not result in a disclosure of the other party's Confidential Information or 
an infringement of Intellectual Property Rights.  

Z2.12 The provisions of this Clause shall survive the expiration or termination of this Agreement. 

  

Z3 Public Interest Disclosure (Whistle Blowing) (M) 

Z3.1 The Contractor will ensure that his employees and agents are made aware of the Employer’s policy 
“Speaking Up About Wrongdoing” and that the details of this policy are fully explained to them and 
shall provide the Employer with evidence of doing so upon request. 

  

Z4 Prevention of Bribery (M) 

Z4.1 The Contractor: 

 a) shall not, and shall procure that all Contractor Personnel shall not, in connection with this 
Agreement commit a Prohibited Act; 

b) warrants, represents and undertakes that it is not aware of any financial or other advantage 
being given to any person working for or engaged by the Employer, or that an agreement has 
been reached to that effect, in connection with the execution of this Agreement, excluding 
any arrangement of which full details have been disclosed in writing to the Employer before 
execution of this Agreement. 

 

Z4.2 The Contractor shall; 
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 a) if requested, provide the Employer with any reasonable assistance, at the Employer’s 
reasonable cost, to enable the Employer to perform any activity required by any relevant 
government or agency in any relevant jurisdiction for the purpose of compliance with the 
Bribery Act; 

b) the Contractor shall, within 10 working days of a request from the Employer, certify to the 
Employer in writing (such certification to be signed by an officer of the Contractor) the 
Contractor’s compliance with this Clause Z4 and proved such supporting evidence of 
compliance with this Clause Z4 by The Contractor as the Employer may reasonably request. 

Z4.3 If any breach of Clause Z4.1 is suspected or known, the Contractor must notify the Employer 
immediately. 

Z4.4 If the Contractor notifies the Employer that it suspects or knows that there may be a breach of Clause 
Z4.1, the Contractor must respond promptly to the Employer’s enquiries, co-operate with any 
investigation, and allow the Employer to audit books, records and any other relevant documentation. 
This obligation shall continue for two years following the expiry of termination of the Agreement. 

Z4.5 The Employer may terminate this Agreement by written notice with immediate effect, and recover from 
the Contractor the amount of any loss directly resulting from the cancellation, if the Contractor or 
Contractor Personnel ( in all cases whether or not acting with the Contractor’s knowledge) beaches 
Clause Z4.1.  At the Employer’s absolute discretion, in determining whether to exercise the right of 
termination under this Clause Z4.5, the Employer shall give consideration, where appropriate, to 
action other than termination of the Agreement unless the Prohibited Act is committed by the 
Contractor or a senior officer of the Contractor or by an employee, Sub-Contractor or supplier not 
acting independently of the Contractor.  The expression “not acting independently of” (when used in 
relation to the Contractor or a Sub-Contractor) means and shall be construed as acting: 

 a) with the authority; or, 
b) with the actual knowledge; 

 of any one or more of the directors of the Contractor or the Sub-Contractor (as the case may 
be); or 

c) in circumstances where any one or more of the directors of the Contractor ought reasonably 
to have had knowledge. 

Z4.6 Any notice of termination under Clause Z4.5 must specify: 

 a) the nature of the Prohibited Act; 
b) the identity of the party whom the Employer believes has committed the Prohibited Act; and  
c) the date on which this Agreement will terminate. 

Z4.7 Any dispute relating to: 

 a) the interpretation of Clause Z4; or 
b) the amount or value of any gift, consideration or commission, shall be determined by the 

Employer and its decision shall be final and conclusive. 

Z4.8 Any termination under Clause Z4.5 will be without prejudice to any right or remedy which has already 
accrued or subsequently accrues to the Employer. 

  

Z5 Equalities (M)  

Z5.1 The Contractor and any Sub-Contractor employed by the Contractor shall not unlawfully 
discriminate either directly or indirectly on such grounds as race or ethnic origin, disability, 
gender, sexual orientation, religion or belief, or age  
a) in the supply and provision of the Works under this Agreement, and  
b) in its employment practices. 
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Z5.2 Without prejudice to the generality of the foregoing, the Contractor and any Sub-Contractor 
employed by the Contractor shall not unlawfully discriminate within the meaning and scope of the 
Equalities Act 2010 (or other relevant legislation, or any statutory modification or re-enactment 
thereof).  

Z5.3 In addition, the Contractor and any Sub-Contractor or person(s) employed by or under the 
control of the Contractor in providing works to the Employer will comply with the following general 
duties imposed on local authorities by Section 149 of the Equality Act 2010 to eliminate 
discrimination, harassment and victimisation  and promote equality of opportunity between 
persons who share a protected characteristic and those who do not share it and to foster good  
relations between persons who share a protected characteristic and those who do not share it.  

Z5.4 The Contractor and any Sub-Contractor employed by the Contractor will take all reasonable 
steps to observe as far as possible the Codes of Practice produced by the Equality and Human 
Rights Commission, which give practical guidance to Employers on the elimination of 
discrimination. 

Z5.5 In the event of any finding of unlawful discrimination being made against the Contractor or any 
Sub-Contractor employed by the Contractor during the contract period, by any court or 
employment tribunal, or any adverse finding or formal investigation by the Equality and Human 
Rights Commission over the same period, the Contractor and any Sub-Contractor shall inform 
the Employer of this finding and shall take appropriate steps to prevent repetition of the unlawful 
discrimination. 

Z5.6 The Contractor and any Sub-Contractor employed by the Contractor will provide a copy of its 
policies to the Employer at any time upon request.  In addition, the Employer may reasonably 
request other information from time to time for the purpose of assessing the Contractor’s 
compliance with the above conditions. 

  

Z6 Human Rights (M) 

Z6.1 The Contractor where appropriate takes account of the Human Rights Act 1998 and shall not do 
anything in breach of it. 

  

Z7 Health & Safety at Work (M) 

Z7.1 The Contractor will at all times in providing the works to the Employer comply with the provisions of 
the Health and Safety at Work Act 1974 and provide evidence of doing so the Employer at any time 
upon request. 

  

Z8 Freedom of Information Act 2000 (FOIA) and Environmental Information Regulations 
2004 (EIR) (M) 

Z8.1 The Contractor acknowledges that the Employer is subject to the requirements of the FOIA and the 
Environmental Information Regulations and shall assist and cooperate with the Employer to enable 
the Employer to comply with its Information disclosure obligations. 

Z8.2 The Contractor shall notify the Employer of any Commercially Sensitive Information provided to the 
Employer together with details of the reasons for its sensitivity and the Contractor acknowledges that 
any lists or schedules of Commercially Sensitive Information so provided are of indicative value only 
and that the Employer may be obliged to disclose such information. 

Z8.3 The Contractor shall and shall procure that its Sub-Contractors shall: 

 Z8.3.1 transfer to the Employer all Requests for Information that it receives as soon as 
practicable and in any event within two Working Days of receiving a Request for 
Information;  
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 Z8.3.2 provide the Employer, at the Contractor’s expense, with a copy of all Information in its 
possession, or power in the form that the Employer requires within five Working Days (or 
such other period as the Employer may specify) of the Employer's request; and 

 Z8.3.3 provide, at the Contractor’s expense, all necessary assistance as reasonably 
requested by the Employer to enable the Employer to respond to the Request for 
Information within the time for compliance set out in section 10 of the FOIA or 
regulation 5 of the Environmental Information Regulations.  

Z8.4 The Contractor shall be responsible for determining in its absolute discretion and notwithstanding any 
other provision in this Agreement or any other agreement whether the Commercially Sensitive 
Information and/or any other Information is exempt from disclosure in accordance with the provisions 
of the FOIA or the Environmental Information Regulations and in considering any response to a 
Request for Information the Contractor may consult with the Contractor prior to making any decision 
or considering any exemption 

Z8.5 In no event shall the Contractor respond directly to a Request for Information unless expressly 
authorised to do so by the Contractor. 

Z8.6 The Contractor acknowledges that (notwithstanding the provisions of this Freedom of 
Information clause) the Contractor may, acting in accordance with the Department of 
Constitutional Affairs’ Code of Practice on the Discharge of the Functions of Public Authorities 
under Part 1 of the Freedom of Information Act 2000 (“the Code”), be obliged under the FOIA, or 
the Environmental Information Regulations to disclose information concerning the Contractor or 
the works: 

 Z8.6.1 in certain circumstances without consulting the Contractor; or 

 Z8.6.2 following consultation with the Contractor and having taken their views into account; 
provided always that where sub-clause Z8.6.1 above applies the Employer shall, in 
accordance with any recommendations of the Code, take reasonable steps, where 
appropriate, to give the Contractor advanced notice, or failing that, to draw the 
disclosure to the Contractor’s attention after any such disclosure.  

Z8.7 The Contractor shall ensure that all Information required to be produced or maintained under the 
terms of this Agreement, or by Law or professional practice or in relation to the Agreement is retained 
for disclosure for at least the duration of the Agreement plus one year together with such other time 
period as required by the Agreement, law or practice and shall permit the Employer to inspect such 
records as requested from time to time. 

Z8.8 The Employer shall in no event be liable for any loss, damage, harm, or detriment, howsoever 
caused, arising from or in connection with the reasonable disclosure under FOIA, or any other 
Law, of any information (including Exempt Information) whether relating to this Agreement or 
otherwise relating to any other party. 

  

Z9 Audit and Monitoring (M) 

Z9.1 The Contractor will allow access for the Employer’s officers to all relevant information for the purposes 
of audit and the monitoring of the contract. 

Z9.2 The Contractor agrees that where requested in writing during the term of this contract it will ensure 
that an appropriately authorised representative of the Contractor with knowledge of the works shall 
attend a committee meeting of elected members of the Employer on the date of the committee 
meeting notified by the Employer. 

  
 
 
 



27 
 

Z10 Goods Vehicles Operator's Licence (M) 

Z10.1. Each goods vehicle used by the Contractor or his Subcontractors in connection with the contract 
displays the vehicle licence disc relevant to the goods operator's licence under which the vehicle is 
operated or, in the absence of an operator's licence disc, the vehicle carries documentation giving 
the operator's licence number, name and address.  The Employer will notify the Vehicle 
Inspectorate Agency (VI) of the commencement of works so that VI may carry out spot-checks on 
goods vehicles to ensure that they are operating legally. 

  

Z11 Quality Submission 

Z11.1 Not Used 

  

Z12 Quality Management System 

Z12.1 Not Used 

  

Z13 Responsibility for Statutory Undertakers 

Z13.1 The Contractor on behalf of the Employer 

 • identifies those measures which need to be taken as a consequence of or in order to 
facilitate the works with any Statutory Undertaker; 

 • settles a specification for the measures which need to be taken and determines by whom 
those measures are to be taken with the Statutory Undertaker; 

 • co-ordinates the taking of those measures and the execution of the works with the Statutory 
Undertaker; 

 and the Employer as the Contractor’s principal shall, subject to Clause Z13.2, pay the Statutory 
Undertaker’s allowable costs in respect of these measures. 

Z13.2 The Contractor 

 • is responsible (at no cost to the Employer) for ensuring the Statutory Undertaker’s 
compliance with any agreement or arrangement entered into under Clause Z13.1; 

 • indemnifies and keeps indemnified the Employer against all claims demands actions and 
proceedings, and all costs charges and expenses incurred in connection therewith, which 
may be brought or made by any Statutory Undertaker in respect of  loss of or damage to 
any property of the Statutory Undertaker or the increased cost of working or business 
interruption of the Statutory Undertaker under or in connection with any agreement or 
arrangement entered into under Clause Z13.1 with the Statutory Undertaker howsoever 
arising including but not limited to the negligence or default of the Contractor. 

Z13.3 The Contractor allows in the programme required under Clause 31 [The programme] any notice 
period required by a Statutory Undertaker in relation to any matter which is the subject of Clause 
Z13.1 and for all periods required in the taking of measures which are the subject of Clause Z13.1. 

  

Z14 Named Key Personnel 

Z14.1 Acceptance by the Employer of key persons stated in the Contract Data Part Two does not 
constitute acceptance that such individuals are suitable for the roles assigned to them or serve to 
relieve the Contractor of his duties or obligations under the contract. 
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Z14.2 The Contractor’s Site Agent means the person named in the Contract Data Part Two being the most 
senior member of the Contractor’s professional personnel normally present on Site. 

Z14.3 The Contractor’s Site Safety Officer named in the Contract Data Part Two is responsible for dealing 
with questions regarding the safety and protection against accidents of all staff and labour and all 
other persons entitled to be on the Site.  This officer shall be qualified for this work and shall have 
the authority to issue instructions on behalf of the Contractor and shall implement protective 
measures to prevent accidents. 

Z14.4 
 

The Contractor’s Quality Manager named in the Contract Data Part Two manages the Contractor’s 
obligations arising under Clause Z12 (Quality management system) and is the person to whom the 
Project Manager may take any enquiries in relation to the performance of such obligations. 
NOT USED 

Z14.5 The Contractor’s General Foreman named in the Contract Data Part Two is responsible for carrying 
out control and co-ordination on Site as required by Contractor’s Site Agent. 

Z14.6 The Contractor’s Traffic Safety and Control Officer named in the Contract Data Part Two is 
responsible for traffic safety and management. 

Z14.7 The Contractor’s Designer named in the Contract Data Part Two is responsible for undertaking 
design work to ensure compliance with the Construction (Design and Management) Regulations 
2015 or any amendment or substitution thereof. NOT USED 

Z14.8 The Contractor’s Pedestrian Ambassadors’ named in the Contract Data Part Two are responsible 
for ensuring the smooth and safe movement of pedestrians around the site including access to 
premises and for providing a point of contact to those who require help 

Z14.9 The Contractor’s Public Liaison Officer named in the Contract Data Part Two is responsible for 
assisting with all queries, complaints and general public questions. 

  

Z15 Named Subcontractors 

Z15.1 Where the Contractor has nominated a Subcontractor in the Contract Data Part Two for part of the 
works, acceptance of the Contract Data Part Two by the Employer without qualification of such 
nomination is deemed to be a consent on the same legal basis as consent by the Project Manager 
under Clause 26.2. Any such Subcontractor is not removed by the Contractor from the part of the 
works for which he has been nominated without the prior written consent of the Project Manager. 

Z15.2 Neither the objection to nor any failure to raise an objection to a proposed Subcontractor either by or 
through the Project Manager relieves the Contractor of any liability or obligation under the contract. 

  

Z16 Payment (M) 

Z16.1 Delete the first sentence of core clause 51.1 and replace with: - 

 “The Project Manager certifies a payment on or before the date on which a payment becomes due.” 

Z16.2 Delete the first sentence of core clause 51.2 and replace with: - 

 “Each certified payment is made on or before the final date for payment.” 

  

Z17 Recovery of Sums Due from Contractor (M) 

Z17.1 When under the contract any sum of money is recoverable from or payable by the Contractor such 
sum may be deducted from or reduced by the amount of any sum or sums then due or which at any 
time thereafter may become due to the Contractor under the contract or any other contract with any 
Department or Office of Shropshire Council. 
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Z18 Retention Bond - Not Used 

Z18.1 On issue of the Completion Certificate for the whole of the works the Employer agrees to release all 
retained monies if the Contractor provides the Employer with a retention bond which is: 

• provided by a bank or insurer which the Employer has accepted 
• in the form required by Contract Data part one and 
• for an amount equivalent to the amount of retention then held by the Employer 

Z18.2 A reason for not accepting the bank or insurer is that its commercial position is not strong enough to 
carry the bond. 

Z18.3 The Employer releases the retention bond to the Contractor on the last defects date. 

  

Z19 Dates for Payment (M) 

Z19.1 For the purpose of the Housing Grants, Construction and Regeneration Act 1996 as amended by 
the Local Democracy, Economic Development and Construction Act 2009, 

 • the Project Manager’s certificate is the notice of payment from the Employer to the 
Contractor specifying the amount (if any) of the payment made or proposed to be made, and 
the basis on which that amount was calculated, 

 • the date on which a payment becomes due is seven days after the assessment date and 

 • the final date for payment is 28 days after the date on which the payment becomes due. 

Z19.2 If the Employer intends to withhold payment after the final date for payment of a sum due under the 
contract, he notifies the Contractor not later than one day (the prescribed period) before the final 
date for payment by specifying 

 • the amount proposed to be withheld and the ground for withholding payment or 

 • if there is more than one ground, each ground and the amount attributable to it. 

  

Z20 Bonus for Early Completion – Not Used 

Z20.1 The Contractor is paid a bonus calculated at the rate stated in the Contract Data Part One for each 
whole day from the earlier of 

 • Completion and 

 • the date on which the Employer takes over the works 

 until the Completion Date provided that he has removed all traffic management installations and has 
reopened the carriageway in a safe condition to the satisfaction of the Supervisor so as not to cause 
traffic flows to be impeded or restricted.  

  

Z21 Lane Rental Charge for Late Completion – Not Used 

Z21.1 The Contractor pays a lane rental charge at the rate stated in the Contract Data Part One from 
Completion Date for each day or part thereof until the earlier of 

 • Completion and 

 • the date on which the Employer takes over the works 
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 if he fails to remove all traffic management installations and re open the carriageway in a safe 
condition to the satisfaction of the Supervisor so as not to cause traffic flows to be impeded or 
restricted. Lane rental charges shall as they fall due be debts due from the Contractor to the 
Employer and shall be recoverable as a debt. 

Z21.2 If the Completion Date is changed to a later date after lane rental charges have been paid, the 
Employer repays the amount of such overpayment to the Contractor. 
 

Z22 Lane Rental Charge for Maintenance Work 

Z22.1 The Contractor pays a lane rental charge at the rate stated in the Contract Data Part One from the 
Completion Date for each day or part thereof until the defects date if he occupies any part of any 
carriageway footway or cycleway and causes traffic flows on any carriageway to be impeded or 
restricted for the purposes of correcting Defects. 

Z22.2 Lane rental charges shall as they fall due be debts due from the Contractor to the Employer and 
shall be recoverable as a debt. 

  

Z23 Bonus for Timely Daily Clearance of Carriageway – Not Used 

Z23.1 The Contractor is paid a bonus calculated at the rate stated in the Contract Data Part One for each 
day that he occupies any part of any carriageway in order to Provide the Works from the access 
date until the earlier of 

 • the Completion Date and 

 • the date on which the Employer takes over the works 

 provided he has removed all traffic management installations and has reopened the carriageway in 
a safe condition to the satisfaction of the Supervisor so as not to cause traffic flows to be impeded or 
restricted between the following hours: 

 • [*] hours and [*] hours of each day. 
 

Z24 Lane Rental Charge for Late Daily Clearance of Carriageway – Not Used 

Z24.1 The Contractor pays a lane rental charge at the rate stated in the Contract Data Part One for each 
day or part thereof if on any day he fails to remove all traffic management installations and re open 
the carriageway in a safe condition to the satisfaction of the Supervisor so as not to cause traffic 
flows to be impeded or restricted between the following hours: 

 • [*] hours and [*] hours of each day 

Z24.2 Lane rental charges shall as they fall due be debts due from the Contractor to the Employer and 
shall be recoverable as a debt. 

  
 

Z25 Deletion of Certain Compensation Events 

Z25.1 Delete the following core Clauses from Compensation events: - 

 • 60.1 (13) weather 

 • 60.1 (15) early takeover of works 
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Z26 Work Suspension (M) 

Z26.1 Suspension of performance is a compensation event if the Contractor exercises his right to suspend 
performance under the Housing Grants, Construction and Regeneration Act 1996. 

  

Z27 Parent Company Guarantee – Not Used 

Z27.1 The Contractor provides a Company Guarantee in the form set out in Appendix E within 14 days of 
the Contract Date. 

  

Z28 Special Requirements of Statutory Undertakers 

Z28.1 The Contractor 

 • complies at his own cost with all Special Requirements of Statutory Bodies as set out in 
Appendix D 

 • is not excused from the performance of any of his obligations under the contract or is 
entitled to any allowance of time or to any additional remuneration or compensation in 
consequence of the requirement to comply with this Clause 

 • acknowledges and agrees that the Employer does not warrant and has not warranted the 
accuracy or completeness of any data or information which has been or will be provided to 
the Contractor by the Employer or the Project Manager relating to the location, size, nature 
or condition of services in, on, over or under the Site or in the vicinity of the Site 

 • further acknowledges and agrees that he neither has nor will have any claim of any kind 
whatsoever against the Employer founded upon the accuracy or completeness of any such 
data or information. 

  

Z29 Tax and National Insurance Contributions (M) 

Z29.1 The Contractor must provide his HM Revenue & Customs new Construction Industry Scheme 
contractor registration details for verification; namely: 

 i) Company Unique Tax Reference (UTR); 

 ii) Company Name; 

 iii) Company Trading Name; 

 iv) Company Registration Number. 

   

Z30 Effects of Weather on Work 

Z30.1. No work is done when in the opinion of the Project Manager the weather conditions are such as 
to make the start or continuance of work undesirable and/or impracticable.  In such 
circumstances the Project Manager will issue a certificate to the Contractor provided 

 • the Contractor has taken all reasonable steps to mitigate the effects of such weather 
conditions and 

 • the timely execution of the work is crucial to the Contractor's Accepted Programme 

Z30.2 For purposes of the contract 

 • only continuous periods of 4 hours or more for which a certificate has been issued by the 
Project Manager are taken into account for calculating changes to the Completion Date 
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 • the prices are not changed due to any costs associated with this clause 

 • the Contractor does not pay lane rental charges (clauses Z21 and Z24) for periods covered 
by such a certificate. 

  

Z31 Value Engineering 

Z31.1. The Contractor may at any time prior to or during the carrying out of the works submit to the 
Project Manager written proposals to change the Works Information which, in the Contractor's 
opinion, will significantly reduce the cost of the works or the cost of maintenance.  Any proposal 
clearly states it is submitted for consideration under this clause and includes a detailed 
quotation, for consideration by the Employer, setting out the amount to which the Contractor may 
be entitled on the basis that he and the Employer shall share equally the relevant savings as 
determined in accordance with Clause 63 (Assessing Compensation Events). 

Z31.2. Quotations for proposed savings comprise proposed changes to the Prices and any delay to the 
Completion Date.  The Contractor submits details of his assessment with each quotation. If the 
programme for remaining work is affected by the proposal the Contractor includes a revised 
programme in his quotation showing the effect. 

Z31.3. The Employer accepts such a proposal the Project Manager gives an instruction to the 
Contractor within the [period for reply] which changes the Works Information. 

  

Z32 Retention Payment 

Z32.1 Delete the wording in X16.2 from Option X16 and replace with: - 

 “The retention percentage is retained at the amount stated in the Contract Data Part 1 until the 
Defects Certificate is issued.  No amount is retained in the assessments made after the Defect 
Certificate has been issued”. 

  

Z33 Complaints Procedure (M) 

Z33.1 The Contractor shall operate a complaints procedure in respect of any goods, services or works 
provided under these terms and conditions, to the entire satisfaction of the Employer, and 
comply with the requirements of any regulatory body to which the Contractor is subject (including 
any change in such requirements) and ensure that its complaints procedure meets the following 
minimum standards: 

 Z33.1.1 is easy to access and understand 

 Z33.1.2 clearly sets out time limits for responding to complaints and keeping the 
complainant and the Employer informed of progress 

 Z33.1.3 provides confidential record keeping to protect staff employed under this contract 
and the complainant 

 Z33.1.4 provides information to management so that services can be improved  

 Z33.1.5 provides effective and suitable remedies 

 Z33.1.6 is regularly monitored and audited and which takes account of complainant and 
Employer feedback 

Z33.2 The Contractor shall ensure that: 

 Z33.2.1 under no circumstances is a complaint investigated by a member of its staff 
employed under this contract who may be part of the complaint. 
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 Z33.2.2 Someone who is independent of the matter complained of carries out the 
investigation 

 Z33.2.3 The complainant is made aware that they are entitled to have the complaint 
investigated by the employer if they are not satisfied with either the process of 
investigation or finding of the Contractor’s investigations 

 Z33.2.4 The Contractor will ensure that it responds to the complainant within a max of 10 
days of receiving the complaint. 

Z33.3 The Contractor will make its complaints procedure available on request. 

Z33.4 The Contractor shall ensure that all its staff employed under this contract are made aware of its 
complaints procedure and shall designate one Employee (who shall be identified to the 
Employer) to whom a complaint may be referred should the complainant not be satisfied with the 
initial response to their complaint. 

Z33.5 The Contractor shall keep accurate and complete written records of all complaints received and 
the responses to them and shall make these records available to the Employer on request or at 
12 monthly intervals in any event. 

Z33.6 Where the Employer is investigating a complaint, the Contractor is required to participate fully in 
all investigations within the timescales requested by the Employer. 

Z33.7 The Contractor should note that if a complaint is made to the Employer by a third party relating to 
the goods, services or works provided, the Local Government Ombudsman has the power to 
investigate such a complaint and the Employer requires the Contractor to fully co-operate in such 
investigation.  If the Employer is found guilty of mal-administration or injustice by the Local 
Government Ombudsman because of the act or default of the Contractor, the Contractor shall 
indemnify the Employer in respect of the costs arising from such mal-administration or injustice. 

  

Z34 Novation of Existing Contracts – Not Used 

Z34.1 The Contractor accepts the novation to him of all of the Employer’s obligations in the following 
existing contracts apart from those which relate to services that have already been provided prior 
to the Starting Date: 

 Full Details of these contracts are contained in Appendix F. 

Z34.2 The novation of the Employer’s obligations to the Contractor pursuant to Clause Z34.1 shall 
occur on the Starting Date. 

Z34.3 For the purpose of this contract, the Suppliers/Fabricators in the contracts listed in Clause Z34.1 
shall be referred to as the Novated Contractors. 

 For the purpose of this contract, the formation of the contracts listed in Clause Z34.1 shall be 
referred to as the Appointment. 

 The Contractor shall assume all of the obligations of the Employer under the Appointment and 
the Novated Contactor shall perform his obligations under the Appointment in favour of the 
Contractor in lieu of the Employer. 

 The Employer releases and discharges the Novated Contractor from any and all obligations and 
liabilities owed to the Employer under the Appointment. 

 The Novated Contractor undertakes to perform the Appointment and to be bound by its terms in 
every way as if the Contractor was, and had been from the inception, a party to the Appointment 
in lieu of the Employer. 

 The Employer shall remain liable for all payments due to the Novated Contractor under the 
Appointment for services provided prior to the Starting Date. 
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 Notwithstanding any other provision in this agreement, nothing in this agreement is intended to 
confer on any person any right to enforce any of the provisions of this agreement which such 
person would not have had, but for the Contracts (Rights of Third Parties) Act 1999. 

  

Z35 Safeguarding (M) 

Z35.1 Where the work being undertaken in this Agreement allows access to premises locations or 
activities where there is a likelihood of coming into contact with children or vulnerable adults the 
Contractor must ensure that it follows the guidance of the Disclosure and Barring Service to 
determine whether a Disclosure and Barring Service (DBS) check is required for Contractor 
Personnel.  If in any doubt the Contractor should discuss the matter further with the officer of the 
Employer awarding the contract and raise any concerns arising from disclosures.  

Z35.2 Where the Works requirement or specification determines that a DBS check should be carried out, 
the Contractor shall ensure that DBS checks are obtained and verified prior to the relevant 
Contractor Personnel commencing work on the Works.  

  

Z36 Agreement Status and Transparency (M) 

Z36.1 The parties acknowledge that, except for any information which is exempt from disclosure in 
accordance with the provisions of the FOIA, the content of this Agreement and any associated 
tender documentation provided by the Contractor (the Tender Submission) is not Confidential 
Information.  The Employer shall be responsible for determining in its absolute discretion whether 
any of the content of the Agreement or the Tender Submission is exempt from disclosure in 
accordance with the provisions of the FOIA. 

Z36.2 Notwithstanding any other term of this Agreement, the Contractor hereby gives his consent for the 
Employer to publish this Agreement and the Tender Submission in its entirety, including from time 
to time agreed changes to the Agreement, to the general public. 

Z36.3 The Employer may consult with the Contractor to inform its decision regarding any exemptions, 
but the Employer shall have the final decision in its absolute discretion. 

Z36.4 The Contractor shall assist and cooperate with the Employer to enable the Employer to publish 
this Agreement and the Tender Submission. 

  

Z37 Protection of Personal Data 

Z37.1 Each Party 
• complies with Data Protection Law in connection with this contract, 
• Processes Personal Data only in accordance with Data Protection Law and this contract,  
• complies with the Data Protection Principles and  
• upholds the rights of Data Subjects under Data Protection Law. 
 

Z37.2 Each Party ensures they have all necessary and appropriate legal bases required for the lawful 
Processing of Personal Data under this contract (including any transfer of Personal Data to the 
other Party). 
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Z37.3 Under this contract 
 

• the Employer is the Data Controller of Personal Data concerning any local residents or 
members of the public and the Contractor Processes that information as Data Processor 
on behalf of the Employer and 

• the Contractor is the Data Controller of Personal Data concerning its Contractor 
Personnel but the Employer is Data Controller of any such personal data that is 
processed by them. 

Z37.4 The subject-matter, nature and purpose and the duration of Processing and the types of 
Personal Data and categories of Data Subject in relation to which Personal Data may be 
Processed under this contract are set out in the Data Processing Table. 
 

 DATA PROCESSING TABLE 

Categories of Data 
Subject 

Local residents or members of the public 

Subject matter of 
Processing (including 
types of Personal 
Data that may be 
Processed) 

Personal Data concerning local residents or 
members of the public including names, 
addresses and contact details most likely arising 
through any complaints made in relation to the 
works.   

Nature and purpose 
of Processing 

Interrogation of the Personal Data for the 
purpose of Providing the Works, including 
managing complaints and ensuring the safety of 
both local residents or members of the public 
and the Contractor Personnel and 
Subcontractor’s staff Providing the Works, 
complying with regulatory and legal 
requirements including the CDM Regulations, 
monitoring complaints and correcting any 
Personal Data found to be incorrect whilst the 
Contractor is Providing the Works. 

Duration of 
Processing 

From the starting date until the date four weeks 
after the end of the defects correction period (or, 
if later, after the date on which all Defects 
notified during the defects correction period are 
rectified) by which it is to be returned or 
destroyed.  
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Z37.5 Where the Contractor Processes Personal Data of which the Employer is the Data Controller, the 
Contractor 
 
• does so only on written instructions from the Employer (the first such instructions being 

those set out in this contract) as revised by the Employer from time to time in accordance 
with this contract, 

• promptly complies with the Employer’s written instructions and requirements from time to 
time, including any requests to amend, delete or transfer Personal Data, 

• immediately informs the Employer if the Contractor thinks that it has been given an 
instruction which does not comply with Data Protection Law, 

• takes all reasonable steps to ensure the reliability and integrity of all persons (including 
Contractor Personnel) authorised by the Contractor to Process the Personal Data, and 
ensures that those persons 

− have committed themselves to confidentiality or are under an appropriate 
statutory obligation of confidentiality, 

− do not Process, publish, disclose or divulge any of the Personal Data other than 
in accordance with this contract or the written instructions of the Employer and 

− undergo adequate training in Data Protection Law, the confidentiality, security, 
use, care, protection and handling of Personal Data and the Contractor’s 
obligations under this contract, 

• fully cooperates with and assists the Employer, by having appropriate technical and 
organisational measures in place, to give effect to the rights of Data Subjects and respond to 
requests for exercising the Data Subject’s rights including Data Subject Access Requests, 

• Processes the Personal Data in such a manner that ensures that the Employer always 
complies with Data Protection Law, 

• promptly forwards any complaint, request (including a Data Subject Access Request), notice 
or other communication which relates directly or indirectly to the Personal Data or to either 
Party’s compliance with Data Protection Law (including any request from the Information 
Commissioner) to the Employer and does not respond to or otherwise deal with the 
communication except as instructed by the Employer or as required by Data Protection Law, 

• keeps records of any Processing of Personal Data it carries out on behalf of the Employer 
which are sufficient to demonstrate compliance by the Employer and the Contractor with 
Data Protection Law, 

• on request, provides the Employer promptly with all information that the Employer needs to 
show that both the Employer and Contractor have complied with Data Protection Law and 
the Contractor’s data protection obligations under this contract and 

• at the option of the Employer, either irretrievably deletes or returns all Personal Data of 
which the Employer is Data Controller by the date set out in the Data Processing Table 
(unless the Contractor is required by Data Protection Law to retain that Personal Data). 
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Z37.6 The Contractor maintains appropriate technical and organisational measures to protect Personal 
Data against unauthorised or unlawful Processing and against accidental loss, destruction or 
damage having regard to 
 
• the state of technological development, 
• the cost of implementing any measures, 
• the nature, scope, context and purpose of the Processing of the Personal Data and  
• the harm that might result from any Personal Data Breach, including the risk (which may 

be of varying likelihood and severity) for the rights and freedoms of natural persons. 
 
The Contractor ensures these measures  
 
• to the greatest extent possible involve pseudonymisation and encryption of Personal 

Data, 
• ensure the ongoing confidentiality, integrity, availability and resilience of Processing 

systems, 
• ensure that the availability of and access to Personal Data can be restored promptly 

following a physical or technical incident and 
• include regular testing, assessing and evaluating of the effectiveness of the technical 

and organisational measures to ensure the security of Processing. 
 

Z37.7 The Contractor does not transfer any Personal Data outside of the European Economic Area 
without the prior written consent of the Employer.  Where the Employer consents to such a 
transfer, the Contractor ensures there is adequate protection, as approved by the Employer, for 
such Personal Data in accordance with Data Protection Law. 
 

Z37.8 The Contractor notifies the Employer immediately if it becomes aware of any Personal Data 
Breach (however caused).  The notification 
 

• describes the nature of the breach including the categories and number of Data Subjects 
and records concerned, 

• communicates the name and contact details of all persons from whom more information 
can be obtained about the breach, 

• describes the likely consequences of the breach and 
describes the measures taken by the Contractor and the measures which the Contractor wishes 
the Employer (at the expense of the Contractor) to take to address the breach and mitigate its 
possible adverse effects. 

Z37.9 The Contractor gives the Employer immediate and full co-operation and assistance in relation to 
any such Personal Data Breach including 
 
• taking all reasonable steps the Employer requires to assist in the containment, mitigation, 

remediation and investigation of such breach, 
• providing assistance with notifying the Information Commissioner’s Office or affected Data 

Subjects of any breach of Data Protection Law, 
• providing the Employer promptly with all relevant information in the Contractor’s possession 

and 
• where the Personal Data Breach involves Personal Date being lost, damager, corrupted or 

unusable promptly restoring that Personal Data at the Contractor’s expense. 
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Z37.10 The Contractor provides reasonable assistance to the Employer where the Employer is required 
by Data Protection Law to carry out any privacy impact assessment or data protection impact 
assessment in relation to Processing Personal Data. 
 

Z37.11 The Employer may inspect and audit the Contractor’s facilities for Processing the Personal Data 
of which it is Data Controller to ensure they comply with this contract and Data Protection Law. 
 

Z37.12 The Employer may revise its instructions to the Contractor on the Processing of Personal Data at 
any time if this is necessary or desirable to comply with Data Protection Law.  Such revision is 
not a compensation event, nor is it treated as a variation to this contract.  The Employer uses 
reasonable endeavours to give the Contractor as much notice of the revision as possible, 
consistent with its obligation to comply with Data Protection Law and protect against any 
Personal Data Breach. 
 

Z37.13 Nothing in this contract requires either Party to disclose any information to the other Party or any 
third party if to do so would breach Data Protection Law.  If any part of this data protection clause 
does not comply with Data Protection Law, the Employer may amend that part (to the minimum 
necessary to ensure such compliance) by giving the Contractor at least four weeks’ notice.  Such 
revision is not a compensation event, nor is it treated as a variation to this contract. 
 

Z37.14 The Employer may replace this clause with any applicable Data Controller to Data Processor 
standard clauses forming part of an applicable certification scheme (as defined under Data 
Protection Law) at any time by giving the Contractor at least four weeks’ notice.  Such revision is 
not a compensation event, nor is it treated as a variation to this contract.  
  

Z37.15 The Contractor does not allow a Subcontractor to Process any Personal Data of which the 
Employer is Data Controller without the prior written consent of the Employer to that 
Subcontractor doing so.  Where the Contractor wishes a Subcontractor to be able to do so, the 
Contractor provides the Employer with such evidence as the Employer requires to be satisfied 
that the proposed Subcontractor can comply with the Contractor’s obligations under this contract 
and under Data Protection Law in relation to that Personal Data. 
 

Z37.16 Where the Employer allows a Subcontractor to Process Personal Data in accordance with this 
contract, the Contractor 
 
• includes provisions identical to those in this contract in the subcontract with the 

Subcontractor and  
• provides in the subcontract that the Employer may enforce such obligations directly against 

the Subcontractor under the Contracts (Rights of Third Parties) Act 1999.” 
 

Z37.16 The Contractor shall ensure that its employees and agents are aware of and comply with this 
clause and shall indemnify the Employer against any loss or damage sustained or incurred as a 
result of any breach of this clause. 
 

Z38 Interpretation Provisions 

Z38.1 Delete existing clause 12.1 and replace with 

 "In this contract, except where the context shows otherwise 
• words in the singular also mean in the plural and the other way around, 
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• words in the masculine also mean in the feminine and neuter and the other way 
around, 

• references to a document include any revision made to it in accordance with this 
contract, 

• references to a statute or statutory instrument include any amendment or re-
enactment of it from time to time and any subordinate legislation or code of practice 
made under it and references to a standard include any current relevant standard 
that replaces it.” 

  

Z39 Subcontracting (Additional Z clause to amend core clause 26) 

Z39.1 Following clause 26.3 insert the following: 

 26.4 Notwithstanding the provision of clause 26.3 above the Contractor shall ensure that the 
conditions of contract for each subcontract include provisions as to the passing of title 
of Equipment, Plant and Materials that are no less onerous than those imposed on the 
Contractor under clauses 70 and 71. 

  

Z40 Employer’s Title to Plant and Materials 

Z40.1 Delete clause 70 and replace with the following: 

 “70 Employer’s title to Plant and Materials 

 70.1 The value of Plant and Materials outside the Working Areas is excluded from the Price 
for Work Done to Date unless 
• the Equipment, Plant and Materials is within the United Kingdom 
• the Contractor demonstrates to the satisfaction of the Project Manager that the 

Contractor has unencumbered title to the Plant and Materials, 
• the Plant and Materials is stored separately and is clearly and visibly marked as 

for the Employer and this contract, 
• the Plant and Materials is adequately protected against water, theft, vandalism 

and other casualties, 
• the Plant and Materials is insured against loss or damage while stored or in 

transit to the Working Areas for its full reinstatement value under a policy of 
insurance protecting the interests of the Parties in respect of the usual insured 
risks for the period until it is brought within the Working Areas. 

 70.2 Where the value of Plant and Materials outside the Working Areas is included in the 
Price for Work Done to Date 
• the Contractor’s title in the Plant and Materials passes to the Employer, 
• the Contractor does not remove it from where it is stored except for use on the 

works and 
•  the risk of loss or damage to the Plant and Materials remains with the Contractor. 

 70.3 The value of Plant and Materials within the Working Areas is excluded from the Price for 
Work Done to Date unless 
• title in the Plant and Materials has already passed to the Employer under clause 

70.2 or 
•  the Contractor demonstrates to the satisfaction of the Project Manager that the 

Contractor has unencumbered title in the Plant and Materials. 

 70.4 The Contractor’s title in Plant and Materials passes to the Employer when it is brought 
within the Working Areas, but (subject to clause 80.1) the risk of loss or damage to the 
Plant and Materials remains with the Contractor. 
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 70.5 The Contractor does not remove Plant and Materials within the Working Areas from 
where it is stored except for use on the works or with the Project Manager’s permission. 

 70.6 The title to Plant and Materials passes back to the Contractor if it is removed from the 
Working Areas with the Project Manager’s permission.” 

Z40.2 Delete clause 71 and replace with the following: 

 “71 Marking Equipment, Plant and Materials Outside the Working Areas 

 71.1 The Supervisor marks Equipment, Plant and Materials which are outside the Working 
Areas if 
• they are to be included in the Price for Work Done to Date and, 
• the Contractor has prepared them for marking as the Works Information and as 

clause 70.1 requires. 

  

Z41 Assignment 

 Z41.1 The Contractor does not assign his interest in or any rights arising under this contract 
without the consent of the Employer. 

 Z41.2 The Employer may assign, charge or transfer his interest in this contract or any rights 
arising under it at any time without the consent of the Contractor. The Employer notifies 
the Contractor of any such assignment, charge or transfer. 

  

Z42 Insurance  

42.1 
 
 
 
 
 

Insurance policies are subject to an excess/ deductibles limitation as stated in Contract Data Part 
One. 
Z42.2    Where the contractor subcontracts design they shall procure that the subcontractor 

provides a collateral warranty as set out in the requirements of clause Z49 and shall also 
demonstrate that the subcontractor has the required level of professional indemnity 
insurance cover as set out in the requirements of clause Z42.3. 

Z42.3       Add the following to the insurance table in clause 84.2 

 

Insurance against Minimum level of cover or 
minimum level of indemnity 

Period following Completion 
of the whole of works 

Liability for failure to use the 
skill and care normally used by 
professionals providing design 
services similar to the 
Contractors design role in 
Providing the Works 

£10 million in respect of 
each claim, without limit to 
the number of claims 

12 years 

 

 

Z43 Shropshire Council as Regulatory Body 

Z43.1 Shropshire Council's position as a Regulatory Body and as Employer under the Contract are 
separate and distinct. Actions taken in one capacity are deemed not to be taken in the 
other.  Where the statutory consents must be obtained from Shropshire Council in its capacity as 
a Regulatory Body, the Contractor, is responsible for obtaining these and paying fees. 
Shropshire Council's acceptance of a tender and the Project Manager's instructing or varying the 
work does not constitute statutory approval or consent. 
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An action by Shropshire Council as a Regulatory Body is not in its capacity as the Employer and 
is not a compensation event. 

  

Z44 CDM Advisor 

Z44.1 The Client has appointed a CDM Advisor to act as his agent, in order to assist the Client in 
discharging Client duties under the Construction (Design Management) Regulations 2015 (CDM 
2015). The CDM Advisor, named in Contract Data Part One shall have the following duties - 

• Ensure that the Principal Contractor produces a Construction Phase Plan that fully takes into 
account all relevant Pre-Construction Information. 

• Ensure that the plan is suitable for managing health and safety for the project. 

• Agree suitable arrangements with the contractor on behalf of the client and also visit site to 
ensure welfare facilities prescribed are installed as agreed. 

• Ensure the Principal Contractor complies with their duties through on-going dialogue, site 
visits and auditing where necessary. 

• Ensure that the Principal Contractor provides information for the Health and Safety file. 

  
Z45 Compliance with legislation (M) 
Z45.1 The Contractor Provides the Works: 

• in a proper and workmanlike manner, and 

• in compliance with 

• all statutes, statutory instruments, regulations, rules and orders made under any 
statute or directive having the force of law which affect the works or performance 
of any obligations under this contract, and 

• any regulation, bye-law, permission or approval of any local authority or statutory 
undertaker having jurisdiction in relation to the works or with whose systems the 
works are, or are to be, connected. 

Z45.2 The project that comprises or includes the works will use more than one contractor for the purposes 
of the Construction (Design and Management) Regulations 2015 (the "CDM Regulations"). The 
Contractor is the principal contractor under the CDM Regulations in respect of the works and performs 
all the functions and obligations required to be performed by the principal contractor under the CDM 
Regulations. 

  
Z46 Third Party Rights – Not Used 

  

Z47 Copyright (M) 

Z47.1 The Contractor grants to the Employer, with immediate effect, an irrevocable, non-exclusive, royalty-
free licence to copy and make full use of the Material for any purpose relating to the works, including 
without limitation any of the Permitted Uses. 

Z47.2 The Employer's licence carries the right to grant sub-licences and is transferable to third parties 
without the consent of the Contractor and survives termination (for any reason) of the Contractor's 
employment under this contract. 
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Z47.3 The Contractor is not liable for use of the Material for any purpose other than that for which it was 
prepared or provided. 

  

Z48 The Public Contracts Regulations 2015 (M) 

Z48.1 The Employer may terminate the Contractor's obligation to Provide the Works if any of the provisions 
of paragraph 73(1) of The Public Contracts Regulations 2015 apply.  

Z48.2 If the Employer terminates under the provisions of paragraph 73(1)(b) of the Public Contracts 
Regulations 2015 as a result of information not disclosed by the Contractor at the Contract Date, the 
procedures and amounts due on termination are the same as if the Contractor has substantially failed 
to comply with his obligations.  

Z48.3 If the Employer otherwise terminates under the provisions of paragraph 73(1) of the Public Contracts 
Regulations 2015, the procedures and amounts due on termination are the same as if the Parties had 
been released under the law from further performance of the whole of this contract.  

Z48.4 The Contractor does not appoint a Subcontractor or supplier if there are compulsory grounds for 
excluding the Subcontractor or supplier under regulation 57 of the Public Contracts Regulations 2015 

Z48.5 The Contractor includes in any subcontract awarded by him provisions requiring that 

• payment due to the Subcontractor or supplier under the subcontract is made no later than 30 days 
after receipt of a valid and undisputed invoice, unless this contract requires the Contractor to make 
earlier payment to the Subcontractor or supplier,  

• invoices for payment submitted by the Subcontractor or supplier are considered and verified by the 
Contractor in a timely fashion,  

• undue delay in considering and verifying invoices is not sufficient justification for failing to regard an 
invoice as valid and undisputed and  

• any contract awarded by the Subcontractor or supplier for work included in this contract includes 
provisions to the same effect as these provisions. 

 

Z49 Collateral Warranty Agreements 

Z49.1 Upon request by the Employer the contractor shall procure that the subcontractor provides a fully 
executed collateral warranty agreement in the form as set out in Appendix G  

  

Z50 Modern Slavery Act 2015 

Z50.1 The Contractor takes appropriate steps to ensure that there is no slavery or human trafficking in its 
supply chains and in connection with this the Contractor 

• implements due diligence procedures for its Subcontractors, 

• requires all Subcontractors to warrant that neither the Subcontractors nor any of their 
employees 

• have been convicted of any offence involving slavery or human trafficking or 

• have, to the best of their knowledge, been the subject of any investigation, inquiry or 
enforcement proceedings by any governmental, administrative or regulatory body 
regarding any offence or alleged offence of or in connection with slavery and human 
trafficking and 
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• requires all Subcontractors to include provisions having the same effect as this modern 
slavery clause in all subcontracts (at any stage of remoteness in the supply chain) relating to 
Providing the Works. 
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APPENDIX A : F O R M  O F  A G R E E M E N T  B Y  D E E D  
 
 
 

FORM OF AGREEMENT FOR AN NEC3 ENGINEERING AND CONSTRUCTION CONTRACT 

 
for works comprising 

 
 

Shifnal Town Centre Improvement Scheme 
 

Between 
 
 
 

SHROPSHIRE COUNCIL 
 

and 
 
 

………………………………. 
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THIS DEED made the  day of  20  

 

BETWEEN 

 
 

 
1) SHROPSHIRE COUNCIL 

of Shirehall, Abbey Foregate, Shrewsbury, Shropshire SY2 6ND  

  

("the Employer") and 

 

 

2) ………………………………………………………...... incorporated and registered in England and 

Wales with company number ………………………  

 whose registered office is at……………………………………………………………………………………  

("the Contractor")   

 

BACKGROUND 
(A) The Employer wishes to appoint the Contractor to Provide the Works at the Site. 

(B) The Contractor has agreed to provide the Works in accordance with the conditions of contract 
specified in clause 4 of this Agreement. 

NOW THIS DEED WITNESSES as follows: - 

 INTERPRETATION 
1. In this Deed unless the context otherwise requires: 

(a) any term used with initial capital letters has the meaning given to it in the conditions of 
 contract; and 
(b) any italicised term has the meaning given to it in the Contract Data. 

  

 CONTRACTOR'S RESPONSIBILITIES 
2. The Contractor will Provide the Works in accordance with the conditions of contract specified in 

clause 4 below 

  

 EMPLOYER'S RESPONSIBILITIES 
3. The Employer will pay the Contractor for the works and carry out his other duties in relation to 

them in accordance with the conditions of contract  

  

 CONTRACT FOR THE WORKS 
4. The contract for the works comprises the conditions of contract in the form of the NEC3 

Engineering and Construction Contract April 2013 incorporating the following options: 

 (a) Main Option B - Priced Contract with Bill of Quantities; 
(b) Dispute resolution Option W2; 
(c) Secondary Option Clauses X2, X5, X7, X16, X18, Y (UK)2, Y (UK)3; and 
(d) Option Z Additional conditions of contract, comprising clauses Z2 to Z50 inclusive 
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 (the additional conditions of contract) as annexed to this Agreement 
 

 together with this Agreement, the Shorter Schedule of Cost Components, the Priced Bill of 
Quantities Option B the completed Contract Data, the Works Information, this Agreement and 
the following documents: 

 (e) Instructions for Tendering 
(f) the Specification (including Preamble) 

 (g)       the Bill of Quantities (including Preamble) Option B 

 (g)   the Drawings as listed in Appendix 0/4 to the Specification 

 (h) The Contractor’s Tender dated [                            ] comprising: 

 i)  
ii)  
iii)  
iv)  
v)  
vi)  
vii)  
viii)  
ix)  
x)  

Completed Form of Tender 
Tendered Bill of Quantities Option B 
Completed Contract Data Part 2 
Outline Programme of Works 
CHAS certificate 
Adjudicators nominations 
Acceptance of Principal Contractor status 
Insurance Policies and Statement regarding excesses 
CIS details 
Tender Amendments No. [  ] dated [                         ] 

  

 CONTRACT DATA 

5. A copy of the completed Contract Data is annexed to this Agreement 

  

 PRIORITY OF DOCUMENTS 

6. If there is any ambiguity or inconsistency in or between the documents comprising this contract, 
the priority of the documents is in accordance with the following sequence: 
(a) this Agreement; 
(b) the completed Contract Data, 
(c) the additional conditions of contract; 
(d) the other conditions of contract; 
(e) the Works Information; and 
(f) any other document forming part of the contract. 

  

7. The Employer and the Contractor hereto acknowledge and agree that this Agreement shall 
govern all works and services carried out by the Contractor in connection with the Works prior 
to the date of this Agreement, all of which works and/or services shall be deemed to have been 
carried out subject to the terms of this Agreement. 
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This Agreement has been executed as a deed and is delivered and takes effect on the date stated at the 
beginning of it. 

 
Executed as a deed by affixing the 
COMMON SEAL of SHROPSHIRE 
COUNCIL in the presence of: 
 
 
 
................................ 
Authorised Signatory 
 

 
 
 
 
 

 
 
  
  
Executed as a deed by [NAME OF 
CONTRACTOR] acting by a director and a 
director OR its company secretary 

 
........................................... 
Signature 
Director 
 
 
…………………………………………. 
(Print Name) 
 
 
.......................................... 
Signature 
Director OR Secretary [Delete as appropriate] 
 
…………………………………………. 
(Print Name) 
 

OR 
 

  

Executed as a deed by [NAME OF 
CONTRACTOR] acting by a director, in the 
presence of: 
 
.......................... 
[SIGNATURE OF WITNESS] 
 
…………………………………………….. 
 
……………………………………………. 
 
……………………………………………. 
 
[PRINT NAME, ADDRESS AND OCCUPATION 
OF WITNESS] 

 
...................................................... 
Signature 
Director 
 
…………………………………………. 
(Print Name) 
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APPENDIX B: CERTIFICATES 
 
 
 

NOT USED 
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APPENDIX C: FORM OF RETENTION BOND 
 

 
 

Not Used 
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APPENDIX D: SPECIAL REQUIREMENTS 
 
 
List here any appropriate Special Requirements in relation to statutory bodies, e.g.: - 
 
 
Electricity Generating and Distribution Companies 
 
BT OpenReach 
 
Water and Sewerage Companies 
 
National Grid plc 
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SPECIAL REQUIREMENTS IN RELATION TO ELECTRICITY GENERATING AND 
DISTRIBUTION COMPANIES 

1. For the purposes of this Special Requirement the following terms shall have the meanings 
assigned to them: - 

 (a) 'Company' means: - 

  Western Power Distribution 
Toll End Road 
Tipton 
West Midlands 
DY4 0HH 
 

Tel: 0800 096 3080 

  or its successors and assigns.  

 (b) 'Company Representative' means the Chief Civil Engineer of the said 'Company' defined 
at 1(a) of this Special Requirement or other duly Authorised Engineer Representative 
and/or Agent appointed for the time being to act on behalf of the said 'Company'. 

 (c) 'Plant or Equipment' means any plant equipment gear machinery apparatus or appliance 
or any part thereof as defined in the Construction (General Provisions) Regulations 1961 
and the Construction (Lifting Operations) Regulations 1961 owned leased or rented by the 
said 'Company' defined at 1(a) of this Special Requirement. 

 (d) 'Electricity Cable(s)' means any cabling including but not limited to 'Overhead Electricity 
Lines' or 'Buried Electricity Cables' owned leased or rented for the purposes of electricity 
transmission and supply by the said 'Company' as defined at 1(a) of this Special 
Requirement. 

2. Before commencing any work or moving heavy plant or equipment over any portion of the Site the 
Contractor shall consult the Company Representative as early as possible and in any event not 
less than fourteen days before it is proposed to commence work to ascertain whether any 
Electricity Cable(s) or Plant or Equipment will be affected by the Works and to confirm details of 
any restrictions or requirements that the Company Representative may consider necessary for the 
safe carrying out of the works.  The Company Representative, can be contacted at the following 
point: - 

 Address: -    General Network Enquiries Power Loss and Emergencies 

 Telephone: - 0800 096 3080 0800 6783 105 

3. Where such details show that the Works or the movement of plant or equipment may endanger the 
equipment of the Company, the Contractor must ensure that the presence of any Electricity 
Cable(s) Plant or Equipment can be indicated by markers to be supplied by the Company and 
placed by the Contractor under the supervision of the Company Representative.  The Contractor 
shall ensure that all Company Electricity Cable(s) Plant or Equipment is adequately protected from 
damage and such protective measures shall be approved by the Engineer. 

 
4. The work shall be carried out in conformity with the Requirements of the Health and Safety 

Executive Guidance Notes: - 

 (i) No. GS6 'Avoidance of Danger from Overhead Electric Cables' 

 (ii) No. GS33 'Avoiding Danger from Buried Electricity Cables' 

5. Except under such restrictions as the Company Representative may impose for the safety of 
persons and the protection of property WORKS SHALL NOT BE CARRIED OUT or cranes or 
other plant erected operated and/or dismantled or materials stored WITHIN THE 'PROHIBITED 
SPACE' WHICH IS THAT SPACE WITHIN A RADIUS OF:- 

 (a) 15.0 M OF LIVE OVERHEAD ELECTRICITY LINES WHERE LINES ARE CARRIED ON 
STEEL TOWERS 
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 (b) 9.0 M OF LIVE OVERHEAD ELECTRICITY LINES WHERE THE LINES ARE CARRIED 
ON WOOD POLES 

 TOGETHER WITH ANYWHERE VERTICALLY ABOVE THIS SPACE.  These distances shall be 
maintained at all times between any Overhead Electricity Lines or anything connected to such 
Overhead Electricity Lines owned leased or rented by the Company. 

6. The Contractor and any sub-contractor employed by him should particularly note and bring to 
the attention of their respective employees the danger of 'Flash-over' where as a result of the 
very high voltages being transmitted potentially lethal shocks can occur in close proximity to live 
Overhead Electricity Lines WITHOUT ANY CONTACT BEING MADE. 

7. Debris produced when trimming or felling trees and/or from demolition MUST NOT fall or be 
projected into the 'Prohibited Space'.  Similarly, excavation spoil must not be dumped or 
accumulated so as to cause infringement of the 'Prohibited Space'. 

8. Special care MUST be taken when using material, which shall include but not be limited to, rope 
wire and/or measuring tape and the like. 

9. The Contractor shall exercise particular care when carrying out work which involves the use of 
water jets or piped slurry.  Liquids when being carried or used for the purposes of the works 
MUST NOT be allowed to splash fall or otherwise be projected into the 'Prohibited Space'. 

10. If a crane or other equipment is used crane stops, fencing and warning notices shall be provided 
by the Contractor to ensure that there can be no encroachment on the 'Prohibited Space' by 
crane load or other equipment even if the crane load or equipment slips fails or overturns. 

11. Portable ladders used in the vicinity of the live Overhead Electricity Lines shall be of wood or 
other non-conducting material and shall not be reinforced by metal attachments running along 
stiles of the ladders.  Even ladders without reinforcement can lead to serious electrical shocks if 
allowed to come close to live overhead equipment and therefore special precautions must be 
taken to ensure that the ladder cannot slip and encroach on the 'Prohibited Space'. 

12. Any disturbance of or attachment to any Plant or Equipment or Electric Cable(s) of the Company 
shall ONLY be carried out by the staff of the Company or its authorised contractors and/or 
agents. 

13. Long objects, which shall include but not be limited to pipes scaffold poles ladders and/or long 
handled tools or any object of such length that if carried vertically could infringe on the 
'Prohibited Space' MUST BE CARRIED HORIZONTALLY. 

14. Where for the purposes of completing the Works in accordance with the Contract the need 
arises to operate within the 'Prohibited Space' the Contractor shall give the Company 
Representative not less than fourteen days written notice of the dates upon which it is intended 
to operate plant or equipment or carry out any work.  The permission of the Company 
Representative MUST be obtained in writing BEFORE any plant or equipment is operated or 
work of any kind is carried out WITHIN the above distances.  Such operations or work shall only 
be carried out in the presence of the Company Representative unless notice shall have been 
obtained in writing from the Company Representative that such a presence on Site is not 
required. 

15. In the event of the Company requiring emergency and/or maintenance work to be executed on 
the Electricity Cable(s) whether Overhead Electricity Lines or Buried Electricity Cables during 
the period of the Contract the Contractor shall afford all reasonable facilities and access to the 
staff of the Company or authorised contractors and/or agents. 

16. Work should not be carried out in the immediate vicinity of the overhead lines during period of 
poor visibility.  If this it not reasonably practicable additional precautions MUST be taken 
including but not limited to the erection of appropriate barriers to ensure maintenance of the 
appropriate safety clearances. 

17. The above requirements do not relieve the Contractor of any of his obligations under the 
Contract or of the responsibility for taking every precaution to avoid risk to persons and/or 
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damage to property. 

  

 IN CASE OF EMERGENCY Tel. 0800 6783 105 
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SPECIAL REQUIREMENTS IN RELATION TO BT OPENREACH 

1. In this Special Requirement the following terms shall have the meanings assigned to them:- 

 (a) 'Company' means British Telecommunications plc. 

 (b) 'Company Representative' means the staff of British Telecommunications plc or its 
Authorised Representatives and Agents. 

 (c) 'Apparatus' means all surface or sub-surface equipment and plant including any 
associated cabling and/or ducting owned, leased or rented by British 
Telecommunications plc. 

2. Before commencing any work or moving heavy plant or equipment over any portion of the Site 
the Contractor shall confirm details of the Apparatus, owned, leased or rented by the Company, 
within the Site with the Company Representative, who can be contacted at the following point: - 

 Address: - Midlands Street Works Act 
Management Point (SWAMP) 
BT.PP404B 
Telecom House 
Trinity Street 
Hanley 
Stoke-on-Trent 
ST1 5ND 
(Plans only) 

Dial Before You Dig 
(Plans, mark up on site, protection advice) 

 Telephone: - 0800 800 865 0800 917 3993 

3. Where such details show that the works or the movement of plant or equipment may endanger 
the Apparatus of the Company, the Contractor must give the Company Representative at least 
7 days written notice of the date on which it is intended to commence such works or the 
movement of plant and equipment in order that the presence of any sub-surface Apparatus can 
be indicated by markers to be supplied by the Company and placed by the Contractor under the 
supervision of a Company Representative.  The Contractor shall ensure that all Company 
Apparatus, particularly surface running cabling, is adequately protected from damage and such 
protective measures shall be approved by the Engineer. 

4. In the event of a Company marker being disturbed for any reason it shall not be replaced other 
than in the exact position and to its former depth unless the repositioning is carried out at the 
direction and under the supervision of a Company Representative. 

8. The Contractor shall take particular care in relation to the protection of Company Apparatus, 
where such Apparatus includes the presence within the Site of optical fibre and/or co-axial 
cabling.  The Contractor should particularly note that damage to such Apparatus is extremely 
disruptive to the Company network and costly to reinstate.  The Contractor shall make every 
effort to avoid the disturbance of Company Apparatus more than is absolutely necessary for the 
completion of the Works in accordance with the Contract. 

6. When excavating around, moving or backfilling around Company Apparatus, the Company 
Representative shall be given adequate notice, which shall not be less than 3 days, of the 
Contractor's intentions in order that he may supervise the works.  The Contractor should note 
that the normal depth of cover for Company Apparatus and ducts is as follows: - 

 (a) In carriageways 600 mm, which is to be maintained. 

 (b) In footways 450 mm, which is to be maintained. 

 Where the 600/450 mm depth of cover cannot be maintained the Contractor shall carry out the 
instructions of the Engineer for the protection of Company Apparatus and such actions that 
follow from the Engineer's instruction shall be supervised by a Company Representative.  
Where the required depth of cover cannot be maintained over cabling, such cables as are 
affected shall be enclosed and protected in UPVC duct to be supplied by the Company as 
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directed by the Company Representative. 

 With regard to excavation in the vicinity of Company Apparatus and ducts the Contractor should 
have particular regard to the possibility of reduced cover and the encountering of such 
Company Apparatus and ducts at depths of cover less than that given at (a) and (b) above. 

7. All excavation adjacent to Company Apparatus is to be carried out by hand until the exact 
extent and/or location of Company Apparatus is known.  Mechanical borers and/or excavators 
shall not be used within 1.0 m of Company Apparatus without the supervisory presence of a 
Company Representative.  To prevent any movement of Company Apparatus during 
excavation, complete shuttering shall be used as directed by the Engineer if: - 

 (a) Excavation is deeper than the depth of cover of adjacent Company Apparatus. 

 (b) Excavation is within 1.0 m of Company Apparatus in stable soil. 

 (c) Excavation is within 5.0 m of Company Apparatus in unstable soil. 

 If for the completion of the Works the Contractor intends using any of the following:- 

 (i) Pile driving equipment within 10.0 m of Company Apparatus 

 (ii) Explosives within 20.0 m of Company Apparatus 

 (iii) Laser equipment within 10.0 m of Company Apparatus 

 (iv) the Contractor shall advise the Company Representative, giving at least 7 days  
written notice, in order that any special protective measures for the Company 
Apparatus affected may be arranged. 

8. All Company manhole, joint box and/or other access points and chambers within the Site shall 
be kept clear and unobstructed.  Access for vehicles, winches, cable drums and/or any further 
equipment required by the Company for the maintenance of its Apparatus, must be maintained 
at all reasonable times.  The Contractor should particularly note that footway type jointing 
chambers are not specified for carriageway loadings and will need to be adequately protected 
and/or demolished and rebuilt under the supervision of a Company Representative where such 
chambers are likely to be placed at risk, either temporarily or permanently, from the movement 
of plant and/or equipment on the Site. 

9. The covers to Company chambers and/or Apparatus shall only be lifted by means of 
appropriate keys obtained from the Company Representative and under the direct supervision 
of the Company Representative.  No employee of the Contractor or of any sub-contractor 
employed by the Contractor shall enter any chamber and/or Apparatus of the Company unless 
under the supervision of the Company Representative and in any case not before the 
mandatory gas check has been carried out in the presence of the Company Representative and 
such checks have shown it to be safe to enter the Chamber and/or Apparatus of the Company.  
The Company Representative shall be given reasonable access to all Company Apparatus and 
chambers when required. 

10. In the event of any damage whatsoever to Company Apparatus the Contractor shall 
immediately inform the Engineer and report the occurrence immediately by contacting the 
Company as follows: - 

 Telephone: - Dial Before You Dig 0800 917 3993 

11. The above requirements do not relieve the Contractor of any of his obligations under the 
Contract. 
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SPECIAL REQUIREMENTS IN RELATION TO WATER AND SEWERAGE COMPANIES  
 
1. 

 
For the purposes of this Special Requirement the following terms shall have the meanings 
assigned to them: - 

 (a) 'Company' means: - Severn Trent Water Ltd (Water Supply Mains and Foul Drains) 

  or its successors and assigns. 

 (b) 'Company Representative' means the Chief Civil Engineer of the said 'Company' 
defined at 1(a) of this Special Requirement or other duly Authorised Engineer 
Representative and/or Agent appointed for the time being to act on behalf of the said 
'Company'. 

 (c) 'Mains and Sewers' means any surface or sub-surface pipeline or construction 
together with any associated apparatus appliance access covers manholes shafts 
and/or chambers thereto owned leased or rented by the said 'Company' defined at 
1(a) of this Special Requirement. 

2. Before commencing any work or moving heavy plant or equipment over any portion of the Site 
the Contractor shall confirm the details and location of any Mains and Sewers of the Company 
with the Company Representative, who can be contacted at the following point:- 

 Address: - Severn Trent Water Ltd  
Asset Data Management 
GIS Mapping Team 
PO Box 5344 
Coventry 
CV3 9FT 

 

 Telephone: 02477 715862  

3. Where such details show that the Works or the movement of plant or equipment may endanger 
the Mains and Sewers of the Company; the Contractor shall give the Company Representative 
at least 7 days written notice of the date on which it is intended to commence such works or the 
movement of plant and equipment in order that the presence of any Mains and Sewers can be 
indicated by markers to be supplied by the Company and placed by the Contractor under the 
supervision of the Company Representative.  The Contractor shall ensure that all Company 
Mains and Sewers, are adequately protected from damage and such protective measures shall 
be approved by the Engineer. 

4. In the event of a Company marker being disturbed for any reason it shall not be replaced other 
than in the exact position and to its former depth unless the repositioning is carried out at the 
direction and under the supervision of the Company Representative. 

5. All excavation adjacent to Company Mains and Sewers, is to be carried out by hand until the 
exact extend and/or location of Company Mains and Sewers is known. 

 Mechanical borers and/or excavators shall not be used within 3.0 m of Company Mains and 
Sewers without the presence of the Company Representative.  To prevent any movement of 
Company Mains and Sewers during excavation, complete shuttering shall be used as directed 
by the Engineer if:- 

 (a) Excavation is deeper than the depth of cover of adjacent Company Mains and 
Sewers. 

 (b) Excavation is within 3.0 m of Company Mains and Sewers in stable soil. 

 (c) Excavation is within 6.0 m of Company Mains and Sewers in unstable soil. 
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 If for the completion of the Works the Contractor intends using any of the following:- 

  (i) Pile driving equipment within 15.0 m of Company Mains and Sewers 

  (ii) Explosives within 200.0 m of Company Mains and Sewers 

  (iii) Any hot work such as welding and the like within 6.0 m of any Company Mains 
and Sewers. 

 the Contractor shall advise the Company Representative, giving at least 7 days written notice, in 
order that any special protective measures for the Company Mains and Sewers affected may be 
arranged. 

6. Material of any kind whatsoever comprising part of the Company Mains and Sewers, manholes, 
shafts or any other construction shall not be cut away without the prior written approval of the 
Company Representative. 

7. Any temporary roads or access routes within 5.0 m of Company Mains and Sewers, shall be 
provided with a load bearing surface to the satisfaction of the Company Representative. 

8. The Contractor of any sub-contractor employed by him shall not stack pile and/or store 
materials of any kind or erect temporary structures and/or notice boards of any sort within 5.0 m 
of any Company Mains and Sewers. 

9. All Company Mains and Sewers, especially manholes, shafts and access points and/or 
chambers within the Site shall be kept clear and unobstructed.  A minimum 3.0 m access 
sufficient for heavy vehicles and/or any further plant and equipment required by the Company 
for the maintenance of its Mains and Sewers, must be maintained to and around the centre of 
any Company manholes shafts chambers and or other access points and the Company 
Representative shall be given access to all Company Mains and Sewers when required at all 
reasonable times. 

10. The covers to Company Mains and Sewers, particularly manholes, shafts and access points 
and/or chambers shall only be lifted under the direct supervision of the Company 
Representative. Employees of the Contractor or of any sub-contractor employed by the 
Contractor shall NOT enter any Company Mains and Sewers manholes shafts access points 
and/or chambers unless under the supervision of the Company Representative and in any case 
not before any safety checks required by the Company Representative have been carried out 
and such checks have shown it to be safe to enter the Company Mains and Sewers. 

11. In the event of any damage whatsoever to Company Mains and Sewers the Contractor shall 
immediately inform the Engineer and report the occurrence immediately by contacting the 
Company Representative. 

12. The Contractor and/or any sub-contractor employed by the Contractor shall take all necessary 
precautions to ensure that any Company Mains and Sewers are fully protected from any 
accidental falls or flows of liquids and/or materials, which by themselves or in combination with 
any existing materials and/or liquids could cause or aggravate pollution create poisonous 
substances and/or toxic fumes or react with sewer contents to cause toxic substances or fumes 
and/or could cause harm to persons or property and/or impede any operations of the Company. 

13. The Contractor and/or any sub-contractor employed by the Contractor shall not discharge nor 
cause to be discharged any water or other liquid or tip any condemned or surplus material or 
waste of any kind whatsoever into Company Mains and Sewers or abstract extract and/or draw 
water from any Company Mains and Sewers without the written permission of the Company 
Representative. 
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14. The Contractor shall particularly note that the Sewer system can be liable to 'surcharge' in 
certain circumstances and under these conditions is liable to bursting.  Stringent safety 
precautions as directed by the Company Representative shall be applied in such conditions. 

EMERGENCY ACTION 

15. The following actions shall be taken by the Contractor in the event of a burst to any of the 
Company Mains and Sewers: - 

 (a) Immediately inform the Emergency services (Fire and Police) The Agency and the 
Engineer in that order 
For water services and emergencies (including ‘Leakline’) 
Tel: - 0800 783 4444 

 (b) Secure the area from the approach of traffic and/or the general public. 

 (c) Render every assistance to the Emergency Services and/or The Agency as shall be 
requested for the purposes of mitigating damage arising from the leak and/or for the 
purposes of securing public safety. 

 (d) With regard to landslope and any apparent flow direction of any leaking sewerage or 
water, construct if possible and as necessary dams / bunds with earth and/or board to 
prevent flows inundating any adjacent properties ditches streams drains manholes or 
other such water courses and ducts. 

16. The above requirements do not relieve the Contractor of any of his obligations under the 
Contract. 
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SPECIAL REQUIREMENTS IN RELATION TO NATIONAL GRID (GAS) 

1. In this Special Requirement the following terms shall have the meanings assigned to them: - 

 (a) 'Company' means National Grid. 

 (b) 'Company Representative' means the staff of National Grid or its Authorised 
Representatives and Agents. 

 (c) 'Apparatus' means all surface or sub-surface equipment and plant including any 
associated Gas pipeline(s) owned, leased or rented by National Grid. 

2. Before commencing any work or moving heavy plant or equipment over any portion of the Site 
the Contractor shall confirm details of the Apparatus, within the Site with the Company 
Representative, who can be contacted at the following point:- 

 Address:  Plant Protection 
National Grid 
Block 1 
Area 1 
Brick Kiln Street 
Hinckley 
Leicestershire 
LE10 0NA 

 Telephone:  0800 688588 

3. Where such details show that the work or the movement of plant or equipment on the Site may 
endanger any Apparatus, the Contractor shall give the Company Representative at least 7 days 
written notice of the date on which it is intended to commence such Works or the movement of 
plant and equipment in order that the presence of any sub-surface Apparatus can be indicated 
by markers to be supplied by the Company and placed by the Contractor under the supervision 
of the Company Representative.  The Contractor shall ensure that all Apparatus, is adequately 
protected from damage and such protective measures shall be to the satisfaction of the 
Company Representative. 

4. In the event of a Company marker being disturbed for any reason it shall not be replaced other 
than in the exact position and to its former depth unless the repositioning is carried out at the 
direction and under the supervision of a Company Representative. 

5. The Contractor shall carry out all work in connection with the Contract with reference to the 
requirements of the following publications: - 

 (i) Institute of Gas Engineers: IGE/SR/18 Edition 2 - 'Safe Working for The integrity of 
Pipelines, and Installations'. 

 (ii) Health and Safety Executive (HSE): HS (G) 47 - 'Avoiding danger from underground 
services'. 

 (iii) National Grid Engineering Standard: SSW2 - Safe Working in The Vicinity of National 
Grid Transmission Pipelines and Associated Installations Operating at Pressures in 
Excess of 7 Bar'. 

 (iv) National Grid Cathodic Protection Standard ECP1. 

6. The Contractor shall avoid the disturbance of Apparatus more than is absolutely necessary for 
the completion of the Works in accordance with the Contract.  In particular 'Thrust Blocks' and 
other such supports shall NOT be disturbed without the specific written approval of the 
Company Representative.  The Contractor should particularly note that large diameter Gas 
pipelines may either be: - 

 (a) Transmission pipelines frequently operating at pressures exceeding 7 bar. 

 (b) low pressure local distribution mains. 
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 For differing reasons either type poses a considerable hazard to safety if damaged.  The 
Contractor shall also note that smaller Gas distribution pipes may be of yellow plastic, cast iron, 
steel or other such material and that unless specifically known to the contrary any such services 
encountered during the course of the Works should be assumed to be Gas pipelines and treated 
as such in accordance with these Special Requirements until positively identified otherwise and 
the Engineer so notified in writing. 

7. No vehicle plant or machinery shall cross stand operate or travel within 3.0 m of any Apparatus 
particularly Gas pipelines except as approved by the Company Representative.  The Contractor 
shall agree his methods of working near any Apparatus with the Company Representative and 
ensure that any Apparatus is adequately protected from damage by the use of wooden sleeper 
tracks or reinforced concrete rafts at crossing points as appropriate.  Temporary fencing of 
adequate strength shall be erected to regulate the movement of vehicles plant and machinery in 
the vicinity of Apparatus.  All such protective measures shall be to the satisfaction of the 
Company Representative. 

8. Where for the purposes of completing the Works in accordance with the Contract it is necessary 
to lay a new service across an existing Gas pipeline whether above or below a minimum 
clearance of 0.6 m shall be left between the outside of the Gas pipeline and the new service to 
be installed.  Under no circumstances shall a new service be laid parallel above or below a Gas 
pipeline.  Hydraulic or other form of pressure testing of any new services shall not be permitted 
within 6.0 m of any Gas pipeline unless precautions have been taken involving the use of pre-
installation tested pipeline having a design factor of 0.3 for a distance of 6.0 m either side of the 
Gas pipeline and/or such additional precautions including but not limited to sleeving barriers and 
the like as the Company Representative may require in consultation with the Engineer. 

9. The Contractor shall particularly note that Gas pipelines and other Apparatus of the Company is 
usually cathodically protected to Company standard GBE/ECP1.  The Company will require to 
carry out interaction tests to determine whether its own system will be adversely affected by any 
new service and/or its protective measures.  Any work requiring the removal modification and or 
movement of Apparatus shall only be carried out by the staff of the Company and/or its 
authorised contractors and Agents.  In the event that any cathodic protection posts and/or 
associated Apparatus require to be removed replaced and/or moved for the purposes of the 
Works the Contractor shall give not less than seven days written notice of the requirement to the 
Company. 

10. When excavating or backfilling around Apparatus, the Company Representative shall be given 
not less than 3 days written notice, of the Contractor's intentions in order that he may supervise 
the works. 

11. Backfilling shall be in 150 mm layers, or as may otherwise be directed, consolidated layer by 
layer to the satisfaction of the Company Representative.  Fill shall be free from flints stones and 
carbonaceous material.  Where slabbing reduces such depth clean sand filling shall be used. 

12. All excavation adjacent to Apparatus is to be carried out by hand until the exact extent and/or 
location of Apparatus is known.  The Contractor shall note the following: - 

 (1) Mechanical borers shall not be used within 5.0 m of Apparatus. 

 (2) Handheld power assisted tools shall not be used within 1.5 m of Apparatus without the 
supervisory presence of a Company Representative. 

 To prevent any movement of Apparatus during excavation, complete shuttering shall be used as 
directed by the Engineer if: - 

 (a) Excavation is deeper than the depth of cover of adjacent Apparatus. 

 (b) Excavation is within 3.0 m of Apparatus in stable soil. 

 (c) Excavation is within 6.0 m of Apparatus in unstable soil. 

 Where excavation results in the exposing of Gas pipelines or other Apparatus protective timber 
cladding shall be applied to the Gas Pipelines or Apparatus to the satisfaction of the Company 
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Representative and shall be maintained until such excavation is reinstated and backfilled. 

13. If for the completion of the Works the Contractor intends using any of the following: - 

 (i) Pile driving equipment within 15.0 m of Apparatus (or such greater distance as may be 
required to ensure that the MAXIMUM peak particle velocity as measured at the 
Apparatus does NOT exceed 25 mm per second). 

 (ii) Explosives within: - 

  (a) 400.0 m of exposed Apparatus 

  (b) 100.0 m of buried Apparatus 

 (iii) Hot Works welding and the like within 15.0 m of Apparatus 

 (iv) Hydraulic testing within 6.0 m of Apparatus 

 the Contractor shall advise the Company Representative, giving at least 7 days written notice, in 
order that any special protective measures for the Apparatus affected may be arranged.  The 
Contractor SHALL NOT proceed with the use of any of the above without the written consent of 
the Company Representative. 

14. All Apparatus manholes and/or other access points and chambers within the Site shall be kept 
clear and unobstructed.  Access for vehicles, winches and/or any further equipment required by 
the Company for the maintenance of its Apparatus, shall be maintained at all reasonable times 
and unless otherwise agreed in writing by the Company representative a clearance of 6.0 m 
shall be allowed for such access. 

15. The covers to Apparatus manholes and/or other access points and chambers shall only be lifted 
under the direct supervision of the Company Representative.  No employee of the Contractor or 
of any sub-contractor employed by the Contractor shall enter any chamber and/or Apparatus of 
the Company unless under the supervision of the Company Representative and in any case not 
before a gas check as specified by the Company Representative has been carried out in the 
presence of the Company Representative and such checks have shown it to be safe to enter 
the Chamber and/or Apparatus.  The Company Representative shall be given reasonable 
access to all Apparatus and chambers when required. 

16. In the event of any damage whatsoever even of a minor nature to Apparatus particularly to Gas 
pipeline coatings and/or test leads the Contractor shall immediately inform the Engineer and 
report the occurrence by contacting the Company Representative.  The Company 
Representative will arrange for repairs to be carried out. 

EMERGENCY ACTION 

17. The following actions shall be taken by the Contractor in the event of a gas leak in any 
Apparatus: - 

 (a) Evacuate all personnel from the vicinity of the pipeline damage or leak. 

 (b) Remove and/or extinguish all sources of ignition for a distance of at least 200 m in all 
directions from the location of the leak.  This precaution shall include a ban on the use 
of any electrical equipment falling within this limit. 

 (c) IMMEDIATELY inform The Company the Engineer and (if required) the Emergency 
services in that order. 

  THE EMERGENCY TELEPHONE NUMBER OF THE COMPANY IS: - 

  0800 111 999 

 (d) Secure the area from the approach of all employees' traffic and/or the general public. 

 (e) Render every assistance to the Emergency Services and/or the Company as shall be 
requested for the purposes of mitigating damage arising from the leak and/or for the 
purposes of securing public safety. 
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 (f) DO NOT ATTEMPT TO SEAL ANY LEAK OF GAS AT THE POINT OF DAMAGE. 

18. Compliance with the above requirements do not relieve the Contractor of any of his obligations 
under the Contract. 
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APPENDIX E: FORM OF PARENT COMPANY GUARANTEE 
 
 

Not Used
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APPENDIX F: TERMS AND CONDITIONS OF NOVATED CONTRACTS 
 

 
Not Used 
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APPENDIX G: COLLATERAL WARRANTY AGREEMENT 
 



66 
 

Full name: Collateral warranty to be provided by a sub-contractor.  
 

DATED 

------------ 

SUB-CONTRACTOR'S COLLATERAL WARRANTY 

 
relating to the 

 
SHIFNAL TOWN CENTRE IMPROVEMENT SCHEME 

 
Between 

 
NAME 

[sub-contractor] 
 

and 
 

SHROPSHIRE COUNCIL 
[Employer] 

 
And 

 
NAME 

[Contractor] 
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THIS  AGREEMENT is dated [DATE] 

PARTIES 
[FULL COMPANY NAME] incorporated and registered in England and Wales with company 

number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] 
(sub-contractor). 

SHROPSHIRE COUNCIL of Shirehall, Abbey Foregate, Shrewsbury, Shropshire SY2 6ND 
(Employer). 

[FULL COMPANY NAME] incorporated and registered in England and Wales with company 
number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] 
(Contractor). 

BACKGROUND 
The Employer, having engaged the Contractor to carry out design and construction work, has an 

interest in the works. 

The Contractor has engaged the sub-contractor to carry out part of the design [and construction] 
work in respect of the works. 

The Contractor requires the sub-contractor to enter into a collateral warranty in favour of the 
Employer. 

The sub-contractor has agreed to enter into this agreement with the Contractor and the Employer, 
for the benefit of the Employer. 

The Employer has paid £1 to the sub-contractor and the Contractor as consideration under this 
agreement. 

AGREED TERMS 

INTERPRETATION 

The definitions and rules of interpretation in this clause apply in this agreement. 

Business Day: a day (other than a Saturday, Sunday or public holiday in [England]) when 
banks in [London] are open for business. 

CDM Regulations: the Construction (Design and Management) Regulations 2007 (SI 
2007/320) and the related Approved Code of Practice issued by the Health and Safety 
Commission. 

Construction Products Regulations: the Construction Products Regulations 2013 (SI 
2013/1387), the Construction Products Regulation (305/2011/EU), the Construction 
Products Regulations 1991 (SI 1991/1620) and the Construction Products Directive 
(89/109/EC). 

Deleterious: materials, equipment, products or kits that are generally accepted, or 
generally suspected, in the construction industry at the relevant time as: 

posing a threat to the health and safety of any person; or 

posing a threat to the structural stability, performance or physical integrity of the Works 
or any part or component of the Works; or 
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reducing, or possibly reducing, the normal life expectancy of the Works or any part or 
component of the Works; or 

not being in accordance with any relevant British Standard, relevant code of practice, 
good building practice or any applicable agrément certificate issued by the British 
Board of Agrément; or 

having been supplied or placed on the market in breach of the Construction Products 
Regulations. 

Material: all designs, drawings, models, plans, specifications, design details, 
photographs, brochures, reports, notes of meetings, CAD materials, calculations, 
schedules, programmes, bills of quantities, budgets and any other materials provided in 
connection with the Works and all updates, amendments, additions and revisions to them 
and any works, designs, or inventions incorporated or referred to in them for any purpose 
relating to the Works. 

Permitted Uses: the design, construction, completion, reconstruction, modification, 
refurbishment, development, maintenance, funding, disposal, letting, fitting-out, 
advertisement, demolition, reinstatement [extension], building information modelling and 
repair of the Property and the Works. 

Programme: the programme, as defined in the Sub-Contract. 

Property: the Site (as defined in the Contract) upon which the Works are to be carried 
out. 

Works: having the same meaning as the works in Contract Data Part One, 1.2 
(62240659/TC/Doc1)  

Required Standard: all the reasonable skill, care and diligence to be expected of a 
qualified and experienced member of the sub-contractor's profession undertaking the 
Services on works similar in scope and character to the Works. 

Sub-Contract: an agreement in writing dated [DATE] between the Contractor and the 
sub-contractor, which may take the form of a professional appointment, for the 
appointment of the sub-contractor to provide the Sub-Contract Services. 

Sub-Contract Services: the professional services referred to in the Sub-Contract, 
performed by or on behalf of the sub-contractor under the Sub-Contract for the design of 
the Works. 

Clause headings shall not affect the interpretation of this agreement. 

A person includes a natural person, corporate or unincorporated body (whether or not having 
separate legal personality) [and that person's legal and personal representatives, 
successors or permitted assigns]. 

A reference to a company includes any company, corporation or other body corporate, wherever 
and however incorporated or established. 

Unless the context otherwise requires, words in the singular shall include the plural and in the 
plural include the singular. 
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Unless the context otherwise requires, a reference to one gender shall include a reference to the 
other genders. 

A reference to a party shall include that party's legal and personal representatives, successors or 
permitted assigns. 

A reference to a statute, statutory provision or subordinated legislation is a reference to it as it is 
in force from time to time, taking account of any amendment, extension, or re-enactment 
and includes any statute, statutory provision or subordinate legislation which it amends or 
re-enacts. 

A reference to a statute or statutory provision shall include any subordinate legislation made from 
time to time under that statute or statutory provision. 

Any obligation in this agreement on a person not to do something includes an obligation not to 
agree or allow that thing to be done. 

A reference to writing or written includes faxes but not e-mail.  

A reference to a document is a reference to that document as varied or novated (in each case, 
other than in breach of this agreement) at any time. 

References to clauses are to the clauses of this agreement.  

Where the words include(s), including or in particular are used in this agreement, they are 
deemed to have the words "without limitation" following them. 

COMPLY WITH THE SUB CONTRACT 

The sub-contractor warrants to the Employer that: 

it has complied, and shall continue to comply, with its obligations under the Sub-
Contract, including its obligations to: 

carry out and fulfil, in all respects, the duties of a designer under the CDM 
Regulations; 

not, without the Contractor's written consent, make any material change to the 
designs or specifications for the Works after they have been settled or 
approved in accordance with the Contract; and 
 

it has exercised and shall continue to exercise the Required Standard: 

when performing the Works; 

not to specify for use anything in the Works, which is Deleterious at the time of 
specification or use; 

to comply with (and ensure the completed Works complies with) any: 

Act of Parliament; 
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instrument, rule or order make under any Act of Parliament; and 

regulation or byelaw of any local authority, statutory undertaker or public or 
private utility or undertaking that has any jurisdiction over the Works 
or with whose systems or property the Works is or will be 
connected; 

to perform the Services and prepare all Material for those elements of the Works 
for which the sub-contractor is responsible according to the Programme 
or, in the absence of a Programme, in sufficient time to facilitate the 
efficient progress of the Works; 

to ensure that the Works complies with all planning agreements, permissions 
and conditions; and 

In proceedings for breach of this clause 0, the sub-contractor may: 

rely on any limit of liability or other term of the Sub-Contract; and 

raise equivalent rights of defence as it would have had if the Employer had been named 
as a joint Employer, with the Contractor, under the Sub-Contract [(for this purpose 
not taking into account any set-off or counterclaim against the actual client under 
the Sub-Contract)]. 

The sub-contractor's duties or liabilities under this agreement shall not be negated or diminished 
by: 

any approval or inspection of: 

the Property; or 

the Works; or 

any designs or specifications for the Property or the Works; or 

any testing of any work, goods, materials, plant or equipment; or 

any omission to approve, inspect or test, 

by or on behalf of the Employer or the Contractor. 

This agreement shall not negate or diminish any other liability or otherwise owed to the Employer 
by the sub-contractor. 

STEP-IN RIGHTS: SUB-CONTRACTOR MAY NOT TERMINATE OR DISCONTINUE 

The sub-contractor shall not exercise, or seek to exercise, any right to: 

terminate its employment under the Sub-Contract; or 

discontinue performance of the Services, 

for any reason (including any breach on the part of the Contractor) without giving the 
Employer at least 15 Business Days' written notice of its intention to do so. Any notice 
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from the sub-contractor shall specify the grounds for the sub-contractor's proposed 
termination or discontinuance. 

If the Sub Contract allows the sub-contractor a shorter notice period for the exercise of a right 
referred to in clause 0, the notice period in the Sub-Contract shall be extended to take 
account of the notice period required under clause 0. 

The sub-contractor's right to terminate its employment under the Sub-Contract, or to discontinue 
performance of the Services, shall cease if, within the period referred to in clause 0, the 
Employer gives notice to the sub-contractor, copied to the Contractor: 

requiring the sub-contractor not to terminate its employment or not to discontinue 
performance of the Services under the Sub-Contract; 

acknowledging that the Employer (or its nominee) will assume all the Contractor's 
obligations under the Sub-Contract; and 

undertaking that the Employer or its nominee will pay to the sub-contractor: 

any sums due and payable to the sub-contractor under the Sub-Contract in 
future; and 

any sums then due and payable to the sub-contractor under the Sub-Contract 
that are unpaid. 

If the Employer (or its nominee) serves notice on the sub-contractor under clause 0, then, from 
the date of service of the notice, the Sub-Contract shall continue in full force and effect, 
as if it had been entered into between the sub-contractor and the Employer (to the 
exclusion of the Contractor). 

In complying with this clause 0, the sub-contractor: 

does not waive any breach of the Sub-Contract or default under the Sub-Contract by 
the Contractor; and 

may exercise its right to terminate its employment under the Sub-Contract, or 
discontinue performance of the Services, after the expiry of the notice period 
referred to in clause 0, unless the sub-contractor's right to terminate or 
discontinue has ceased under clause 0. 

 STEP-IN RIGHTS: EMPLOYER MAY STEP-IN 

Without affecting clause 0, if the Employer serves a notice on the sub-contractor, copied to the 
Contractor, that: 

confirms that the Employer wishes to step-in to the Sub-Contract; and 

complies with the requirements for a Employer's notice under clause 0, 

then, from the date of service of the notice, the Sub-Contract shall continue in full force 
and effect, as if it had been entered into between the sub-contractor and the Employer (or 
its nominee), to the exclusion of the Contractor. 



73 
 

The sub-contractor shall assume that, between the Contractor and the Employer, the Employer 
may give a notice under clause 0. The sub-contractor shall not enquire whether the 
Employer may give that notice. 

In complying with this clause 0 the sub-contractor does not waive any breach of the Sub-Contract 
or default under the Sub-Contract by the Contractor.] 

STEP-IN RIGHTS: SUB-CONTRACTOR'S POSITION AND CONTRACTOR'S CONSENT 

The sub-contractor shall not incur any liability to the Contractor by acting in accordance with 
clause 0 or clause 0. 

The Contractor has entered into this agreement to confirm its consent to the agreement. 

STEP-IN RIGHTS: EMPLOYER'S GUARANTEE 

If an Employer's notice under clause 0 or clause 0 refers to the Employer's nominee, the 
Employer shall be liable to the sub-contractor, as guarantor, for the payment of any sums 
due and payable from time to time to the sub-contractor from the Employer's nominee.] 

NO INSTRUCTIONS TO SUB-CONTRACTOR BY EMPLOYER 

[Unless the Employer has stepped-in under clause 0 or clause 0,] the Employer may not 
give instructions to the sub-contractor under this agreement. 

COPYRIGHT 

The sub-contractor grants to the Employer, with immediate effect, an irrevocable, non-exclusive, 
non-terminable, royalty-free licence to copy and make full use of any Material prepared 
by, or on behalf of, the sub-contractor for any purpose relating to the Works and the 
Property, including any of the Permitted Uses. 

This licence carries the right to grant sub-licences and is transferable to third parties without the 
consent of the sub-contractor.   

The sub-contractor shall not be liable for use of the Material for any purpose other than that for 
which it was prepared and/or provided. 

The Employer may request a copy (or copies) of some or all of the Material from the sub-
contractor. On the Employer's payment of the sub-contractor's reasonable charges for 
providing the copy (or copies), the sub-contractor shall provide the copy (or copies) to the 
Employer. 

PROFESSIONAL INDEMNITY INSURANCE 

The sub-contractor shall maintain professional indemnity insurance for an amount of at least £10 
million for any one occurrence, or series of occurrences, arising out of any one event for 
a period beginning on the date of this agreement and ending 12 years after the date of 
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practical completion of the Works, provided that such insurance is available at 
commercially reasonable rates [and terms]. The sub-contractor shall maintain that 
professional indemnity insurance: 

with reputable insurers lawfully carrying on insurance business in the [UK or EU]; 

on customary and usual terms and conditions prevailing for the time being in the 
insurance market; and 

on terms that: 

do not require the sub-contractor to discharge any liability before being entitled 
to recover from the insurers; and 

would not adversely affect the rights of any person to recover from the insurers 
under the Third Parties (Rights Against Insurers) Act 1930. 

Any increased or additional premium required by insurers because of the sub-contractor's claims 
record or other acts, omissions, matters or things particular to the sub-contractor shall be 
deemed to be within commercially reasonable rates. 

The sub-contractor shall not, without the Employer's written consent: 

settle or compromise any claim with the insurers that relates to a claim by the Employer 
against the sub-contractor; or 

by any act or omission lose or affect the sub-contractor's right to make, or proceed with, 
that claim against the insurers. 

The sub-contractor shall immediately inform the Employer if the sub-contractor's required 
professional indemnity insurance ceases to be available at commercially reasonable rates 
[and terms], so that the sub-contractor and the Employer can discuss how best to protect 
the respective positions of the Employer and the sub-contractor regarding the Works and 
the Property, without that insurance. 

The sub-contractor shall fully co-operate with any measures reasonably required by the Employer, 
including: 

completing any proposals for insurance and associated documents; or 

maintaining insurance at rates above commercially reasonable rates, if the Employer 
reimburses the sub-contractor for the net cost of that insurance above 
commercially reasonable rates. 

Whenever the Employer reasonably requests, the sub-contractor shall send the Employer 
evidence that the sub-contractor's professional indemnity insurance is in force, including, 
if required by the Employer, an original letter from the sub-contractor's insurers or brokers 
confirming: 

the sub-contractor's then current professional indemnity insurance; and 

that the premiums for that insurance have been paid in full at the date of that letter. 
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LIABILITY PERIOD 

The Employer may not commence any legal action against the sub-contractor under this 
agreement after 12 years from the date of all of the Works. 

ASSIGNMENT 

The Employer may assign the benefit of this agreement: 

on two occasions to any person [with an interest in the Works]; and 

without counting as an assignment under clause 0: 

by way of security (including any reassignment on redemption of security); or 

to and from subsidiary or other associated companies within the same group of 
companies as the Employer [so long as that assignee company remains 
within the same group of companies as the Employer]. 

The Employer shall notify the sub-contractor [and the Contractor] of any assignment. If the 
Employer fails to do this, the assignment shall still be valid. 

The sub-contractor shall not contend that any person to whom the benefit of this agreement is 
assigned under clause 0 may not recover any sum under this agreement because that 
person is an assignee and not a named party to this agreement. 

NOTICES 

Any notice required to be given under this agreement shall be in writing and shall be delivered 
personally, or sent by pre-paid first-class post, or recorded delivery or by commercial 
courier, to each party required to receive the notice, as set out below: 

SUB-CONTRACTOR:  [CONTACT]  
[ADDRESS] 

EMPLOYER:     
Shirehall, Abbey Foregate, Shrewsbury, Shropshire, SY2 6ND 

[CONTRACTOR]:   [CONTACT]  
[ADDRESS] 

or as otherwise specified by the relevant party by notice in writing to each other 
party. 

A notice shall be deemed to have been duly received: 

if delivered personally, when left at the address and for the contact referred to in this 
clause; or 

if sent by pre-paid first-class post or recorded delivery, at 9.00 am on the second 
Business Day after posting; or 

if delivered by commercial courier, on the date and at the time that the courier's delivery 
receipt is signed.  
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all references to time are to local time in place of deemed receipt; and 
 
if deemed receipt would occur in the place of deemed receipt on a Saturday or 
Sunday or a public holiday when banks are not open for business, deemed 
receipt is deemed to take place at 9.00 am on the day when business next starts 
in the place of receipt 

A notice required to be given under this agreement shall not be validly given if sent by e-mail. 

This clause shall not apply to the service of any proceedings or other documents in any legal 
action. 

THIRD PARTY RIGHTS 

A person who is not a party to this agreement shall not have any rights under the Contracts 
(Rights of Third Parties) Act 1999 to enforce any term of this agreement. 

GOVERNING LAW 

This agreement and any dispute or claim arising out of or in connection with it or its subject 
matter or formation (including non-contractual disputes or claims) shall be governed by 
and construed in accordance with the law of England and Wales. 

JURISDICTION 

Each party irrevocably agrees that the courts of England and Wales shall have [exclusive 
OR non-exclusive] jurisdiction to settle any dispute or claim arising out of or in connection 
with this agreement or its subject matter or formation (including non-contractual disputes 
or claims). 

 
 
This document has been executed as a deed and is delivered and takes effect on the date stated 
at the beginning of it. 
 
 
 
[SIGNATURE PAGE FOLLOWS] 
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Executed as a deed by [NAME OF 
SUB-CONTRACTOR] acting by 
[NAME OF FIRST DIRECTOR], a 
director and [NAME OF SECOND 
DIRECTOR OR SECRETARY], [a 
director OR its secretary] 

....................................... 
[SIGNATURE OF FIRST 
DIRECTOR] 
Director 
....................................... 
[SIGNATURE OF SECOND 
DIRECTOR OR SECRETARY] 
[Director OR Secretary] 

OR 
 

 

Executed as a deed by [NAME OF 
SUB-CONTRACTOR] acting by 
[NAME OF DIRECTOR], a director, 
in the presence of: 
....................................... 
[SIGNATURE OF WITNESS] 
[NAME, ADDRESS [AND 
OCCUPATION] OF WITNESS] 
  

....................................... 
[SIGNATURE OF DIRECTOR] 
Director 
  

Executed as a deed by affixing the 
COMMON SEAL of SHROPSHIRE 
COUNCIL in the presence of: 
....................................... 
 

 

Executed as a deed by [NAME OF 
CONTRACTOR] acting by [NAME 
OF FIRST DIRECTOR], a director 
and [NAME OF SECOND 
DIRECTOR OR SECRETARY], [a 
director OR its secretary] 

....................................... 
[SIGNATURE OF FIRST 
DIRECTOR] 
Director 
....................................... 
[SIGNATURE OF SECOND 
DIRECTOR OR SECRETARY] 
[Director OR Secretary] 

OR 
 

 

Executed as a deed by [NAME OF 
CONTRACTOR] acting by [NAME 
OF DIRECTOR], a director, in the 
presence of: 
....................................... 
[SIGNATURE OF WITNESS] 
[NAME, ADDRESS [AND 
OCCUPATION] OF WITNESS] 
  

....................................... 
[SIGNATURE OF DIRECTOR] 
Director 
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Shifnal Town Centre Improvement Scheme 
 

CONTRACT DATA PART TWO 
DATA PROVIDED BY THE CONTRACTOR 
in respect of the Institution of Civil Engineers' 

Engineering and Construction Contract 
(Third Edition April 2013) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Tenderer's name 
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PART TWO: DATA PROVIDED BY THE CONTRACTOR 
 
1. The Contractor is Name:   

  Address:  

    
   

2. The direct fee percentage is  % 

 The subcontracted fee percentage is  % 
   

3. The working areas are the Site and  
   

4. The key people are (CV’s to be attached to this document):-  

  Clause Name  
     

 Contractor's Site Agent 24.1/ Z14.2   

 Contractor's Site Safety Officer 24.1/ Z14.3   

 Contractor's Quality Manager 24.1/ Z14.4 NOT USED  

 Contractor's General Foreman 24.1/ Z14.5   

 Contractor's Traffic Safety and 
Control Officer 

24.1/ Z14.6  
 

 

 Contractor's Designer 24.1/ Z14.7 NOT USED  

 Contractor’s Pedestrian 
Ambassadors 

24.1/ Z14.8   

 Contractor’s Public Liaison 
Office 

24.1/ Z14.9   

  
  
5. The following matters will be included in 

the Risk Register  
 

  
6. The Works Information for the Contractor's design is in NOT USED 
  
7. The programme identified in the Contract Data is 

[see para 4 (a) of the Instructions for Tendering]   
NOT USED 

   

8. The completion date for the whole of the works is  
   

9. The bill of quantities reference No. is  
   

10. The tendered total of the Prices is  
   
11. Data for Shorter Schedule of Cost Components  

 

11.1 The percentage for people overheads is  % 
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11.2 The published list of Equipment is the 
last edition of the list published by 

 

   

11.3 The percentage for adjustment for listed Equipment is   % (state plus or minus) 
   

11.4 The rates of other Equipment are: 
 

  

 Equipment  Size or capacity  Rate 

      

      

      

      
  

11.5 The hourly rates for Defined Cost of design outside the Working Areas are: 

 
 Category of employee Hourly rate 

    

 N/A  N/A 
  
   

11.6 The percentage for design overheads is N/A % 
   

11.7 The categories of design employees whose travelling expenses to and from the Working 
Areas are included in Defined Cost are 

 

  

12. Names of proposed subcontractors, their experience and qualifications, and areas of work envisaged 
are given in Appendix A. (See clause Z15) 
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APPENDIX A 
NAMED SUBCONTRACTORS 

 
 
 
Qualifications and experience of proposed Subcontractors (See Clause Z15): 
 

Area of Work Name of Sub-contractor Experience and Qualifications 
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(ECC COLLUSIVE) 

 
TENDER 

 
FOR THE CONSTRUCTION, COMPLETION, 

 
TESTING AND COMMISSIONING OF 

 
Shifnal Town Centre Improvement Scheme 

 
 
 
To: Shropshire Council, Shirehall, Abbey Foregate, Shrewsbury, Shropshire SY2 6ND. 

 

 

We undertake to start the works on the date stated in Contract Data Part One and complete the 

works on the date stated in Contract Data Part Two of the Conditions of Contract. 

 

We attach the following completed documents which form part of our offer:-  

 

 Contract Data Part Two 

 Bill of Quantities 
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We agree to enter, when required, into a formal Deed under seal for carrying out these works in 

the form which has been provided to us by you with the tender documentation.  Unless and until 

such a Deed is prepared and executed this tender, together with your written acceptance thereof, 

shall constitute a binding contract between us. We understand that you are not bound to accept 

the lowest, or any tender you may receive. 

 

We certify that this tender is made in good faith and that we have not fixed or adjusted the 

amount of the tender by or under or in accordance with any agreement or arrangement with any 

other person. We also certify that we have not, and we undertake that we will not:- 

 (i) Before the award of any contract for the work:- 

  (a) communicate to any person other than a person who has been duly authorised by 

the Council the amount or approximate amount of the tender or proposed tender, 

except where the disclosure, in confidence, of the approximate amount of the 

tender was necessary to obtain insurance premium quotations required for the 

preparation of the tender; 

  (b) enter into any agreement or arrangement with any person that he shall refrain from 

tendering or as to the amount of any tender to be submitted; 

 (ii) Pay, give or offer or agree to pay or give any sum of money or other valuable consideration 

directly or indirectly to any person for doing or having done or causing or having caused to 

be done in relation to any other tender or proposed tender for the work, any act or thing of 

the sort described at (i) (a) or (b) 

 

We also certify that the principles described in paragraph (i) and (ii) above have been, or will be, 

brought to the attention of all subcontractors, suppliers and associated companies providing 

services or materials connected with the tender and any contract entered into with such 

subcontractors, suppliers or associated companies will be made on the basis of compliance with 

the above principles by all parties. 

 

In this certificate, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions. The word "person" includes any persons and any body or 

association, corporate or unincorporate; "any agreement or arrangement" includes any 

transaction, formal or informal and whether legally binding or not; and "the works" means the 

work in relation to which this tender is made. 

  














