UK-Shrewsbury: Environmental issues consultancy services.

UK-Shrewsbury: Environmental issues consultancy services.

Section I: Contracting Authority

I.1) Name and addresses

Shropshire Council

Shirehall, Abbey Foregate, Shrewsbury, SY2 6ND, United Kingdom

Tel. +44 1743252992, Fax. +44 1743253910, Email: procurement@shropshire.gov.uk

Contact: Procurement

Main Address: www.shropshire.gov.uk

NUTS Code: UKG22 I.2) Joint procurement

The contract involves joint procurement: No.

In the case of joint procurement involving different countries, state applicable national procurement law: Not provided

The contract is awarded by a central purchasing body: No.

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at: http://www.delta-esourcing.com/tenders/UK-UK-Shrewsbury:-Environmental-issues-consultancy-services./9ZRF3329XJ

Additional information can be obtained from: the abovementioned address

Tenders or requests to participate must be sent electronically via http://www.delta-

esourcing.com/tenders/UK-title/9ZRF3329XJ to the abovementioned address

Electronic communication requires the use of tools and devices that are not generally available. Unrestricted and full direct access to these tools and devices is possible, free of charge, at: http://www.delta-esourcing.com/tenders/UK-title/9ZRF3329XJ

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title: RMCB 026 - Asbestos Consultancy Service

Reference Number: RMCB 026

II.1.2) Main CPV Code:

90713000 - Environmental issues consultancy services.

II.1.3) Type of contract: SERVICES

II.1.4) Short description: Shropshire Council intends to set up an Asbestos Consultancy Services contract

The fixed price Contract will be for a period of up to 4 years commencing on 1st April 2017.

The Asbestos Consultant shall hold Contractors Health & Safety Assessment Scheme (CHAS) accreditation or EU equivalent scheme.

The Asbestos Consultant shall hold full UKAS accreditation for testing, analysis, 4 stage clearance testing and sampling to ISO 17025 and surveying to ISO 17020 or EU Equivalent.

II.1.5) Estimated total value: Value excluding VAT: 600,000

Currency: GBP

II.1.6) Information about lots:

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV codes:

90713000 - Environmental issues consultancy services.

II.2.3) Place of performance:

UKG22 Shropshire CC

II.2.4) Description of procurement: Shropshire Council intends to set up an Asbestos Consultancy Services contract.

The contract shall comprise:

- •the completion of asbestos management surveys (approx. 300 per year)
- •the completion of asbestos refurbishment and demolition surveys (approx. 30 per year)
- •the preparation of method statements and asbestos removal abatement specifications
- •the provision of re-assurance air tests
- •the monitoring of asbestos removal/remedial works by licensed contractors and the issuing of four stage clearance and re-occupancy paperwork (approx. 50 per year)

at approximately 300 premises which the Council has control over, typically schools, libraries, offices, fire stations, workshops, small holdings and care homes, located throughout Shropshire.

- •the completion of asbestos management re-inspection surveys (approx. 800 1200 per year)
- •the completion of asbestos management initial surveys (approx. 50 per year)
- •the completion of asbestos refurbishment and demolition surveys (approx. 20 per year)
- •the completion of one off bulk sampling to possible asbestos materials
- •the provision of re-assurance air tests
- •the monitoring of asbestos removal/remedial works by licensed contractors and the issuing of four stage clearance and re-occupancy paperwork (approx. 50 per year)

at approximately 4000 domestic premises, including communal areas and garages, which the Council has control over, all located throughout Shropshire.

It shall further comprise the provision of a 24 hour 365 day a year out of hours service for asbestos sampling and reassurance air testing.

The fixed price Contract will be for a period of up to 4 years commencing on 1st April 2017.

The Asbestos Consultant shall hold Contractors Health & Safety Assessment Scheme (CHAS) accreditation or EU equivalent scheme.

The Asbestos Consultant shall hold full UKAS accreditation for testing, analysis, 4 stage clearance testing and sampling to ISO 17025 and surveying to ISO 17020 or EU Equivalent.

II.2.5) Award criteria:

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6) Estimated value:

Value excluding VAT: 600,000

Currency: GBP

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system:

Start: 01/04/2017 / End: 31/03/2021 This contract is subject to renewal: Yes

Description of renewals: 4 years

II.2.10) Information about variants:

Variants will be accepted: No II.2.11) Information about options:

Options: No

Description of options: Not provided

II.2.12) Information about electronic catalogues:

Tenders must be presented in the form of electronic catalogues or include an electronic catalogue: No

II.2.13) Information about European Union funds:

The procurement is related to a project and/or programme financed by European Union funds:

No

Identification of the project: Not provided

Section III: Legal, Economic, Financial And Technical Information

III.1) Conditions for participation

III.1.1) Suitability to pursue the professional activity, including requirements relating to enrolment on professional or trade registers

List and brief description of conditions:

See tender documentation.

III.1.2) Economic and financial standing

List and brief description of selection criteria:

See tender documentation.

Minimum level(s) of standards possibly required (if applicable):

See tender documentation.

III.1.3) Technical and professional ability

List and brief description of selection criteria:

See tender documentation.

Minimum level(s) of standards possibly required (if applicable):

See tender documentation.

III.1.5) Information about reserved contracts (if applicable)

The contract is reserved to sheltered workshops and economic operators aiming at the social and professional integration of disabled or disadvantaged persons: No

The execution of the contract is restricted to the framework of sheltered employment programmes: No

III.2) Conditions related to the contract

III.2.1) Information about a particular profession

Execution of the service is reserved to a particular profession

Reference to the relevant law, regulation or administrative provision:

See tender documentation.

III.2.2) Contract performance conditions

See tender documentation.

III.2.3) Information about staff responsible for the performance of the contract

Obligation to indicate the names and professional qualifications of the staff assigned to performing the contract: Yes

Section IV: Procedure IV.1) Description

IV.1.1) Type of procedure: Open

IV.1.3) Information about a framework agreement or a dynamic purchasing system

The procurement involves the establishment of a framework agreement - NO

In the case of framework agreements justification for any duration exceeding 4 years: Not Provided

IV.1.6) Information about electronic auction:

An electronic auction will be used: No

Additional information about electronic auction: Not provided

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure:

Notice number in the OJ S: Not provided

IV.2.2) Time limit for receipt of tenders or requests to participate

Date: 20/10/2016 Time: 12:00

IV.2.4) Languages in which tenders or requests to participate may be submitted: English,

IV.2.6) Minimum time frame during which the tenderer must maintain the tender:

Duration in month(s): 3

IV.2.7) Conditions for opening of tenders:

Date: 20/10/2016 Time: 12:00 Place:

Shirehall, Shrewsbury

Section VI: Complementary Information

VI.1) Information about recurrence This is a recurrent procurement: Yes

Estimated timing for further notices to be published: 4 years

VI.2) Information about electronic workflows

Electronic ordering will be used No Electronic invoicing will be accepted No Electronic payment will be used No

VI.3) Additional Information: The contracting authority considers that this contract may be suitable for economic operators that are small or medium enterprises (SMEs). However, any selection of tenderers will be based solely on the criteria set out for the procurement.

For more information about this opportunity, please visit the Delta eSourcing portal at: https://www.delta-esourcing.com/tenders/UK-UK-Shrewsbury:-Environmental-issues-consultancy-services./9ZRF3329XJ

To respond to this opportunity, please click here:

https://www.delta-esourcing.com/respond/9ZRF3329XJ

VI.4) Procedures for review

VI.4.1) Review body:

Shropshire Council

Shirehall, Abbey Foregate, Shrewsbury, SY2 6ND, United Kingdom

Tel. +44 1743252992, Email: procurement@shropshire.gov.uk

VI.4.2) Body responsible for mediation procedures:

Not provided

VI.4.3) Review procedure

Precise information on deadline(s) for review procedures:

Not Provided

VI.4.4) Service from which information about the lodging of appeals may be obtained:

Shropshire Council

Shirehall, Abbey Foregate, Shrewsbury, SY2 6ND, United Kingdom

Tel. +44 1743252992

VI.5) Date Of Dispatch Of This Notice: 15/09/2016

Commissioning Development & Procurement

Shirehall, Abbey Foregate Shrewsbury, SY2 6ND



Tel: (01743) 252993 **Fax**: (01743) 255901

Please ask for:

Email: procurement@shropshire.gov.uk
15 September 2016

Dear Sirs

RMCB 026 - ASBESTOS CONSULTANCY SERVICE

SHROPSHIRE COUNCIL

You have been invited to tender for the above requirement. With this letter please find copies of the following documents:

- 1. Tender Response Document (for completion and return)
- 2. Pricing Schedule (for completion and return)
- 3. Instructions for Tendering (for completion and return)
- 4. Specification 2017
- 5. Requirements 2017
- 6. Example Report and Drawing
- 7. Example Database
- 8. Example Database Non ACM

Tenders should be made on the enclosed Tender Response Document and Pricing Schedule spreadsheet. Your Tender must be completed, signed and returned along with a signed copy of the instructions for tendering through our Delta Tenderbox. You are recommended to keep a copy of all tender documents and supporting documents for your own records.

Please pay particular attention to the points below concerning the returning of tenders.

Returning of Tenders

- The deadline for returning tenders is noon on 20th October 2016 any tenders received after this time will not be accepted
- o Tenders are to be submitted through Delta, our electronic tender portal
 - O Please ensure that you allow yourself at least two hours when responding prior to the closing date and time, especially if you have been asked to upload documents. If you are uploading multiple documents you will have to individually load one document at a time or you can opt to zip all documents in an application like WinZip. Failure to submit by the time and date or by the method requested will not be accepted.

 Once you upload documentation ensure you follow through to stage three and click the 'response submit' button. Failure to do so, will mean the documents won't be viewable by the Council.

Tenders **cannot** be accepted if:

- o Tenders are received by post, facsimilie or email
- o Tenders are received after 12 noon on the given deadline

European Requirements

In accordance with the EU Procurement Directive, Shropshire Council will accept equivalent EC member or international standards in relation to safety, suitability and fitness for purpose. Where a particular service has been referred to in the tender document, alternatives or equivalents which achieve the same result will be equally acceptable. In these cases Shropshire Council will take into account any evidence the tenderer wishes to propose in support of the claim that the service is equivalent to the named types.

All tender documents and any accompanying information must be submitted in English. A Contract Notice in respect of this requirement was dispatched on 15th September 2016 to appear in the Supplement to the Official Journal of the European Union.

Freedom of Information

Under the provisions of the Freedom of Information Act 2000 from 1 January 2005, the public (included in this are private companies, journalists, etc.) have a general right of access to information held by public authorities. Information about your organisation, which Shropshire Council may receive from you may be subject to disclosure, in response to a request, unless one of the various statutory exemptions applies.

Therefore if you provide any information to Shropshire Council in the expectation that it will be held in confidence, you must make it clear in your documentation as to the information to which you consider a duty of confidentiality applies. The use of blanket protective markings such as "commercial in confidence" will no longer be appropriate and a clear indication as to what material is to be considered confidential and why should be given.

Other Details

Please note that if supplementary questions are raised by any tenderer prior to the closing of tenders and Shropshire Council decides that the answers help to explain or clarify the information given in the Tender Documents, then both the questions and the answers will be circulated to all enterprises invited to submit a tender. Please raise all clarification questions before the deadline of **13**th **October 2016**.

As part of its sustainability policy, Shropshire Council encourages tenderers to minimise packaging, particularly presentational or retail packaging.

Shropshire Council is purchasing on behalf of itself and any wholly owned local authority company or other entity that is deemed to be a contracting authority by virtue of the Council's involvement

Please also note that Shropshire Council is committed to achieving Social Value outcomes through maximising the social, economic and/or environmental impact of all its procurement

activity. Specific requirements for this contract are set out within the Tender Response Document and in addition for your further information the council's Social Value Framework guidance can be found at www.shropshire.gov.uk/doing-business-with-shropshire-council.

If you have any queries relating to this invitation to tender, please contact me through email: procurement@shropshire.gov.uk.

Yours faithfully

Commissioning Development and Procurement Manager Procurement & Contracts Enc

Site Name	ProjectStartDate	Building Name	Floor	Location	Location Description
1030 - Hodnet					
Primary School	08-May-12	Block 1	99		
1030 - Hodnet					
Primary School	08-May-12	Block 1	99		
1030 - Hodnet	•				
Primary School	08-May-12	Block 1	99		
1030 - Hodnet					
Primary School	08-May-12	Block 1	99		
1030 - Hodnet					
Primary School	08-May-12	Block 1	99		
1030 - Hodnet					
Primary School	08-May-12	Block 1	99		
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	99		
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	99		
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	99		
1030 - Hodnet					
Primary School	08-May-12	Block 1	99		
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	99		
1030 - Hodnet	22 IIII.				
Primary School	08-May-12	Block 2	99		
1030 - Hodnet	22 IIII.				
Primary School	08-May-12	Block 2	99		
1030 - Hodnet	00 may 12				
Primary School	08-May-12	Block 2	99		
1030 - Hodnet					
Primary School	08-May-12	Block 2	99		
1030 - Hodnet	,				
Primary School	08-May-12	Block 2	99		
1030 - Hodnet	,				
Primary School	08-May-12	Block 2	99		
1030 - Hodnet	,				
Primary School	08-May-12	Block 2	99		
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	0	001	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	001	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	001	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	001	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	001	Classroom
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	0	001	Classroom
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	0	002	Classroom
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	0	002	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	002	Classroom
, = ======		•			

1030 - Hodnet					
	00 May 10	Dlook 1		002	Classroom
Primary School	08-May-12	BIOCK I	0	002	Classroom
1030 - Hodnet	00 M 40	Dia ale 4		000	01
Primary School	08-May-12	BIOCK I	0	002	Classroom
1030 - Hodnet	00.14 40	5			
Primary School	08-May-12	Block 1	0	002	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	002	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	003	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	003	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	003	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	003	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	003	Classroom
1030 - Hodnet	<u> </u>				
Primary School	08-May-12	Block 1	0	003	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	003	Classroom
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	0	004	Classroom
1030 - Hodnet	00 may 12	Diook i			Ciacorcom
Primary School	08-May-12	Block 1	0	004	Classroom
1030 - Hodnet	OO May 12	BIOOK 1		004	Oldooroom
Primary School	08-May-12	Block 1	0	004	Classroom
1030 - Hodnet	00-Way-12	DIOOK 1		004	Oldosioom
Primary School	08-May-12	Block 1		004	Classroom
1030 - Hodnet	00-Way-12	DIOCK I	0	004	Classicom
Primary School	08-May-12	Plack 1		004	Classroom
1030 - Hodnet	00-Way-12	DIOCK I	0	004	Classioom
	00 May 10	Diagrafa 4		004	Classina
Primary School	08-May-12	BIOCK I	U	004	Classroom
1030 - Hodnet	00 M 40	District.		004	
Primary School	08-May-12	Block 1	0	004	Classroom
1030 - Hodnet	00.14 40	5			
Primary School	08-May-12	Block 1	0	004	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	004	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	004	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	004	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	004	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	005	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	005	Classroom
1030 - Hodnet	· · ·				
Primary School	08-May-12	Block 1	0	005	Classroom
1030 - Hodnet	, , , , , , , , , , , , , , , , , , ,				
Primary School	08-May-12	Block 1	0	005	Classroom

1030 - Hodnet					
	00 May 10	Dlook 1		005	Classroom
Primary School	08-May-12	BIOCK I	U	005	Classroom
1030 - Hodnet	00 M 40	Dis sir 4		005	Ola sana ana
Primary School	08-May-12	BIOCK 1	0	005	Classroom
1030 - Hodnet	00.14 40	DI 1.0		000	
Primary School	08-May-12	Block 2	0	006	Classroom
1030 - Hodnet	00.14 40				
Primary School	08-May-12	Block 2	0	006	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	006	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	006	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	007	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	007	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	007	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	007	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	007	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	007	Classroom
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	300	Boiler Room
1030 - Hodnet	30y . <u>_</u>				2 5 11 5 1 1 5 5 1 1 1
Primary School	08-May-12	Block 1	0	300	Boiler Room
1030 - Hodnet		2.00.1			2 0.101 1 1 2 0.111
Primary School	08-May-12	Block 1	0	300	Boiler Room
1030 - Hodnet	oo may 12	Blook 1		000	Boller (Coll)
Primary School	08-May-12	Block 1	0	300	Boiler Room
1030 - Hodnet	oo may 12	Blook 1		000	Bollot (tooli)
Primary School	08-May-12	Block 1	0	300	Boiler Room
1030 - Hodnet	00-May-12	DIOCK 1	- 0	300	Boller Room
Primary School	08-May-12	Block 1		300	Boiler Room
1030 - Hodnet	00-May-12	DIOCK I	0	300	Bollet Rootti
Primary School	08-May-12	Plack 1	0	300	Boiler Room
1030 - Hodnet	00-May-12	DIOCK I	0	300	Bollet Rootti
	00 May 10	Dlook 1		200	Pailer Beem
Primary School	08-May-12	BIOCK I	U	300	Boiler Room
1030 - Hodnet	00 May 40	Dlook 1		200	Poilor Doors
Primary School	08-May-12	BIOCK 1	0	300	Boiler Room
1030 - Hodnet	00.14				
Primary School	08-May-12	RIOCK 1	0	300	Boiler Room
1030 - Hodnet			_		0. " 5
Primary School	08-May-12	RIOCK 1	0	301	Staff Room
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	301	Staff Room
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	301	Staff Room
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	301	Staff Room
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	301	Staff Room
ary Corloca	JO May-12	2100K 1		J J I	Ctan 1 toom

Display	1030 - Hodnet				I	
1030 - Hodnet		00 May 10	Dlook 1		201	Stoff Doom
Primary School 08-May-12 Block 1 0 301 Staff Room		08-May-12	BIOCK I	0	301	Stall Room
1030 - Hodnet Primary School 08-May-12 Block 1 0 301 Staff Room 1030 - Hodnet Primary School 08-May-12 Block 1 0 301 Staff Room 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet Pr		00 May 40	Dis sir 4		204	Ctaff Daam
Primary School 08-May-12 Block 1 0 301 Staff Room		08-May-12	BIOCK 1	0	301	Starr Room
1030 - Hodnet						
Primary School 08-May-12 Block 1	-	08-May-12	Block 1	0	301	Staff Room
1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodn						
Primary School 08-May-12 Block 1	-	08-May-12	Block 1	0	301	Staff Room
1030 - Hodnet						
Primary School 08-May-12 Block 1 0 302 Kitchen	-	08-May-12	Block 1	0	302	Kitchen
1030 - Hodnet						
Primary School 08-May-12 Block 1 0 302 Kitchen	-	08-May-12	Block 1	0	302	Kitchen
1030 - Hodnet	1030 - Hodnet					
Primary School	Primary School	08-May-12	Block 1	0	302	Kitchen
1030 - Hodnet Primary School 08-May-12 Block 1 0 302 Kitchen	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 302 Kitchen	Primary School	08-May-12	Block 1	0	302	Kitchen
1030 - Hodnet	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 302 Kitchen	Primary School	08-May-12	Block 1	0	302	Kitchen
1030 - Hodnet	1030 - Hodnet	-				
1030 - Hodnet	Primary School	08-May-12	Block 1	0	302	Kitchen
1030 - Hodnet						
1030 - Hodnet	Primary School	08-May-12	Block 1	0	302	Kitchen
1030 - Hodnet						
1030 - Hodnet	Primary School	08-May-12	Block 1	0	302	Kitchen
Primary School 08-May-12 Block 1 0 302 Kitchen	-				-	
1030 - Hodnet		08-May-12	Block 1	0	302	Kitchen
Primary School 08-May-12 Block 1 0 302 Kitchen 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher		00 May 12	Block 1		002	Tatorion
1030 - Hodnet		08-May-12	Block 1	0	302	Kitchen
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet	-	00 May 12	Blook 1		002	Tatorion
1030 - Hodnet		08-May-12	Block 1	0	303	Chair Store
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher	-	00-May-12	DIOCK 1		000	Gridii Gtore
1030 - Hodnet		08-May-12	Block 1	0	303	Chair Store
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher		00-May-12	DIOCK 1	- 0	303	Chair Store
1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		08 May 12	Block 1		303	Chair Store
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		00-May-12	DIOCK I	0	303	Chair Store
1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		00 May 10	Dlook 1		202	Chair Stara
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		00-May-12	DIOCK I	0	303	Chair Store
1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		00 May 10	Dlook 1		202	Chair Stara
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher	,	00-May-12	DIOCK I	0	303	Chair Store
1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		00 May 40	Dis sir 4		202	Oh ain Otana
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		08-May-12	BIOCK 1	0	303	Chair Store
1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		00 M 40	District.		000	Objective Oddernie
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		08-May-12	Block 1	0	303	Chair Store
1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher						
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher		08-May-12	Block 1	0	303	Chair Store
1030 - Hodnet 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher						
Primary School 08-May-12 Block 1 0 303 Chair Store 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet 08-May-12 Block 1 0 304 Head Teacher	-	08-May-12	Block 1	0	303	Chair Store
1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet	1					
Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet		08-May-12	Block 1	0	303	Chair Store
1030 - Hodnet Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet						
Primary School 08-May-12 Block 1 0 304 Head Teacher 1030 - Hodnet	-	08-May-12	Block 1	0	304	Head Teacher
1030 - Hodnet	1030 - Hodnet					
	Primary School	08-May-12	Block 1	0	304	Head Teacher
Primary School 08-May-12 Block 1 0 304 Head Teacher	1030 - Hodnet					
	Primary School	08-May-12	Block 1	0	304	Head Teacher

1030 - Hodnet					
Primary School	08-May-12	Block 1	0	304	Head Teacher
1030 - Hodnet	00 10149 12	Block 1		001	Tiodd Toddiloi
Primary School	08-May-12	Block 1	0	304	Head Teacher
1030 - Hodnet					11000 10001101
Primary School	08-May-12	Block 1	0	304	Head Teacher
1030 - Hodnet					11000 10001101
Primary School	08-May-12	Block 1	0	304	Head Teacher
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	304	Head Teacher
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	304	Head Teacher
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	307	Cleaner
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	307	Cleaner
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	307	Cleaner
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	307	Cleaner
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	307	Cleaner
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	307	Cleaner
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	307	Cleaner
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	308	Female Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	308	Female Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	308	Female Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	308	Female Toilet
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	0	308	Female Toilet
1030 - Hodnet	,				
Primary School	08-May-12	Block 1	0	308	Female Toilet
1030 - Hodnet	•				
Primary School	08-May-12	Block 1	0	308	Female Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	308	Female Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	308	Female Toilet
1030 - Hodnet	•				
Primary School	08-May-12	Block 1	0	309	Reception
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	309	Reception
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	309	Reception
1030 - Hodnet	•				·
Primary School	08-May-12	Block 1	0	309	Reception
1030 - Hodnet	•				·
Primary School	08-May-12	Block 1	0	310	Electrical Plant

Primary School 08-May-12 Block 1 0 310 Electrical Plant	1030 - Hodnet			1		
1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-1		09 May 12	Plack 1	0	210	Floatrical Plant
Primary School 08-May-12 Block 1		00-May-12	DIOCK I	U	310	Electrical Plant
1030 - Hodnet	1	00 May 10	Dlook 1	0	210	Clastrical Plant
Primary School 08-May-12 Block 1		00-May-12	DIOCK I	U	310	Electrical Plant
1030 - Hodnet		00 May 40	Dia ale 4		240	Electrical Dieset
Primary School 08-May-12 Block 1 0 310 Electrical Plant	-	08-May-12	BIOCK I	U	310	Electrical Plant
1030 - Hodnet		00.14 40	D		0.40	
Primary School 08-May-12 Block 1		08-May-12	Block 1	0	310	Electrical Plant
1030 - Hodnet		00.14 40				
Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08	-	08-May-12	Block 1	0	310	Electrical Plant
1030 - Hodnet						
Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-	-	08-May-12	Block 1	0	310	Electrical Plant
1030 - Hodnet Primary School 08-May-12 Block 1 0 310 Electrical Plant 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 0						
Primary School 08-May-12 Block 1 0 310 Electrical Plant	-	08-May-12	Block 1	0	310	Electrical Plant
1030 - Hodnet						
Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School		08-May-12	Block 1	0	310	Electrical Plant
1030 - Hodnet						
Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet <td< td=""><td>Primary School</td><td>08-May-12</td><td>Block 1</td><td>0</td><td>311</td><td>Circulation</td></td<>	Primary School	08-May-12	Block 1	0	311	Circulation
1030 - Hodnet	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary Sch	Primary School	08-May-12	Block 1	0	311	Circulation
1030 - Hodnet	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store	Primary School	08-May-12	Block 1	0	311	Circulation
1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store	1030 - Hodnet	•				
1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store	Primary School	08-May-12	Block 1	0	311	Circulation
1030 - Hodnet 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12	-	<u> </u>				
1030 - Hodnet 08-May-12 Block 1 0 311 Circulation 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12	Primary School	08-May-12	Block 1	0	311	Circulation
1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 B	-					
1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 B	Primary School	08-May-12	Block 1	0	311	Circulation
Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store	-	,				
1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		08-May-12	Block 1	0	312	Main Entrance
Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store	-				-	
1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		08-May-12	Block 1	0	312	Main Entrance
Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store				-		
1030 - Hodnet 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		08-May-12	Block 1	0	312	Main Entrance
Primary School 08-May-12 Block 1 0 312 Main Entrance 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		00 May 12	DIOOK 1		012	Wall Endalos
1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		08-May-12	Block 1	0	312	Main Entrance
Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		00 May 12	DIOOK 1		012	Wall Entraile
1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		08-May-12	Block 1	0	314	Store
Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store	-	00 May 12	DIOOK 1	- 0	014	Otore
1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		08-May-12	Block 1	0	314	Store
Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		00-May-12	DIOCK 1	0	314	Otore
1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store	1	08 May 12	Block 1	0	31/	Store
Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		00-iviay-12	DIOCK I	U	314	Stole
1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		00 May 40	Block 1	0	31/	Store
Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store		UO-IVIAY-12	DIOCK I	1 0	314	SIUIE
1030 - Hodnet 08-May-12 Block 1 0 314 Store 1030 - Hodnet 08-May-12 Block 1 0 314 Store Primary School 08-May-12 Block 1 0 314 Store		00 14-11 40	Plack 1		214	Store
Primary School 08-May-12 Block 1 0 314 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store	-	08-May-12	BIOCK I	U	314	Store
1030 - Hodnet Primary School 08-May-12 Block 1 0 314 Store		00 M 40	Dia ak 1		244	Ctown
Primary School 08-May-12 Block 1 0 314 Store	-	บช-เงเลy-12	DIOCK I	0	314	Store
		00.14	.		0.1.1	
4000 11: 1::4	-	08-May-12	RIOCK 1	0	314	Store
1030 - Hodnet			<u>_</u>			
Primary School 08-May-12 Block 1 0 314 Store	-	08-May-12	Block 1	0	314	Store
1030 - Hodnet					=	
Primary School 08-May-12 Block 1 0 315 Hall/Dining	Primary School	08-May-12	Block 1	0	315	Hall/Dining

1030 - Hodnet	1030 - Hodnet					
1030 - Hodnet		00 May 10	Dlook 1		215	Holl/Dining
Primary School 08-May-12 Block 1 0 315 Hall/Dining		08-May-12	BIOCK I	U	315	Hall/Dining
1030 - Hodnet		00 M 40	Dia ala 4		245	LL-II/Dining
Primary School 08-May-12 Block 1 0 315 Hall/Dining		08-May-12	BIOCK 1	U	315	Hall/Dining
1030 - Hodnet	1	00.14 40				
Primary School 08-May-12 Block 1		08-May-12	Block 1	0	315	Hall/Dining
1030 - Hodnet Primary School 08-May-12 Block 1 0 315 Hall/Dining 1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA 1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA 1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA 1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA 1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA 1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 -						
Primary School 08-May-12 Block 1		08-May-12	Block 1	0	315	Hall/Dining
1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA						
Primary School 08-May-12 Block 1 0 316 PPA		08-May-12	Block 1	0	315	Hall/Dining
1030 - Hodnet						
Primary School 08-May-12 Block 1 0 316 PPA		08-May-12	Block 1	0	316	PPA
1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA	1030 - Hodnet					
Primary School 08-May-12 Block 1		08-May-12	Block 1	0	316	PPA
1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 316 PPA	Primary School	08-May-12	Block 1	0	316	PPA
1030 - Hodnet Primary School 08-May-12 Block 1 0 316 PPA	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 316 PPA	Primary School	08-May-12	Block 1	0	316	PPA
1030 - Hodnet	1030 - Hodnet					
1030 - Hodnet	Primary School	08-May-12	Block 1	0	316	PPA
1030 - Hodnet		<u> </u>				
1030 - Hodnet	Primary School	08-May-12	Block 1	0	317	Store
Primary School 08-May-12 Block 1 0 317 Store						
1030 - Hodnet		08-May-12	Block 1	0	317	Store
Primary School 08-May-12 Block 1 0 317 Store		30a,	2.00.0			510.0
1030 - Hodnet		08-May-12	Block 1	0	317	Store
Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319		oo may 12	BIOOK 1		011	Otoro
1030 - Hodnet		08-May-12	Block 1	0	317	Store
Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store		OO May 12	Blook 1		017	Otoro
1030 - Hodnet		08-May-12	Block 1	0	317	Store
Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319		00-Way-12	DIOCK 1	0	017	Otore
1030 - Hodnet		08-May-12	Block 1	0	317	Store
Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		00-Way-12	DIOCK 1	0	317	Otore
1030 - Hodnet		08 May 12	Block 1	0	317	Store
Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		00-Way-12	DIOCK I	0	317	Store
1030 - Hodnet 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		00 May 10	Dlook 1		247	Ctoro
Primary School 08-May-12 Block 1 0 317 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		00-Way-12	DIOCK I	0	317	Store
1030 - Hodnet		00 May 10	Dlook 1		247	Ctoro
Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		00-Way-12	DIOCK I	U	317	Store
1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		00 M 40	Dia ala 4		240	04
Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		08-May-12	BIOCK 1	U	319	Store
1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		00 M 40	DL . I. 4		040	04
Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		08-May-12	Block 1	0	319	Store
1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store						
Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		08-May-12	Block 1	0	319	Store
1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store						
Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store Primary School 08-May-12 Block 1 0 319 Store Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store		08-May-12	Block 1	0	319	Store
1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store 1030 - Hodnet 08-May-12 Block 1 0 319 Store						
Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet Store		08-May-12	Block 1	0	319	Store
1030 - Hodnet Primary School 08-May-12 Block 1 0 319 Store 1030 - Hodnet						
Primary School 08-May-12 Block 1 0 319 Store	Primary School	08-May-12	Block 1	0	319	Store
1030 - Hodnet	1030 - Hodnet					
	Primary School	08-May-12	Block 1	0	319	Store
Primary School 08-May-12 Block 1 0 319 Store	1030 - Hodnet					
	Primary School	08-May-12	Block 1	0	319	Store

08-May-12	Block 1	0	320	Cloaks
,				
08-May-12	Block 1	0	320	Cloaks
,				
08-May-12	Block 1	0	320	Cloaks
,				
08-May-12	Block 1	0	320	Cloaks
08-May-12	Block 1	0	320	Cloaks
08-May-12	Block 1	0	320	Cloaks
·				
08-May-12	Block 1	0	320	Cloaks
,				
08-May-12	Block 1	0	320	Cloaks
,				
08-May-12	Block 1	0	321	Practical
,				
08-May-12	Block 1	0	321	Practical
,				
08-May-12	Block 1	0	321	Practical
, ,				
08-May-12	Block 1	0	321	Practical
,				
08-May-12	Block 1	0	321	Practical
,				
08-May-12	Block 1	0	321	Practical
,				
08-May-12	Block 1	0	321	Practical
,				
08-May-12	Block 1	0	321	Practical
,				
08-May-12	Block 1	0	322	Cloaks
,				
08-May-12	Block 1	0	322	Cloaks
,				
08-May-12	Block 1	0	322	Cloaks
,				
08-May-12	Block 1	0	322	Cloaks
,				
08-May-12	Block 1	0	322	Cloaks
,				
08-May-12	Block 1	0	323	Store
, , ,				
08-Mav-12	Block 1	0	323	Store
, ,				
08-May-12	Block 1	0	323	Store
··-· , · -				
08-Mav-12	Block 1	0	323	Store
22 ./idy 12				
08-Mav-12	Block 1	n	323	Store
JO May 12			120	3.5.5
	08-May-12	08-May-12 Block 1	08-May-12 Block 1 0	08-May-12 Block 1 0 320 08-May-12 Block 1 0 321 08-May-12 Block 1 0 322 08-May-12 Block 1 0 322 08-May-12 Block 1 0 322 08-May-12 Block 1 0 323 08-May-12 Block 1 0 323 08-May-12 Block 1 0 323 08-May-12 Block 1 0 323

Primary School O8-May-12 Block 1 O 323 Store	1030 - Hodnet					
1030 - Hodnet		00 May 10	Dlook 1		202	Store
Primary School 08-May-12 Block 1 0 324 Library		08-May-12	BIOCK I	0	323	Store
1030 - Hodnet		00 M 40	Dia ala 4		204	Libuani
Primary School 08-May-12 Block 1 0 324 Library		08-May-12	BIOCK I	U	324	Library
1030 - Hodnet		00.14 40	D		004	
Primary School 08-May-12 Block 1		08-May-12	Block 1	0	324	Library
1030 - Hodnet Primary School 08-May-12 Block 1 0 324 Library 1030 - Hodnet Primary School 08-May-12 Block 1 0 324 Library 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-1			L			
Primary School 08-May-12 Block 1 0 324		08-May-12	Block 1	0	324	Library
1030 - Hodnet						
Primary School 08-May-12 Block 1 0 324 Library		08-May-12	Block 1	0	324	Library
1030 - Hodnet						
Primary School 08-May-12 Block 1 0 326 Girls Toilets		08-May-12	Block 1	0	324	Library
1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet Primary School 08-						
Primary School 08-May-12 Block 1 0 326 Girls Toilets	-	08-May-12	Block 1	0	326	Girls Toilets
1030 - Hodnet	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030	Primary School	08-May-12	Block 1	0	326	Girls Toilets
1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary	Primary School	08-May-12	Block 1	0	326	Girls Toilets
1030 - Hodnet	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary	Primary School	08-May-12	Block 1	0	326	Girls Toilets
1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets <td>1030 - Hodnet</td> <td></td> <td></td> <td></td> <td></td> <td></td>	1030 - Hodnet					
1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets <td>Primary School</td> <td>08-May-12</td> <td>Block 1</td> <td>0</td> <td>326</td> <td>Girls Toilets</td>	Primary School	08-May-12	Block 1	0	326	Girls Toilets
1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1						
1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1	Primary School	08-May-12	Block 1	0	326	Girls Toilets
1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys						
1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys		08-May-12	Block 1	0	326	Girls Toilets
Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030		,				0
1030 - Hodnet O8-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet O8-May-12 Block 1 0 326 Girls Toilets Primary School O8-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet O8-May-12 Block 1 0 327 Boys Toilets		08-May-12	Block 1	0	326	Girls Toilets
Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 327 Boys Toilets			2.00.0			
1030 - Hodnet 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 -		08-May-12	Block 1	0	326	Girls Toilets
Primary School 08-May-12 Block 1 0 326 Girls Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 -		00 may 12	Block 1		020	Cine renete
1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets		08-May-12	Block 1	0	326	Girls Toilets
Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets		00 may 12	Biook 1		020	Onio Tonoto
1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets		08-May-12	Block 1	0	327	Boys Toilets
Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets		OO May 12	Blook 1		021	Boys rollets
1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 08-May-12 Block 1 0 328 Practical		08-May-12	Block 1	0	327	Boys Toilets
Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical		00-Way-12	DIOCK 1	- 0	521	Boys Tollets
1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 08-May-12 Block 1 0 328 Practical		08-May-12	Block 1	0	327	Boys Toilets
Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 08-May-12 Block 1 0 328 Practical	,	00-Way-12	DIOCK 1	- 0	021	Boys rollets
1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 08-May-12 Block 1 0 328 Practical		08 May 12	Block 1		327	Boys Toilets
Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 08-May-12 Block 1 0 328 Practical		00-May-12	DIOCK I	0	321	Boys Tollets
1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 08-May-12 Block 1 0 328 Practical		08 May 12	Block 1		327	Boys Toilets
Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 030 - Hodnet 0328 Practical		00-May-12	DIOCK I	0	321	Boys Tollets
1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 030 - Hodnet 0328 Practical		00 May 40	Block 1	_	227	Roye Tailete
Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 1030 - Hodnet 0 328 Practical		Uo-IVIAy-12	DIOCK I	0	3Z1	Duys rollets
1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 08-May-12 Block 1 0 328 Practical		00 May 40	Plook 1	_	227	Povo Toilete
Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet		Uo-IVIay-12	DIOCK I	0	3∠ <i>1</i>	Doys rollets
1030 - Hodnet 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet Primary School 08-May-12 Block 1 0 328 Practical		00 M 40	Diagrafa 4	_	207	Dava Taileta
Primary School 08-May-12 Block 1 0 327 Boys Toilets 1030 - Hodnet 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 030 - Hodnet 0328 Practical		∪ŏ-May-12	DIOCK 1	0	321	boys rollets
1030 - Hodnet08-May-12Block 10 328Practical1030 - Hodnet08-May-12Practical		00.14	D		00=	
Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet		08-May-12	Block 1	0	327	Boys Tollets
1030 - Hodnet			_ , , ,	_		
	· ·	08-May-12	Block 1	0	328	Practical
Primary School 08-May-12 Block 1 0 328 Practical			<u>_</u>			
	Primary School	08-May-12	Block 1	0	328	Practical

1030 - Hothet 1030 - Hothe	1030 - Hodnet					
1030 - Hodnet		00 May 10	Dlook 1		220	Drastical
Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet 08-May-12 Block 1 0 328 Practical Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 <td< td=""><td></td><td>08-May-12</td><td>BIOCK I</td><td>0</td><td>328</td><td>Practical</td></td<>		08-May-12	BIOCK I	0	328	Practical
1030 - Hodnet Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School		00 M 40	Dis sir 4		200	Dunation
Primary School 08-May-12 Block 1 0 328 Practical		08-May-12	BIOCK 1	0	328	Practical
1030 - Hodnet		00.14 40	DI 1.4		000	
Primary School 08-May-12 Block 1		08-May-12	Block 1	0	328	Practical
1030 - Hodnet Primary School 08-May-12 Block 1 0 328 Practical 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12		00.14 40	.			
Primary School 08-May-12 Block 1		08-May-12	Block 1	0	328	Practical
1030 - Hodnet		00.14				
Primary School 08-May-12 Block 1 0 329 Cloaks		08-May-12	Block 1	0	328	Practical
1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331						
Primary School 08-May-12 Block 1 0 329 Cloaks		08-May-12	Block 1	0	329	Cloaks
1030 - Hodnet						
Primary School 08-May-12 Block 1 0 329 Cloaks	-	08-May-12	Block 1	0	329	Cloaks
1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks						
Primary School 08-May-12 Block 1 0 329 Cloaks		08-May-12	Block 1	0	329	Cloaks
1030 - Hodnet Primary School 08-May-12 Block 1 0 329 Cloaks						
Primary School 08-May-12 Block 1 0 329 Cloaks	Primary School	08-May-12	Block 1	0	329	Cloaks
1030 - Hodnet	1030 - Hodnet					
Primary School 08-May-12 Block 1 0 329 Cloaks	Primary School	08-May-12	Block 1	0	329	Cloaks
1030 - Hodnet	1030 - Hodnet					
1030 - Hodnet	Primary School	08-May-12	Block 1	0	329	Cloaks
1030 - Hodnet						
1030 - Hodnet	Primary School	08-May-12	Block 1	0	329	Cloaks
Primary School 08-May-12 Block 1 0 330 Store						
1030 - Hodnet		08-May-12	Block 1	0	330	Store
Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331		30a,				0.0.0
1030 - Hodnet		08-May-12	Block 1	0	330	Store
Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store		30a,	2.00.0			
1030 - Hodnet		08-May-12	Block 1	0	330	Store
Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		oo may 12	Blook 1		000	Otoro
1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331		08-May-12	Block 1	0	330	Store
Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331		oo may 12	BIOOK 1		000	Otoro
1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		08-May-12	Block 1	0	330	Store
Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		00-Way-12	DIOCK 1	- 0	330	Store
1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		08 May 12	Block 1		330	Store
Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		00-iviay-12	DIOCK I	0	330	Stole
1030 - Hodnet		09 May 12	Plack 1		220	Store
Primary School 08-May-12 Block 1 0 330 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		00-Way-12	DIOCK I	0	330	Stole
1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		00 May 10	Dlook 1		220	Store
Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		08-May-12	BIOCK I	0	330	Store
1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		00 M 40	Dis sir 4		224	Ct
Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		08-May-12	BIOCK 1	U	331	Store
1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		00.14				
Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		08-May-12	Block 1	0	331	Store
1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store						
Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store Primary School 08-May-12 Block 1 0 331 Store Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		08-May-12	Block 1	0	331	Store
1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store Primary School 08-May-12 Block 1 0 331 Store					L.,	
Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet 08-May-12 Block 1 0 331 Store		08-May-12	Block 1	0	331	Store
1030 - Hodnet Primary School 08-May-12 Block 1 0 331 Store 1030 - Hodnet						
Primary School 08-May-12 Block 1 0 331 Store		08-May-12	Block 1	0	331	Store
1030 - Hodnet						
	Primary School	08-May-12	Block 1	0	331	Store
Primary School 08-May-12 Block 1 0 331 Store						
	Primary School	08-May-12	Block 1	0	331	Store

1030 - Hodnet					
	00 May 10	Dlook 1	0	222	Clooks
Primary School	08-May-12	BIOCK I	U	332	Cloaks
1030 - Hodnet	00 M 40	Disalid		220	Ola alsa
Primary School	08-May-12	BIOCK 1	U	332	Cloaks
1030 - Hodnet	00.14 40	.			
Primary School	08-May-12	Block 1	0	332	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	332	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	332	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	332	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	332	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	332	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet	<u> </u>				
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet	,			-	
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet	00 may 12	DIGGIT 2		-	i radioai
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet	OO May 12	BIOOK Z		000	radioar
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet	00-Way-12	DIOCK Z	0	000	i ractical
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet	00-Way-12	DIOCK Z	0	333	Fractical
Primary School	08 May 12	Block 2	0	333	Practical
1030 - Hodnet	08-May-12	DIUCK Z	U	333	Fractical
	00 May 10	Diagle 0		222	Described
Primary School	08-May-12	BIOCK Z	U	333	Practical
1030 - Hodnet	00 M 40	District.		000	D ti l
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet	00.14 40	5			
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	333	Practical
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	334	Girls Toilets
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	334	Girls Toilets
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	334	Girls Toilets
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	334	Girls Toilets
1030 - Hodnet	-				
Primary School	08-May-12	Block 2	0	334	Girls Toilets
1030 - Hodnet	,				
Primary School	08-May-12	Block 2	0	335	Boys Toilets
1030 - Hodnet			+ -		,
Primary School	08-May-12	Block 2	0	335	Boys Toilets
ar y contoon	33 May 12			333	_==,= . ==

4000 11. 1					
1030 - Hodnet	00 May 40	Block 2	_	335	Rove Toilete
Primary School	08-May-12	BIOCK Z	U	335	Boys Toilets
1030 - Hodnet	00.1440	District O		005	D T. 11.4.
Primary School	08-May-12	Block 2	0	335	Boys Toilets
1030 - Hodnet	00.14	.			· · ·
Primary School	08-May-12	Block 2	0	335	Boys Toilets
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	335	Boys Toilets
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	336	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	336	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	336	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	336	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	336	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	338	Store
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	338	Store
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	338	Store
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	338	Store
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	338	Store
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	339	Store
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	339	Store
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	339	Store
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	340	Playgroup (D)
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	340	Playgroup (D)
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	340	Playgroup (D)
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	340	Playgroup (D)
1030 - Hodnet	,				70 1 ()
Primary School	08-May-12	Block 2	0	340	Playgroup (D)
1030 - Hodnet	,				75 1 ()
Primary School	08-May-12	Block 2	0	340	Playgroup (D)
1030 - Hodnet	, , , , , , , , , , , , , , , , , , ,				75 1 ()
Primary School	08-May-12	Block 2	0	340	Playgroup (D)
1030 - Hodnet	Jo maj 12			J . J	· ·-·/ 5· · P (D/
Primary School	08-May-12	Block 2	n	340	Playgroup (D)
1030 - Hodnet	JO May 12	2100K Z		3.0	· idygroup (D)
Primary School	08-May-12	Block 2	n	341	Store (D)
1030 - Hodnet	JO-IVIAY 12	DIOOR Z		J-7 1	
Primary School	08-May-12	Block 2	n	341	Store (D)
i ililialy outloof	00-iviay-12	DIOOK Z	0	J-7 I	

1030 - Hodnet					
	09 May 12	Plack 2	0	341	Store (D)
Primary School 1030 - Hodnet	08-May-12	DIUCK Z	U	341	Store (D)
	00 May 10	Plack 2	0	341	Store (D)
Primary School 1030 - Hodnet	08-May-12	DIOCK Z	U	341	Store (D)
	00 May 10	Diagle O		244	Store (D)
Primary School 1030 - Hodnet	08-May-12	DIOCK Z	U	341	Store (D)
	00 May 10	Plack 2	0	242	Tailet (D)
Primary School	08-May-12	DIOCK Z	U	342	Toilet (D)
1030 - Hodnet	00 May 10	Diagle O		242	Tailet (D)
Primary School	08-May-12	BIOCK Z	U	342	Toilet (D)
1030 - Hodnet	00 May 40	Dia ale O		240	Tailet (D)
Primary School	08-May-12	BIOCK Z	U	342	Toilet (D)
1030 - Hodnet	00 May 40	Dia ale O		240	Tailet (D)
Primary School	08-May-12	BIOCK Z	U	342	Toilet (D)
1030 - Hodnet	00 May 40	Dia ale O		240	Tailet (D)
Primary School	08-May-12	BIOCK Z	U	342	Toilet (D)
1030 - Hodnet	00 May 40	Dia ale O		244	Ch a d
Primary School	08-May-12	BIOCK Z	U	344	Shed
1030 - Hodnet	00 May 40	Dis als O		044	011
Primary School	08-May-12	BIOCK Z	U	344	Shed
1030 - Hodnet	00 May 40	Dis als O		044	011
Primary School	08-May-12	BIOCK 2	0	344	Shed
1030 - Hodnet	00 May 40	Dia ale O		244	Ch a d
Primary School	08-May-12	BIOCK Z	U	344	Shed
1030 - Hodnet	00 May 40	Dis als 4		245	04
Primary School	08-May-12	BIOCK 1	0	345	Store
1030 - Hodnet	00 May 40	Dis als 4		245	04
Primary School	08-May-12	BIOCK 1	0	345	Store
1030 - Hodnet	00 May 40	Dis als 4		245	04
Primary School	08-May-12	BIOCK I	U	345	Store
1030 - Hodnet	00 May 40	Dia ala 4		245	Chana
Primary School	08-May-12	BIOCK 1	U	345	Store
1030 - Hodnet	00 May 40	Dia ala 4		245	Ctana
Primary School	08-May-12	BIOCK I	U	345	Store
1030 - Hodnet	00 May 40	Dis als 4		245	04
Primary School	08-May-12	BIOCK 1	0	345	Store
1030 - Hodnet	00 May 40	Dia ala 4		245	Ctana
Primary School	08-May-12	BIOCK I	U	345	Store
1030 - Hodnet	00 May 10	Dia ak 1		245	Ctava
Primary School	08-May-12	BIOCK I	U	345	Store
1030 - Hodnet	00 May 10	Diagrafa 4		246	Ctara
Primary School	08-May-12	BIOCK I	U	346	Store
1030 - Hodnet	00 May 40	Dia ala 4		0.40	Ctana
Primary School	08-May-12	DIOCK T	U	346	Store
1030 - Hodnet	00 May 40	Dlook 1		246	Ctoro
Primary School	08-May-12	DIOCK I	0	346	Store
1030 - Hodnet	00 M 40	Dlook 4	_	247	Mala Tailat
Primary School	08-May-12	DIOCK T	U	347	Male Toilet
1030 - Hodnet	00 M 40	Dia ak 1		247	Mala Tailat
Primary School	08-May-12	ыоск 1	0	347	Male Toilet
1030 - Hodnet	00 14 40	Dia ak 4	_	247	Mala Tallat
Primary School	08-May-12	DIOCK I	0	347	Male Toilet
1030 - Hodnet	00 14 40	Dia ak 4	_	247	Mala Tallat
Primary School	08-May-12	DIUCK I	0	347	Male Toilet

4000 He do et	1				
1030 - Hodnet	00 May 40	Dis als 4		0.47	Mala Tailat
Primary School	08-May-12	Block 1	0	347	Male Toilet
1030 - Hodnet	00 M 40	District.		0.47	Made Teller
Primary School	08-May-12	Block 1	0	347	Male Toilet
1030 - Hodnet					<u>_</u>
Primary School	08-May-12	Block 1	0	347	Male Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	347	Male Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	347	Male Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	347	Male Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	347	Male Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 1	0	347	Male Toilet
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	348	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	348	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	348	Cloaks
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	349	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	349	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	349	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	349	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	349	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	350	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	350	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	350	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	350	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	351	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	351	Shed
1030 - Hodnet	, , , _				
Primary School	08-May-12	Block 2	0	351	Shed
1030 - Hodnet					
Primary School	08-May-12	Block 2	0	351	Shed
,	, , , , , ,				
	-				

Item	Material
Covering to flat roof	Roofing Felt
Fascia panels	Timber Products
Rainwater goods	Plastic
Roof tiles	Non Asbestos Material
Soffit boards	Timber Products
Underdrawing to canopies	Timber Products
Verge board	Board
Verge boards	Board
Verge boards, external to classroom 001	Cement Product
Verge boards, external to classroom 003	Cement Product
Verge boards, external to classroom 004	Cement Product
Covering to flat roofs	Roofing Felt
Fascia panels	Timber Products
Rainwater goods	Plastic
Soffit boards	Timber Products
Underdrawing to canopies	Timber Products
Verge boards, external to store 339	Cement Product
Walls	Timber Products
Ceiling	Fixed Ceiling Tiles
Floor	Carpet Floor Covering
Floor adjacent door to practical 321	Vinyl Floor Covering
Floor beneath carpet	Concrete
High level boxing adjacent window	Timber Products
Walls	Brick
Ceiling	Fixed Ceiling Tiles
Ceiling adjacent doorway	Timber Products
Floor	Carpet Floor Covering

Floor adjacent door	Vinyl Floor Covering
Floor beneath carpet	Concrete
Infill panels beneath internal windows	Timber Products
Walls	Brick
Ceiling	Fixed Ceiling Tiles
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Floor beneath carpet adjacent door	Vinyl Floor Covering
High level boxing adjacent windows	Timber Products
Infill panels beneath internal windows	Timber Products
Walls	Brick
Boxing adjacent windows	Timber Products
Ceiling	Suspended Ceiling Tile
Fascia panels	Timber Products
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Infill panel to wall	Timber Products
Infill panels beneath internal windows	Timber Products
Insulation within ceiling void	Blanket Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Boxing above external windows	Timber Products
Ceiling	Fixed Ceiling Tiles
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete

Infill panels beneath internal windows	Timber Products
Walls	Brick
Ceiling	Plasterboard
Floor	Carpet Floor Covering
Floor beneath carpet	Timber Products
Walls	Plasterboard
Ceiling	Plasterboard
Floor	Carpet Floor Covering
Floor	Vinyl Floor Covering
Floor beneath carpet	Timber Products
Infill panel to ceiling	Timber Products
Walls	Plasterboard
Ceiling	Roofing Felt
Ceiling	Timber Products
Floor	Concrete
Flue pipes	Metal Products
Pipework insulation	Foam Insulation
Pipework insulation	MMMF Insulation
Pump associated pipework to rear wall	Gasket
To front of boiler no. 1	Gasket
To pipework to rear of calorifier	Gasket
Walls	Brick
Ceiling	Suspended Ceiling Tile
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Insulation within ceiling void	Blanket Insulation
Pipework insulation	MMMF Insulation

Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Walls	Plasterboard
Beneath the serving table (x3)	Bituminous Products
Beneath the sink (x2)	Bituminous Products
Ceiling	Plasterboard
Floor	Ceramic
Insulation within ceiling void	Blanket Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Walls	Ceramic
Boxing	Timber Products
Ceiling	Plasterboard
Floor	Vinyl Floor Covering
Insulation within roof void	Blanket Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Ventilation ducting	Metal Products
Walls	Brick
Water tank	Fibreglass
Ceiling	Suspended Ceiling Tile
Floor	Carpet Floor Covering
Floor beneath carpet	Vinyl Floor Covering

Insulation within ceiling void	Blanket Insulation
Pipework insulation	Foam Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Ceiling	Suspended Ceiling Tile
Floor	Vinyl Floor Covering
Insulation within ceiling void	Blanket Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Ceiling	Suspended Ceiling Tile
Floor	Carpet Floor Covering
Floor beneath carpet	Ceramic
Insulation within ceiling void	Blanket Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Toilet cistern	Ceramic
Walls	Brick
Ceiling	Fixed Ceiling Tiles
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Walls	Brick
Ceiling	Suspended Ceiling Tile

Thermoplastic Floor Tiles
·
Timber Products
Blanket Insulation
Timber Products
MMMF Insulation
Roofing Felt
Timber Products
Brick
Fixed Ceiling Tiles
Carpet Floor Covering
Thermoplastic Floor Tiles
Glass
Timber Products
Brick
Fixed Ceiling Tiles
Carpet Floor Covering
Thermoplastic Floor Tiles
Brick
Suspended Ceiling Tile
Carpet Floor Covering
Concrete
Blanket Insulation
MMMF Insulation
Roofing Felt
Timber Products
Brick
Plasterboard

Fascia panels above windows	Timber Products
Floor	Vinyl Floor Covering
High level fascia panels	Timber Products
Roof supports	Metal Products
Walls	Brick
Ceiling	Timber Products
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Walls	Brick
Walls	Plasterboard
Ceiling	Suspended Ceiling Tile
Ceiling	Timber Products
Floor	Vinyl Floor Covering
Insulation within ceiling void	Blanket Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Walls	Plasterboard
Ceiling	Suspended Ceiling Tile
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Insulation within ceiling void	Blanket Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick

Ceiling	Suspended Ceiling Tile
Fascia panels	Timber Products
Floor	Carpet Floor Covering
Floor beneath carpet	Vinyl Floor Covering
Insulation within ceiling void	Blanket Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Beneath the sink (x2)	Bituminous Products
Ceiling	Timber Products
Floor	Carpet Floor Covering
Floor	Vinyl Floor Covering
Floor beneath carpet	Vinyl Floor Covering
Infill panels beneath windows	Timber Products
Walls	Brick
Walls	Plasterboard
Ceiling	Suspended Ceiling Tile
Fascia panels	Timber Products
Floor	Carpet Floor Covering
Floor beneath carpet	Vinyl Floor Covering
Walls	Brick
Ceiling	Suspended Ceiling Tile
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Insulation within ceiling void	Blanket Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products

Walls	Brick	
Ceiling	Timber Products	
Floor	Carpet Floor Covering	
Floor beneath carpet	Vinyl Floor Covering	
Panels to the rear of heater	Timber Products	
Walls	Brick	
Ceiling	Suspended Ceiling Tile	
Downpipe	Plastic	
Floor	Ceramic	
Insulation within ceiling void	Blanket Insulation	
Partitions	Timber Products	
Pipework insulation	MMMF Insulation	
Pitched roof	Roofing Felt	
Pitched roof	Timber Products	
Toilet cisterns	Ceramic	
Walls	Brick	
Ceiling	Suspended Ceiling Tile	
Floor	Ceramic	
Insulation within ceiling void	Blanket Insulation	
Partitions	Timber Products	
Pipework insulation	MMMF Insulation	
Pitched roof	Roofing Felt	
Pitched roof	Timber Products	
Toilet cisterns	Ceramic	
Walls	Brick	
Beneath the sink (x2)	Bituminous Products	
Ceiling	Timber Products	

Floor	Carpet Floor Covering
Floor	Vinyl Floor Covering
Floor beneath carpet	Vinyl Floor Covering
Infill panels beneath windows	Timber Products
Walls	Brick
Ceiling	Suspended Ceiling Tile
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Insulation within ceiling void	Blanket Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Ceiling	Suspended Ceiling Tile
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Insulation within ceiling void	Blanket Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Ceiling	Suspended Ceiling Tile
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Insulation within ceiling void	Blanket Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick

Ceiling	Suspended Ceiling Tile
Floor	Carpet Floor Covering
Floor beneath carpet	Concrete
Insulation within ceiling void	Blanket Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Walls	Brick
Beneath the sink	Bituminous Products
Ceiling	Plasterboard
Floor	Carpet Floor Covering
Floor	Vinyl Floor Covering
Floor beneath carpet	Timber Products
High level boxing	Timber Products
Infill panel to ceiling	Timber Products
Infill panels beneath plastic windows	Timber Products
Pipework insulation	Foam Insulation
Skylight ceiling	Plastic
Walls	Plasterboard
Walls	Timber Products
Ceiling	Plasterboard
Floor	Vinyl Floor Covering
Infill panel to ceiling	Timber Products
Toilet cisterns	Ceramic
Walls	Plasterboard
Ceiling	Plasterboard
Downpipe	Plastic

	V5 151 0 :
Floor	Vinyl Floor Covering
Infill panel to ceiling	Timber Products
Toilet cisterns	Ceramic
Walls	Plasterboard
Floor	Carpet Floor Covering
Floor beneath carpet	Timber Products
High level wall	Timber Products
Skylight ceiling	Plastic
Walls	Plasterboard
Boxing	Thermal Insulation with Paper
Ceiling	Plasterboard
Floor	Carpet Floor Covering
Floor beneath carpet	Timber Products
Walls	Plasterboard
Ceiling	Plasterboard
Floor	Vinyl Floor Covering
Walls	Plasterboard
Beneath the sink	Bituminous Products
Ceiling	Plasterboard
Cladding to beams	Timber Products
Floor	Carpet Floor Covering
Floor	Vinyl Floor Covering
Floor beneath carpet	Timber Products
Infill panel to ceiling	Timber Products
Walls	Plasterboard
Beneath the sink	Bituminous Products
Ceiling	Plasterboard

Floor Panel to rear of electrics Timber Products Walls Plasterboard Ceiling Plasterboard Floor Vinyl Floor Covering Partitions Timber Products Timber Products Toilet cisterns Ceramic Walls Plasterboard Ceiling Timber Products Ceiling Timber Products Floor Timber Products Floor Roof Roofing Felt Walls Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Pipework insulation Pipework insulation Pitched roof Roofing Felt Pitched roof Timber Products Roofing Felt Timber Products Floor Tiles Blanket Insulation Products Roofing Felt Timber Products Foam Insulation Pitched roof Roofing Felt Timber Products Walls Brick Ceiling Timber Products Floor Tiles Brick Ceiling Thermoplastic Floor Tiles Floor tiles (beige) Thermoplastic Floor Tiles		
Walls Ceiling Plasterboard Ploor Vinyl Floor Covering Partitions Timber Products Toilet cisterns Ceramic Walls Plasterboard Plasterboard Plasterboard Ceiling Timber Products Floor Timber Products Roof Roofing Felt Walls Ceiling Suspended Ceiling Tile Floor tiles (grey) Insulation within ceiling void Pipework insulation Pipework insulation Pitched roof Pitched roof Walls Brick Floor Tiles Brick Floor Tiles Brick Floor Tiles Floor Tiles Floor Timber Products Floor Tiles Floor Tiles From Insulation	Floor	Vinyl Floor Covering
Ceiling Plasterboard Floor Vinyl Floor Covering Partitions Timber Products Toilet cisterns Ceramic Walls Plasterboard Ceiling Timber Products Floor Timber Products Roof Roofing Felt Walls Timber Products Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Foam Insulation Pitched roof Roofing Felt Walls Brick Ceiling Timber Products Floor tiles (grey) Thermoplastic Floor Tiles Brick Brick Timber Products Thermoplastic Floor Tiles	Panel to rear of electrics	Timber Products
Floor Vinyl Floor Covering Partitions Timber Products Toilet cisterns Ceramic Walls Plasterboard Ceiling Timber Products Floor Timber Products Roof Roofing Felt Walls Timber Products Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Foam Insulation Pipework insulation MMMF Insulation Pitched roof Roofing Felt Walls Brick Ceiling Timber Products Koofing Felt Timber Products Floor tiles (beige) Thermoplastic Floor Tiles	Walls	Plasterboard
Partitions Timber Products Ceramic Walls Plasterboard Ceiling Timber Products Floor Timber Products Roof Roofing Felt Walls Timber Products Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Pipework insulation MMMF Insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Thermoplastic Floor Tiles Timber Products Brick Timber Products Timber Products Timber Products Timber Products Timber Products Timber Products Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Ceiling	Plasterboard
Toilet cisterns Ceramic Walls Plasterboard Ceiling Timber Products Floor Roof Roofing Felt Walls Ceiling Suspended Ceiling Tile Floor tiles (grey) Insulation within ceiling void Pipework insulation Pipework insulation Pitched roof Pitched roof Walls Brick Ceiling Timber Products Brick Ceiling Timber Products Thermoplastic Floor Tiles Brick Ceiling Timber Products Brick Timber Products Brick Timber Products Brick Timber Products Brick Floor tiles (beige) Thermoplastic Floor Tiles	Floor	Vinyl Floor Covering
Walls Ceiling Timber Products Floor Timber Products Roof Roofing Felt Walls Timber Products Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Pipework insulation MMMF Insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Timber Products Timber Products Brick Timber Products Brick Timber Products Brick Floor tiles (beige) Thermoplastic Floor Tiles Brick	Partitions	Timber Products
Ceiling Timber Products Floor Timber Products Roof Roofing Felt Walls Timber Products Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Foam Insulation Pipework insulation MMMF Insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Timber Products Floor tiles (beige) Thermoplastic Floor Tiles	Toilet cisterns	Ceramic
Floor Timber Products Roof Roofing Felt Walls Timber Products Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Foam Insulation Pipework insulation MMMF Insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Timber Products Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Walls	Plasterboard
Roof Walls Timber Products Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Pipework insulation MMMF Insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Timber Products Floor tiles (beige) Thermoplastic Floor Tiles Brick Brick	Ceiling	Timber Products
Walls Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Foam Insulation MMMF Insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Thermoplastic Floor Tiles Brick Walls Brick Brick	Floor	Timber Products
Ceiling Suspended Ceiling Tile Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Foam Insulation Pipework insulation MMMF Insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Timber Products Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Roof	Roofing Felt
Floor tiles (grey) Thermoplastic Floor Tiles Insulation within ceiling void Blanket Insulation Pipework insulation Foam Insulation MMMF Insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Thermoplastic Floor Tiles Walls Brick Thermoplastic Floor Tiles Walls Brick	Walls	Timber Products
Insulation within ceiling void Blanket Insulation Pipework insulation Pipework insulation MMMF Insulation Pitched roof Roofing Felt Timber Products Walls Brick Ceiling Timber Products Timber Products Brick Timber Products Brick Brick Floor tiles (beige) Thermoplastic Floor Tiles Walls	Ceiling	Suspended Ceiling Tile
Pipework insulation Pipework insulation MMMF Insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Timber Products Timber Products Brick Timber Products Brick Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Floor tiles (grey)	Thermoplastic Floor Tiles
Pipework insulation Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Timber Products Timber Products Timber Products Brick Timber Products Brick Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Insulation within ceiling void	Blanket Insulation
Pitched roof Roofing Felt Pitched roof Timber Products Walls Brick Ceiling Timber Products Timber Products Timber Products Timber Products Brick Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Pipework insulation	Foam Insulation
Pitched roof Timber Products Walls Brick Ceiling Timber Products Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Pipework insulation	MMMF Insulation
Walls Ceiling Timber Products Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Pitched roof	Roofing Felt
Ceiling Timber Products Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Pitched roof	Timber Products
Floor tiles (beige) Thermoplastic Floor Tiles Walls Brick	Walls	Brick
Walls Brick	Ceiling	Timber Products
	Floor tiles (beige)	Thermoplastic Floor Tiles
Ceiling Fixed Ceiling Tiles	Walls	Brick
	Ceiling	Fixed Ceiling Tiles
Ceiling Suspended Ceiling Tile	Ceiling	Suspended Ceiling Tile
Floor Carpet Floor Covering	Floor	Carpet Floor Covering
Floor Ceramic	Floor	Ceramic

Floor tiles beneath carpet (beige)	Thermoplastic Floor Tiles
Insulation within ceiling void	Blanket Insulation
Pipework insulation	Foam Insulation
Pipework insulation	MMMF Insulation
Pitched roof	Roofing Felt
Pitched roof	Timber Products
Toilet cistern	Ceramic
Walls	Brick
Ceiling	Plasterboard
Floor	Vinyl Floor Covering
Walls	Plasterboard
Ceiling	Metal Products
Floor	Timber Products
Roof	Metal Products
Skylight	Plastic
Walls	Metal Products
Ceiling	Timber Products
Floor	Timber Products
Roof	Roofing Felt
Walls	Timber Products
Ceiling	Timber Products
Floor	Timber Products
Roof	Roofing Felt
Walls	Timber Products

stos Import - Introduction



Purpose

The TF Standard Asbestos import spreadsheet was developed by The Technology Forge to provide TF customers with an asbestos data collection template which is comprehensive and flexible enough to give optimum data quality in tf. facilty.

This spreadsheet includes all fields in a format which mirrors the hierarchical data structure in tf. facility. It also includes basic validation and picklists which facilitate quality and effective completion.

It is anticipated that this spreadsheet be setup on first use, before being distributed to Hazard surveyors for completion.

Once completed, the sheet will be processed by the TF Asbestos Import Interface which will load the data into tf. Facility.

Functionality

INTRO

This introduction page.

Survey

Represents a Hazard Survey in tf. Facility. It is the main Hazard record which relates all Asbestos information against a property. Uniquely identified by the 'Hazard Ref'

Survey-NoAccess

Represents a 'No Access' item (e.g. loft space, locked rooms etc.). Related to the Hazard Survey record linked by the 'Survey Ref'.

Survey-NoHazard

Represents a 'No Hazard' item (e.g. confirmation of items which are not hazardous etc.). Related to the Hazard Survey record linked by the 'Survey Ref'.

Survey-Item

Represents a hazard item/sample. Related to the Hazard Survey record linked by the 'Survey Ref'

SurveyItemAssessment

Represents a risk assessment. Related to the Hazard Item/Sample by the 'Hazard ID'

SurveyItemAction

Represents a Hazard Action (e.g. remove, encapsulate etc.). Related to the Hazard item/Sample by the 'Hazard ID'

ANALYSISCODES

For office use only. Used for the intial setup and configuration of the spreadsheet before being locked and distributed to surveyors.

SETTINGS

For office use only. Used for the intial setup and configuration of the spreadsheet before being locked and distributed to surveyors.

Notes

- In order for validation to work effectively, Macros and VBA code should be enabled when using this spreadsheet.
- The ID column in the Survey Item spreadsheet is used uniquely identify a survey item. It is saved in the User Text 5 field of the survey item
- Each Hazard Action record given in the excel sheet will be considered as a new record. The update method (ignore,overwrite excluding blanks, overwrite including blanks) will have no effect on the Hazard action module.



Keeping the Future in Shape

Unit 5, Loomer Road Newcastle-under-Lyme Staffordshire ST5 7LB

Tel: 01782 576590 Fax: 01782 576599

Web: www.shieldon-siteservices.com

Asbestos Re-inspection At

0430 - Brockton C.E. Primary School, Brockton, Much Wenlock, TF13 6JR



Contact:


intact.

Customer: Shropshire Council

Project No: S16-01132 **Survey Start Date:** 05 July 2016 (This report is a supplement to and must be read in conjunction with S09-04026, S09-04027, S10-02261,

S11-03223, S12-02737, S13-02127, S14-01559 and S15-01314)

Customer Order No: CINT00000055 Report Issue Date: 26 July 2016



Page 1 of 45 F033: Issue No: 5, Jan 2013

Report No: S16-01132

Site: 0430 - Brockton C.E. Primary School, Brockton

Page left intentionally blank

Page 2 of 45

Report Contents

Section	Description
1.0	Introduction
2.0	Objectives
3.0 3.1 3.2 3.3	Summary of Re-inspection/Desktop Study Re-inspection Details ACM's Identified or Presumed Recommendations
4.0	Explanation of Asbestos Assessment Scores and Priorities
5.0	References
6.0	Survey Results (Survey data sheets)
7.0	Survey Conclusions/Actions
Appendix	Description
Appendix 1	Site Plans

Report No: S16-01132

Site: 0430 - Brockton C.E. Primary School, Brockton

Page left intentionally blank

Page 4 of 45 F033: Issue No: 5, Jan 2013

personal info

SITE: 0430 - Brockton C.E. Primary School, Brockton

Site. 0430 - Blockfort C.E. Fillilary School, Block

1.0 Introduction

Acting on the instructions of of Shropshire Council a re-inspection of the site was undertaken on the 05 July 2016 by of Shield On-Site Services. Any additional *areas* surveyed will be undertaken in accordance with HSG264 and HSG227.

REPORT No: S16-01132

Our laboratory is accredited by UKAS to ISO17020 for the surveying and inspection procedure including priority assessments (UKAS Inspection Body No. 0206) and is accredited by UKAS to ISO17025 for bulk sampling and bulk identification (UKAS Testing No. 0642). Any opinions expressed within this report concerning recommendations are not covered by UKAS accreditation.

The asbestos containing materials identified in the former survey were inspected in order to assess any changes to their condition.

2.0 Objectives

The re-inspection has the following objectives:

- To update the "Asbestos Register" including risk assessment scores and priority assessments of the ACM's
- To, upon instruction of the customer, access any previously inaccessible areas

Page 5 of 45

SITE: 0430 - Brockton C.E. Primary School, Brockton

3.0 Summary of Re-inspection/Desktop Study

The aim of the re-inspection desktop study is to assess the suitability of the present asbestos survey and to identify any problems associated with an update of the register such as:

Example issues considered:

- Is the original survey now outdated
- Is an update required to convert a hard copy to a database format
- Are there excessive caveats

On-Site Health and Safety Risk Assessments

This aspect considers all potential hazards or risks to health and safety that surveyors and other occupants may be exposed to whilst the survey was being undertaken. All such risks were reduced to as low as reasonably practicable.

The surveyor has undertaken the risk assessment before the re-inspection commenced taking into consideration any site-specific hazards identified by the client. The risk assessment does not form part of this report but can be made available on request.

3.1 Re-inspection Details

The re-inspection was carried out at 0430 - Brockton C.E. Primary School as agreed. All previously identified ACM's were inspected; the scope of the inspection included:

Block 1

Block 2

The following Risk Priority Scores were calculated by an addition of the Material Scores and the Priority Scores from the Lead Surveyor **without** input from the Duty Holder.

The Duty Holder has the ultimate responsibility to check and make sure that the estimate of the Risk Priority Score is correct, as he/she has a more detailed knowledge of the site (see section 4.20)

It is the responsibility of the duty holder to inform the surveyors of any ACMs removed or remedial actions taken to improve their condition along with supporting air tests and clearance certification.

Upon completion of the re-inspection and analysis of any additional samples, the updated list of 19 asbestos containing materials on site is detailed in the summaries below.

Page 6 of 45

SITE: 0430 - Brockton C.E. Primary School, Brockton

3.2 ACMs Identified or Presumed

Risk Priority 1 Materials

No Risk Priority 1 materials were identified in this report

Risk Priority 2 Materials

The following Risk Priority 2 materials were identified in Block 1.

Sample Reference	Room No	Location	Sample Location	Material Assessment	Material Assessment Score	Priority Assessment Score	Total Score	Asbestos Type
S0015	001	Ground Floor Classroom	Window reveal	7	В	5	12	Amosite Chrysotile
S0032	001	Ground Floor Classroom	Door reveal x2	7	В	5	12	Amosite Chrysotile
S0022	002	Ground Floor Classroom	Window reveal to left hand side of door	7	В	5	12	Amosite Chrysotile
S0031	002	Ground Floor Classroom	Door reveal	7	В	5	12	Amosite Chrysotile

Risk Priority 3 Materials

The following Risk Priority 3 materials were identified in Block 1.

Sample Reference	Room No	Location	Sample Location	Material Assessment	Material Assessment Score	Priority Assessment Score	Total Score	Asbestos Type
S0014	001	Ground Floor Classroom	Window reveal	5	С	5	10	Amosite Chrysotile
S0016	001	Ground Floor Classroom	To structural column	3	D	6	9	Chrysotile
S0017	001	Ground Floor Classroom	To structural column	3	D	5	8	Chrysotile
S0020	002	Ground Floor Classroom	To structural column	3	D	5	8	Chrysotile
S0021	002	Ground Floor Classroom	To structural column	3	D	5	8	Chrysotile
S0008	003	Ground Floor Classroom	Floor beneath the carpet	2	D	6	8	Chrysotile
S0009	003	Ground Floor Classroom	Window reveals x2	5	С	5	10	Amosite Chrysotile
S0001	307	Ground Floor Female Toilet	Toilet cistern	3	D	4	7	Amosite
S0003	313	Ground Floor Store	Floor	2	D	3	5	Chrysotile
S0004	317	Ground Floor Circulation	Floor beneath the carpet	2	D	6	8	Chrysotile
S0005	317	Ground Floor Circulation	Floor beneath the carpet	2	D	6	8	Chrysotile
S0006	318	Ground Floor Store	Floor	2	D	4	6	Chrysotile
S0023	322	Ground Floor Class Store	Floor	2	D	4	6	Chrysotile
S0018	323	Ground Floor Class Store	Floor	2	D	4	6	Chrysotile
S0007	325	Ground Floor Circulation	Floor beneath the carpet	2	D	4	6	Chrysotile

F033: Issue No: 5, Jan 2013

SITE: 0430 – Brockton C.E. Primary School, Brockton

3.3 Recommendations

Recommendations / Reservations Concerns

All accessible areas were included in this survey.

GENERAL RECOMMENDATIONS

Various asbestos insulating board window reveals are in a good, sealed condition following recent remedial works, therefore these can be managed by periodic inspection for any damage or exposed material.

Heaters were inspected as far as reasonably practicable, however no obvious asbestos containing materials were identified.

Shed 330 and Shed 331 no longer exist as they have been removed from the site, therefore samples S0028 and S0029 have been removed from within the report and on the plan.

A full refurbishment of the right hand side elevation incorporating Cloaks 324 was carried out in 2010. This area now contains Cloaks 343, Practical 345, Toilet 348 and a new extension containing GP Room 346.

No inspection was undertaken within the electrical switchgear and boilers for safety reasons.

SAMPLE RECOMMENDATIONS

\$16-01132/\$0015 - Classroom 001 - Small pin holes were identified to the sampled material, therefore encapsulation is recommended.

S16-001132/S0022 - Classroom 002 - Small pin holes were identified to the sampled material, therefore encapsulation is recommended.

S16-01132/S0031 - Classroom 002 - Small pin holes were identified to the sampled material, therefore encapsulation is recommended.

S16-01132/S0032 - Classroom 001 - Small pin holes were identified to the sampled material, therefore encapsulation is recommended.

All personnel who carry out maintenance or refurbishment etc must be made aware of the "Asbestos Register", and any areas that contain asbestos materials in which they may be working. The aim is to prevent accidental asbestos exposure, and also prevent delays to possible future work schedules in these areas.

Page 8 of 45

SITE: 0430 - Brockton C.E. Primary School, Brockton

4.0 Explanation of Asbestos Assessment Scores and Priorities

In keeping with current HSE Guidance, Shield On-Site Services (Asbestos) has adopted methods of evaluating the various risks associated with ACMs. These are evaluated by considering the total risk factors from adding the scores from two separate scoring systems. First, a "Material Assessment Score" is made, followed by the Duty Holders Priority Assessment Score.

HSG264 Material Assessment Scores

The Material Assessment Score comprises four separate elements, as follows:

- The type of the asbestos material, (Product Type)
- Its condition, (Extent of Damage)
- Its surface treatment and
- The type of asbestos identified

These scores are then evaluated, and given a Material Assessment Category, as follows:

Category A (10 - 12) — regarded as having a high potential to release fibres if disturbed Category B (07 - 09) — regarded as having medium potential to release fibres if disturbed Category C (05 - 06) — regarded as having low potential to release fibres if disturbed Category D (01 - 04) — regarded as having very low potential to release fibres if disturbed Note: Asbestos debris may be assessed as Category A.

HSG227 Estimate of Duty Holder's Priority Assessment Score

This considers the risk potential by analysing the following:

- Maintenance activity
- Occupant activity
- Likelihood of disturbance
- Human exposure potential

Adding the individual scores from Material Assessment and the Duty Holder's Priority Assessment results in an overall risk assessment (Total Score) which should be used to establish the priority for ACMs requiring remedial action.

The Shield On-Site Services (Asbestos) surveyor has made an initial assessment of the Material Assessment Score, and then added this to an estimate of The Duty Holder's Priority Assessment Score, to give a "Total Score". This "Total Score" was then used to calculate the Risk Priority Code (1, 2 or 3) and the appropriate recommended management action. (See Section 1)

If the priority code is N/A or zero then no asbestos is currently known in that area or room (within the scope of the survey carried out).

However, the Duty Holder has the ultimate responsibility to check and make sure that the estimate of the Duty Holder's Priority Assessment Score is correct, as he/she has a detailed knowledge of the site rather than the surveyor (i.e. he should check each calculation, and review the scores if corrections are necessary, or when changes occur).

Page 9 of 45

SITE: 0430 - Brockton C.E. Primary School, Brockton

Risk Priority Code 1; risk scores 18 or higher = HIGH RISK

Recommended Action: Consider initial action such as isolation/segregation of the area and air tests. Carry out removal/remedial action to eliminate/reduce the risk in accordance with your asbestos policy and management plan.

Risk Priority Code 2; risk scores 12 to 17 = MEDIUM RISK

Recommended Action: Manage as Priority 1's, but remedial action may be deferred until maintenance regimes change, or demolition or major refurbishment is planned.

Risk Priority Code 3; risk scores 11 or less = LOW RISK

Recommended Action: Manage and consider removal if the item falls within a demolition or major refurbishment area, and works is likely to disturb the material.

The Risk Priority Codes have been calculated for each asbestos element per area or room, and are shown within the "Asbestos Register" in Section 6 of this report.

Any change in property usage, including maintenance activities should prompt a formal re- assessment and update of the "Asbestos Register" (including "Risk Priority Scores" and recommended actions). It is recommended that a review/audit should be carried out at least every 12 months to update the system. A written record must be made of each review and any information about ACM's given to anyone who may be at risk from disturbing them (e.g. maintenance workers).

Page 10 of 45

SITE: 0430 - Brockton C.E. Primary School, Brockton

5.0 References

The following documents contain relevant information on the methods for carrying out asbestos surveys, and the analysis of suspect samples for asbestos identification:

- Control of Asbestos Regulations, 2012 (CAR 2012)
- HSG264 Asbestos: The survey guide
- HSG248 The analysts guide for sampling, analysis and clearance testing
- L127 The Management of Asbestos in Non Domestic Premises
- HSG 227 Managing Asbestos in Premises
- Shield On-Site Services (Asbestos) UKAS accredited documented "In House" method M002.
- Asbestos and Man Made Mineral Fibres in Buildings Department of Environment, Transport and the Regions.

Page 11 of 45

SITE: 0430 - Brockton C.E. Primary School, Brockton

6.0 Survey Results (Survey Data Sheets)

The asbestos survey results should be read in conjunction with the main body of the report and associated site plans.

Page 13 of 45

SITE: 0430 - Brockton C.E. Primary School, Brockton

Important Notes:

The data in the attached "Survey Data Sheets" has been compiled by SOSS (Asbestos) in accordance with the Health and Safety Executive's document HSG 264, and the Control of Asbestos Regulations 2012. It details the known ACMs, and their current status for the building(s) surveyed.

The data contains information collated using UKAS accredited in-house documented methods. Historical data provided by the customer to SOSS (Asbestos) may also be included in the report, but Shield On-Site Services (Asbestos) cannot be held responsible for the accuracy of this data (including the interpretation of any supplied data).

The data in this "Asbestos Report" is provided for the commissioning customer only, and SOSS (Asbestos) cannot accept any responsibility for the interpretation or use of this data by any third party. Prior to carrying out work in any area(s) that may contain or conceal ACMs, always seek professional advice from a competent and resourced organisation or person. For further assistance please contact SOSS (Asbestos) on:

Newcastle under Lyme:

Email: asbestos@shieldon-siteservices.com

Tel: 01782 576590

East Kilbride:

Email: scotlandasbestos@shieldon-siteservices..com

Tel: 01355-242280

Asbestos Audit Summary:

Under CAR 2012 an inspection should be carried out every 6 or 12 months of ACMs. A written record must be made and should be disseminated to anyone who may be at risk from disturbing ACMs.

Asbestos Audit Record:

2017	2018	2019

Potential Abbreviations used:

NSMS - No Suspect Material Seen / No ACM's Visually Identified

NAD - No Asbestos Detected (in sample)

AWS / As - Associated With Sample / Presumed Equivalent to / As Sample

SR - Sample Required

S - Sample

P - Presumed (to contain asbestos)

SP - Strongly Presumed (to contain asbestos)

Page 14 of 45

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 1			Itama I apatia	Tail	lat sistama			
Sample No.	S0001			Item Locatio	n roi	Toilet cistern			
Floor Level	Ground Floor			Item / Mater	ial Res	sin			
Room No.	307			Asbestos Ty	pe Am	Amosite			
Room ID	Female Toilet			Extent	1m ²	1m²			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		1 Total Material Score: 0 3	Priority Assessment Scores:	Likeliho Potenti	ant Activity: 1 bod of Disturbance: 1 al of Human Exposure: 2 nance Activity: 0	Total Priority Score:		
Material Asse	essment Category:	D	Total Score (Materia	al + Priority):	7	Risk Priority 1, 2 or 3:	3		



Notes:

The toilet seat is of an identical material to that sampled.

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Building ID	Block 1			Item Location	De				
Sample No.	S0002			item Location	I DE	Beneath the sink			
Floor Level	Ground Floor			Item / Materia	al Bi	tuminous Products			
Room No.	311			Asbestos Typ	oe No	No Asbestos Detected			
Room ID	Staffroom	Staffroom			-	-			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:	-	Total Material Score:	Priority Assessment Scores:	Likelih Poten	pant Activity: lood of Disturbance: tial of Human Exposure: enance Activity: -	Total Priority Score:		
	essment Category: -	Т-/	tal Score (Material	L. Drioritul	•	Risk Priority 1, 2 or 3:			



Notes:		
Recommendation:		

Building ID	Block 1				Item Location	n []o	0.5			
Sample No.	S0003	S0003					Floor			
Floor Level	Ground Floor				Item / Materi	al The	ermoplastic with Adhesive			
Room No.	313			Asbestos Ty	pe Chr	Chrysotile				
Room ID	Store	Store				1m²	1m²			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		1 0 0	Total Material Score:	Priority Assessment Scores:	Likeliho	ant Activity: 0 od of Disturbance: 1 al of Human Exposure: 2 nance Activity: 0	1110	Priority core:	
	essment Category:	D	T-4	al Score (Material	. Driority ().	5	Risk Priority 1, 2 or 3:		3	



Notes:

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Manage

Recommendation:

Building ID	Block 1				Item Location	. El	or honouth the cornet			
Sample No.	S0004				item Location	ı Fic	Floor beneath the carpet			
Floor Level	Ground Floor				Item / Material Thermoplastic with Adhesive			⁄e		
Room No.	317	317					Chrysotile			
Room ID	Circulation	Circulation				14	14m²			
HSG 264 Material Assessment	Product: Condition: Surface Treatment:		1 0 0	Total Material Score:	Priority Assessment Scores:	Likelih	tial of Human Exposure:	1181111111	tal Priority Score:	
Scores:	Asbestos Type:		1	2	000100.	Mainte	enance Activity:	0	U	



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Building ID	Block 1				Item Location	. Flor	or hangath the carnet			
Sample No.	S0005				item Location	i Fiod	Floor beneath the carpet			
Floor Level	Ground Floor				Item / Materia	al The	ermoplastic with Adhesive			
Room No.	317				Asbestos Typ	oe Chr	Chrysotile			
Room ID	Circulation	Circulation			Extent	33n	33m²			
HSG 264	Product:		1	Total Material		Occupa	ant Activity: 1	Total Priority		
Material Assessment Scores:	Condition: Surface Treatment: Asbestos Type:		0 0 1	Score:	Priority Assessment Scores:	Likeliho Potentia	al of Human Exposure: 3 nance Activity: 0	Score:		



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Manage

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Recommendation:

Building ID	Block 1				Item Locatio	, [loor				
Sample No.	S0006	S0006					Floor				
Floor Level	Ground Floor	Ground Floor					Thermoplastic with Adhesive				
Room No.	318	318					Chrysotile				
Room ID	Store	Store				2	2m²				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		1 0 0	Total Material Score:	Priority Assessment Scores:	Likel Pote	ihood of Disturbance: 2	0 To 2 2 0	otal Priority Score: 4		
Material Ass	essment Category:	D	Tot	al Score (Materia	I + Priority):	6	Risk Priority 1, 2 or 3:		3		



N	О	te	s	:

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Building ID	Block 1				Item Location	, Flor	or honooth the cornet		
Sample No.	S0007				nem Location	1 F100	or beneath the carpet		
Floor Level	Ground Floor				Item / Materia	al The	Thermoplastic with Adhesive		
Room No.	325	325				oe Chr	Chrysotile		
Room ID	Circulation	Circulation			Extent	7m²	7m²		
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		1 0 0	Total Material Score:	Priority Assessment Scores:	Likeliho Potentia	ant Activity: od of Disturbance: al of Human Exposure: annce Activity: 0	Total Priority Score:	



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Recommendation: Manage

Building ID	Block 1		Item Location	n Floor beneath the carpet			
Sample No.	S0008		item Location	Floor beneath the carpet			
Floor Level	Ground Floor		Item / Materia	Thermoplastic with Adhesive			
Room No.	003		Asbestos Typ	pe Chrysotile			
Room ID	Classroom		Extent	45m²			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:	1 Total Material Score: 0 2	Priority Assessment Scores:	Occupant Activity: Likelihood of Disturbance: Potential of Human Exposure: Maintenance Activity: 1 Total Priority Score: 9 Score: 6			
Material Ass	essment Category: D	Total Score (Materia	al + Priority):	8 Risk Priority 1, 2 or 3: 3			



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

An inspection within the timber boxing to the corner of Classroom 003 revealed a plastic downpipe.

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Building ID	Block 1				Itama I agatia		۱۸ <i>۱</i> : ما م				
Sample No.	S0009				Item Locatio	n	Window reveals x2				
Floor Level	Ground Floor			Item / Mater	ial	Board					
Room No.	003	003				ре	Amosite Chrysotile				
Room ID	Classroom	Classroom					1m ²				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:			Total Material Score: 5	Priority Assessment Scores:	Like Pot	Occupant Activity: Likelihood of Disturbance: Potential of Human Exposure: Maintenance Activity:		1 1 3 0	Sco	Priority ore:
Material Ass	essment Category:	,,			I + Priority):	10		Risk Priority 1, 2 or 3	3:		3



Notes:

The window reveals are in a good, paint sealed condition and therefore can be managed by periodic inspection for any damage or exposed material.

Window reveals to the double doors entering Cloaks 324 are of timber.

Re-inspection Date: 05/07/2016

The window reveals are of modern fibreboard on the surface, however, the sampled material should be presumed to remain in situ beneath until proven otherwise.

REMAINS/CONDITION SAME

Recommendation: Manage

Building ID	Block 1				Item Locatio	n	\\/in/	dow reveals		
Sample No.	S0010				nem Localio	"	VVIIIC	dow reveals		
Floor Level	Ground Floor				Item / Materi	ial	Board			
Room No.	003	003				Туре				
Room ID	Classroom	Classroom								
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:			Total Material Score:	Priority Assessment Scores:	Lik Po	celihoo tentia	nt Activity: od of Disturbance: I of Human Exposure: ance Activity:	0 0 0 0	Total Priority Score:
, topedide Type.			tal Score (Material	+ Priority):	0		Risk Priority 1, 2 or	3:	0	



Notes:

Re-inspection Date: 24/06/2010

The sampled reveals have been removed, the replacement panels are of timber.

REMOVED

Building ID	Block 1			Item Locatio	n D	eneath the sink		
Sample No.	S0011			item Locatio	П	eneaut the sink		
Floor Level	Ground Floor			Item / Mater	ial B	Bituminous Products		
Room No.	345			Asbestos Ty	ре			
Room ID	Practical			Extent				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		Total Material Score:	Priority Assessment Scores:	Likeli Poter	pant Activity: hood of Disturbance: ontial of Human Exposure: tenance Activity: 0	Total Priority Score:	
Material Asse	essment Category:	D	Total Score (Materia	ıl + Priority):	0	Risk Priority 1, 2 or 3:	0	



Notes:

Re-inspection Date: 24/06/2010

The sampled bitumen patch has been removed and a modern sink unit has been installed.

REMOVED

Recommendation:

Building ID	Block 1			lton	n Location	Min	dow reveal		
Sample No.	S0012			lten	II Location	willidow reveal			
Floor Level	Ground Floor			Item	n / Material	Boa	Board		
Room No.	316			Asb	estos Type	Э			
Room ID	Boys Toilets			Exte	ent				
Material Assessment	Product: Total Materi Condition: Score: Surface Treatment: 0			Prio	essment	Likelihoo Potentia	nt Activity: od of Disturbance: 0 I of Human Exposure: 0 ance Activity: 0	Total Priority Score:	
Material Asses	ssment Category:	D	Total Score (Mate	erial + Pri	iority):)	Risk Priority 1, 2 or 3:	0	



Notes:

The window reveal to the left hand side within the toilet cubicle is of timber.

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Re-inspection Date: 24/06/2011

The window reveal has been removed and replaced with a modern equivalent.

REMOVED

Building ID	Block 1			Item Location	.n. \	Window reveal to left hand side	of door	
Sample No.	S0013			item Locatio	VIII V	willdow reveal to left fialid side	or door	
Floor Level	Ground Floor			Item / Mater	ial E	Board		
Room No.	315			Asbestos Ty	γре			
Room ID	Girls Toilets	Girls Toilets						
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		Total Material Score:	Priority Assessment Scores:	Like	cupant Activity: blihood of Disturbance: cential of Human Exposure: ntenance Activity: 0	Total Priority Score:	
Material Asse	essment Category:	D	Total Score (Materia	ıl + Priority):	0	Risk Priority 1, 2 or 3:	0	



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Re-inspection Date: 24/06/2011

The window reveal has been removed and replaced with a modern equivalent.

REMOVED

Recommendation:

Building ID	Block 1				Item Location	n	Window reveal			
Sample No.	S0014				nom Eddaron		Villidow reveal			
Floor Level	Ground Floor				Item / Materia	al	Board			
Room No.	001						Amosite Chrysotile			
Room ID	Classroom	Classroom					1m²			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		2 0 1 2	Total Material Score:	Priority Assessment Scores:	Lik	ccupant Activity: kelihood of Disturbance: tential of Human Exposure: aintenance Activity: 0	Total Priority Score:		
Material Asse	essment Category:	С	Tota	al Score (Materia	ıl + Priority):	10	Risk Priority 1, 2 or 3:	3		



Notes:

The window reveal is in a good, paint sealed condition and therefore can be managed by periodic inspection for any damage or exposed material.

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Building ID	Block 1				Item Locatio		\ <i>\(\lambda\)</i> :	daw aayaal			
Sample No.	S0015				Item Location		Mindow reveal				
Floor Level	Ground Floor				Item / Materi	ial	Board				
Room No.	001				Asbestos Ty	ре	Amosite Chrysotile				
Room ID	Classroom	Classroom					1m²				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:	Condition: 1 Score: urface Treatment: 2 7				Lik	elihoo tentia	nt Activity: od of Disturbance: I of Human Exposure: ance Activity:	1 1 3 0	Total F Sco	re:
Material Ass	essment Category:	spesios Type. 2				12		Risk Priority 1, 2 or	3:		2



Notes:

The window reveal is in a good, paint sealed condition and therefore can be managed by periodic inspection for any damage or exposed material.

The window reveal to the opposite side of the window is of timber.

Re-inspection Date: 05/07/2016

Small pin holes were identified to the sampled material, therefore encapsulation is recommended.

REMAINS/CONDITION DETERIORATED

Recommendation: Remedial work required

Building ID	Block 1				Item Location	n	To structural column		
Sample No.	S0016				item Location	11	To structural column		
Floor Level	Ground Floor				Item / Materi	al	Textured Coating		
Room No.	001				Asbestos Ty	ре	Chrysotile		
Room ID	Classroom	Classroom					1m²		
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		1 0 1	Total Material Score:	Priority Assessment Scores:	Li P	Occupant Activity: 1 Total F Likelihood of Disturbance: 2 Sco Potential of Human Exposure: 3 Maintenance Activity: 0		
Material Asse	essment Category:	D	Tot	al Score (Materia	al + Priority):	9	Risk Priority 1, 2 or 3:	3	



Notes:

The damaged areas have been encapsulated.

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Building ID	Block 1				Itaaa I aaatia		To atmost and a change			
Sample No.	S0017				Item Locatio	n	To structural column			
Floor Level	Ground Floor				Item / Mater	ial 7	Textured Coating			
Room No.	001				Asbestos Ty	ре (Chrysotile			
Room ID	Classroom	Classroom					1m²			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		1 0 1	Total Material Score:	Priority Assessment Scores:	Like	cupant Activity: clihood of Disturbance: cential of Human Exposure: cential of Human Exposure: control of Huma			
Material Ass	essment Category:					8	Risk Priority 1, 2 or 3: 3			



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Recommendation: Manage	
------------------------	--

Building ID	Block 1				Item Location		Floor		
Sample No.	S0018				item Location	ı	11001		
Floor Level	Ground Floor				Item / Materia	al	Thermoplastic with Adhesive		
Room No.	323				Asbestos Typ	Asbestos Type Chrysotile			
Room ID	Class Store	Class Store			Extent		3m²		
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		1 0 0	Total Material Score:	Priority Assessment Scores:	Like	cupant Activity: 0 elihood of Disturbance: 2 tential of Human Exposure: 2 intenance Activity: 0	Total Priority Score:	
Material Ass	essment Category:	D	Tota	al Score (Materia	I + Priority):	6	Risk Priority 1, 2 or 3:	3	



Notes:

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Building ID	Block 1			Item Locatio	n Min	dow reveal	
Sample No.	S0019			nem Localio	on vvin	dow reveal	
Floor Level	Ground Floor			Item / Mater	Item / Material Board		
Room No.	002			Asbestos Type			
Room ID	Classroom			Extent			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		Total Material Score:	Priority Assessment Scores:	Likeliho Potentia	Int Activity: Od of Disturbance: Od of Human Exposure: Diance Activity: O	Total Priority Score:
Material Asse	Material Assessment Category: D Total Score (Mate			ıl + Priority):	0	Risk Priority 1, 2 or 3:	0



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Re-inspection Date: 24/06/2010

The sampled reveals have been removed and modern windows fitted, the reveal is now of solid construction.

REMOVED

Recommendation:

Building ID	Block 1				Itama I agatian		To structural column		
Sample No.	S0020				Item Location	1	10 Structural column		
Floor Level	Ground Floor					Item / Material Textured Coating			
Room No.	002				Asbestos Typ	Asbestos Type Chrysotile			
Room ID	Classroom				Extent		1m ²		
Material C Assessment S	Product: Condition: Surface Treatment: Asbestos Type:		1 0 1 1	Total Material Score:	Priority Assessment Scores:	Lik Po	ccupant Activity: 1 celihood of Disturbance: 1 tential of Human Exposure: 3 cintenance Activity: 0	Total Priority Score: 5	
Material Assessment Category: D Total S			al Score (Material	I + Priority):	8	Risk Priority 1, 2 or 3:	3		



Notes:

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Building ID	Block 1				Itama I apatia	_	т	two atomal and one			
Sample No.	S0021				Item Locatio	n	10 S	tructural column			
Floor Level	Ground Floor	Ground Floor				ial	Text	ured Coating			
Room No.	002	002				γре	Chry	vsotile			
Room ID	Classroom				Extent		1m²				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		1 0 1 1	Total Material Score:	Priority Assessment Scores:	Lik Po	kelihoo otentia	nt Activity: od of Disturbance: I of Human Exposure: ance Activity:	1 1 3 0	Sco	Priority ore:
Material Ass	essment Category:	D	Tota	al Score (Materia	I + Priority):	8		Risk Priority 1, 2 or	3:		3



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Recommendation: Manage

Building ID	Block 1				Item Location		Window reveal to left hand side of door		
Sample No.	S0022				Item Location	V	William Teveal to left harid side of door		
Floor Level	Ground Floor	Ground Floor					Material Board		
Room No.	002	002				ре А	Amosite Chrysotile		
Room ID	Classroom	Classroom			Extent	1	m²		
HSG 264 Material Assessment Scores:	tterial Condition: 1 Score: sessment Surface Treatment: 2 7			Total Material Score:	Priority Assessment Scores:	Likel Pote	upant Activity: lihood of Disturbance: ential of Human Exposure: attenance Activity: 1 1 1 1 1 1 1 1 1 1 1 1 1	Total Priority Score:	
Material Ass	Material Assessment Category: B Total Score (M			al Score (Material	+ Priority):	12	Risk Priority 1, 2 or 3:	2	



Notes

The window reveal is in a good, paint sealed condition and therefore can be managed by periodic inspection for any damage or exposed material.

Re-inspection Date: 05/07/2016

Small pin holes were identified to the sampled material, therefore encapsulation is recommended.

REMAINS/CONDITION DETERIORATED

Recommendation: Remedial work required

Building ID	Block 1			ltama I a antin	. Fla				
Sample No.	S0023			Item Locatio	n Fio	Floor			
Floor Level	Ground Floor			Item / Mater	Item / Material Thermoplastic with Adhesive				
Room No.	322			Asbestos Ty	Asbestos Type Chrysotile				
Room ID	Class Store			Extent	3m	3m²			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		1 Total Material 0 Score: 0 2	Priority Assessment Scores:	Likelih Potent	ant Activity: 0 ood of Disturbance: 2 ial of Human Exposure: 2 mance Activity: 0	Total Priority Score:		
Material Ass	essment Category:	D	Total Score (Materia	al + Priority):	6	Risk Priority 1, 2 or 3:	3		



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

Re-inspection Date: 05/07/2016

REMAINS/CONDITION SAME

Recommendation:	Manage	

Building ID	Block 1				Item Locatio	n	Bon	eath the sink		
Sample No.	S0024				item Locatio	'11	Den	eath the Sink		
Floor Level	Ground Floor				Item / Mater	Item / Material Bituminous Products				
Room No.	310	310					Asbestos Type No As			
Room ID	Kitchen	Kitchen					-			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	L P	ikelihoo Potentia	nt Activity: od of Disturbance: Il of Human Exposure:	-	Total Priority Score:
Material Ass	Material Assessment Category: - Total Score (Mate			al Score (Material	I + Priority):	-		Risk Priority 1, 2 or 3	3:	-



Notes:

Re-inspection Date: 09/07/2014

An inspection within this area revealed rubber seals to the oven door.

Building ID	Block 1			Item Locatio	n Do	dundant papala ta flaar	
Sample No.	S0025			nem Localio	n Re	dundant panels to floor	
Floor Level	Ground Floor			Item / Mater	ial Bo	ard	
Room No.	304			Asbestos Ty	Asbestos Type No Asbestos Detected		
Room ID	Boiler Room			Extent	-		
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- Total Material - Score: 	Priority Assessment Scores:	Likelih Potent	ant Activity: - ood of Disturbance: - ial of Human Exposure: - nance Activity: -	Total Priority Score:
Material Asse	Material Assessment Category: - Total Score (Mate		Total Score (Materi	al + Priority):	-	Risk Priority 1, 2 or 3:	-



Notes:

Debris from the sampled board is also present to the floor area.

Recommendation:

Building ID	Block 1				Item Location		Gasket to Strebel boiler	
Sample No.	S0026				item Location	1	Gasket to Streper boller	
Floor Level	Ground Floor				Item / Materia	al	Gasket	
Room No.	304	304				Asbestos Type No Asbestos Detected		
Room ID	Boiler Room	Boiler Room			Extent		-	
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Lik Po	ccupant Activity: - celihood of Disturbance: - celihood of Human Exposure: - celintenance Activity: -	Total Priority Score:
Material Ass	Material Assessment Category: - Total Score (Mate			al Score (Materia	I + Priority):	-	Risk Priority 1, 2 or 3:	-



Notes:

A metal flue pipe was identified exiting the modern Strebel boiler. No inspection was undertaken within the boiler for safety reasons.

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 1				Item Location		kat ta numn flanga		
Sample No.	S0027				item Location	i Gas	ket to pump flange		
Floor Level	Ground Floor				Item / Materia	al Gas	ket		
Room No.	304	304				Asbestos Type No Asbestos Detected			
Room ID	Boiler Room	Boiler Room				-			
HSG 264 Product: - Total Mater Material Condition: - Score: Assessment Surface Treatment: - - Scores: Asbestos Type: - -			Total Material	Priority		nt Activity:	1111111	Priority	
Assessment	Surface Treatment:			Score:	Assessment Scores:	Potentia	od of Disturbance: - al of Human Exposure: - ance Activity: -		ore:



Notes:

Recommendation:

Building ID	Block 1				Item Location		Door reveal			
Sample No.	S0030				item Location	1	Bool leveal			
Floor Level	Ground Floor				Item / Materia	al	Board			
Room No.	325				Asbestos Type					
Room ID	Circulation	Circulation								
Material Assessment	Product: Condition: Surface Treatment: Asbestos Type:		Total Materia Score:	al	Priority Assessment Scores:	Like	cupant Activity: elihood of Disturbance: tential of Human Exposure: intenance Activity: 0	Total Priority Score:		
Material Asses	Material Assessment Category: D Total Score (Material Control of C			erial	+ Priority):	0	Risk Priority 1, 2 or 3:	0		



Notes:

Re-inspection Date: 24/06/2010

The sampled panels have been fully removed and the area is now open plan.

REMOVED

Building ID	Block 1			Itama I a satia	Do		
Sample No.	S0031			Item Locatio	n Doo	or reveal	
Floor Level	Ground Floor			Item / Mater	ial Boa	ard	
Room No.	002			Asbestos Ty	rpe Am	osite Chrysotile	
Room ID	Classroom			Extent	<1r	n²	
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		2 Total Material Score: 2 7	Priority Assessment Scores:	Likeliho Potenti	ant Activity: 1 bod of Disturbance: 1 al of Human Exposure: 3 hance Activity: 0	Total Priority Score:
Material Asse	essment Category:	В	Total Score (Materia	al + Priority):	12	Risk Priority 1, 2 or 3:	2



Notes:

The damaged areas have been encapsulated.

Re-inspection Date: 05/07/2016

Small pin holes were identified to the sampled material, therefore encapsulation is recommended.

REMAINS/CONDITION DETERIORATED

Recommendation: Remedial work required

Building ID	Block 1				Item Location	,	Door reveal x2	
Sample No.	S0032				item Location	'	Door reveal X2	
Floor Level	Ground Floor				Item / Materia	al	Board	
Room No.	001				Asbestos Typ	ре	Amosite Chrysotile	
Room ID	Classroom				Extent		<1m²	
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		2 1 2 2	Total Material Score:	Priority Assessment Scores:	Lik Po	ccupant Activity: delihood of Disturbance: tential of Human Exposure: distribution of State of Human Exposure: distribution of	Total Priority Score:
Material Ass	essment Category:	В	Tota	al Score (Materia	al + Priority):	12	Risk Priority 1, 2 or 3:	2



Notes:

The window reveals are in a good, paint sealed condition and therefore can be managed by periodic inspection for any damage or exposed material.

Re-inspection Date: 05/07/2016

Small pin holes were identified to the sampled material, therefore encapsulation is recommended.

REMAINS/CONDITION DETERIORATED

Recommendation: Remedial work required

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 2				Item Locatio	_	Door	f covering to Chad 247		
Sample No.	S0033				nem Localio	111	ROO	f covering to Shed 347		
Floor Level	External				Item / Materi	ial	Felt			
Room No.					Asbestos Ty	γре	No A	Asbestos Detected		
Room ID					Extent		-			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- Total Materia - Score: 	ıl	Priority Assessment Scores:	Li P	ikelihoo Potentia	od of Disturbance: I of Human Exposure:	T	Total Priority Score:
Material Asse	essment Category:	-	Total Score (Mate	ria	I + Priority):	-		Risk Priority 1, 2 or 3:		-



Notes:

An inspection to the shed revealed it to be of a timber construction.

Recommendation:

Building ID	Block 1				Item Location	_	No Cuppert Materials Coop
Sample No.	-				item Location	1	No Suspect Materials Seen
Floor Level	Ground Floor				Item / Materia	al	-
Room No.	301				Asbestos Typ	ре	-
Room ID	Female Toilet				Extent		-
Material Assessment	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score: -	Priority Assessment Scores:	Lik	Occupant Activity: ikelihood of Disturbance: otential of Human Exposure: Aaintenance Activity: - Total Priority - Score:
Material Asse	ssment Category:	-	Tot	al Score (Materia	I + Priority):	-	Risk Priority 1, 2 or 3:



Notes:

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 1				Itam Lagatio		No.	Sugnest Materials Coop	
Sample No.	-				Item Locatio	11	INO S	Suspect Materials Seen	
Floor Level	Ground Floor				Item / Mater	ial	-		
Room No.	302				Asbestos Ty	ре	-		
Room ID	Male Toilet				Extent		-		
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	L	ikeliho Potentia	nt Activity: - od of Disturbance: - al of Human Exposure: - lance Activity: -	Priority ore: -
Material Ass	essment Category:	-	Tot	al Score (Materia	I + Priority):	-		Risk Priority 1, 2 or 3:	-



Notes:

Recommendation:

Building ID	Block 1			II. I. C		0 (M ()) 0	
Sample No.	-			Item Location	n No	Suspect Materials Seen	
Floor Level	Ground Floor			Item / Materia	al -		
Room No.	306			Asbestos Typ	oe -		
Room ID	Disabled Toilet			Extent	-		
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:	- - -	Total Material Score:	Priority Assessment Scores:	Likeliho Potenti	ant Activity: - bod of Disturbance: - al of Human Exposure: - nance Activity: -	Total Priority Score:
Ocores.							



Notes:

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 1				Item Locatio	n	No 9	Suspect Materials See	'n		
Sample No.	-				item Locatio	[]	INO S	suspect Materials See	eri		
Floor Level	Ground Floor				Item / Materi	al	-				
Room No.	309				Asbestos Ty	ре	-				
Room ID	Cleaner				Extent		-				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- Total Mate Score: 	rial	Priority Assessment Scores:	Like	elihod tentia	nt Activity: od of Disturbance: I of Human Exposure: ance Activity:	-	Total Priority Score:	
Material Asse	essment Category:	-	Total Score (Ma	ateria	I + Priority):	-		Risk Priority 1, 2 or	3:	-	



Notes:

The electrical switchgear within the cleaners store is of a modern non-asbestos type, however no internal inspection was undertaken for safety reasons.

Recommendation:

Building ID	Block 1				Item Location		No Suggest Materials Soon	
Sample No.	-				item Location	' '	No Suspect Materials Seen	
Floor Level	Ground Floor				Item / Materia	al ·	-	
Room No.	327				Asbestos Typ	oe -	-	
Room ID	Circulation				Extent		-	
Matoriai	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Like	cupant Activity: elihood of Disturbance: ential of Human Exposure: intenance Activity: -	Total Priority Score:
Material Asse	essment Category:	-	Tot	al Score (Materia	I + Priority):	-	Risk Priority 1, 2 or 3:	-



Notes:

The timber vertical boxing within the entrance area contained a plastic downpipe.

An inspection within the ceiling void revealed the top of the metal structural boxing, internal lining panels to the structural columns are of plasterboard and timber.

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 1			ltom l	ocation	No.	Support Materials Co.		
Sample No.	-			item L	ocalion	NO S	Suspect Materials See	2 11	
Floor Level	Ground Floor			Item /	Materia	l -			
Room No.	328			Asbes	tos Typ	e -			
Room ID	Office			Extent		-			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- Total Material - Score:	Priority Assess Scores	ment	Likeliho Potentia	nt Activity: od of Disturbance: Il of Human Exposure: ance Activity:	-	Total Priority Score:
Material Ass	essment Category:	-	Total Score (Mate	rial + Priori	ty):	-	Risk Priority 1, 2 or	3:	-



Notes:

Recommendation:

	1						1			
Building ID	Block 1				Item Location	n	No S	Suspect Materials Seen		
Sample No.	-				item Location	11	NOC	ouspect materials Seen	l	
Floor Level	Ground Floor				Item / Materia	al	-			
Room No.	329				Asbestos Ty	ре	-			
Room ID	Head Teacher				Extent		-			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Lil	kelihoo otentia	od of Disturbance: I of Human Exposure:	-	Total Priority Score:
Material Ass	essment Category:	-	Tot	al Score (Material	+ Priority):	-		Risk Priority 1, 2 or 3:		-



Notes:

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 1				Item Locatio		No C	Cuanaat Matariala Caan			
Sample No.	-				nem Localio	n 1	INO S	Suspect Materials Seen	1		
Floor Level	Ground Floor				Item / Materi	ial -	-				
Room No.	332				Asbestos Ty	ре -	-				
Room ID	Electrical Plant				Extent	-	-				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Like	elihoo entia	od of Disturbance: I of Human Exposure:	-	Total I Sco	Priority pre:
Material Asse	essment Category:	-	Tot	al Score (Material	+ Priority):	-		Risk Priority 1, 2 or 3:			-



Notes:

The electrical switchgear within the electrical plant room is of a modern non-asbestos type, however, no internal inspection was undertaken for safety reasons.

Building ID	Block 1			Item Location	No.	Suspect Materials Seen	
Sample No.	-			item Location	I NO	Suspect Materials Seen	
Floor Level	Ground Floor			Item / Materia	al -		
Room No.	333			Asbestos Typ	oe -		
Room ID	Circulation			Extent	-		
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:	-	Total Material Score:	Priority Assessment Scores:	Likeliho Potentia	ant Activity: od of Disturbance: al of Human Exposure: nance Activity: -	Total Priority Score:
	essment Category: -	т.	tal Score (Material	L. Deineite de		Risk Priority 1, 2 or 3:	_



Notes:		
Recommendation:	-	

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 1				Itam Lagatio	_	No. 0	Punned Materials Seen		
Sample No.	-				Item Locatio	n	NO S	Suspect Materials Seen		
Floor Level	Ground Floor				Item / Materi	ial	-			
Room No.	336	336			Asbestos Ty	ре	pe -			
Room ID	Medical Room	Medical Room			Extent		-			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Li P	ikelihoo otentia	nt Activity: - od of Disturbance: - il of Human Exposure: - ance Activity: -		Priority ore:
Material Asse	essment Category:	-	Tot	al Score (Material	l + Priority):	-		Risk Priority 1, 2 or 3:		-



Notes:

Recommendation:

Recommendation:

Building ID	Block 1	Block 1					n No Suspect Materials Seen			
Sample No.	-				Item Location	ı ıv	o Suspect Materials Seen			
Floor Level	Ground Floor	Ground Floor				Item / Material -				
Room No.	337	337				Asbestos Type -				
Room ID	Hall	Hall				nt -				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Likeli Potei	ipant Activity: - ihood of Disturbance: - ntial of Human Exposure: - tenance Activity: -	Total Priority Score:		
Material Ass	essment Category:	-	Tot	al Score (Material	I + Priority):	-	Risk Priority 1, 2 or 3:	-		



Notes:

SITE: 0430 - Brockton C.E. Primary School, Brockton

	1					-	ı —				
Building ID	Block 1				Item Locatio	n	No 9	Suspect Materials See	n .		
Sample No.	-				item Locatio	111	INO S	suspect Materials See	#11		
Floor Level	Ground Floor				Item / Materi	ial	-				
Room No.	338	338				Asbestos Type -					
Room ID	Store	Store			Extent		-				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Lik	kelihoo otentia	nt Activity: od of Disturbance: I of Human Exposure: ance Activity:		Total F Sco	Priority ore:
Material Ass	essment Category:	-	Tot	al Score (Materia	I + Priority):	-		Risk Priority 1, 2 or	3:		-



Notes:

Recommendation:

							1			
Building ID	Block 1	Block 1					No Cuppert Materials Coop			
Sample No.	-		Item Location	No Suspect Materials Seen						
Floor Level	Ground Floor	Ground Floor					Item / Material -			
Room No.	339	339				Asbestos Type -				
Room ID	Viewing Area	Viewing Area				-				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Li Po	ikelihoo otentia	nt Activity: - od of Disturbance: - Il of Human Exposure: - ance Activity: -		Priority ore:
Material Ass	essment Category:	-	Tot	al Score (Material	+ Priority):	-		Risk Priority 1, 2 or 3:		-



Notes:

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 1			Item Locatio	n No.	Cuanast Matariala Caan		
Sample No.	-			item Locatio	II INO	Suspect Materials Seen		
Floor Level	Ground Floor			Item / Materi	Item / Material -			
Room No.	340	340				tos Type -		
Room ID	Boiler Room			Extent	-			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- Total Material Score:	Priority Assessment Scores:	Likeliho Potentia	Int Activity: - od of Disturbance: - al of Human Exposure: - nance Activity: -	Total Priority Score:	
Material Asse	essment Category:	-	Total Score (Materi	al + Priority):	-	Risk Priority 1, 2 or 3:	-	



Notes:

All plant and electrical equipment within the boiler room are of a modern non-asbestos type. The flue pipe exiting the boiler is of metal.

Recommendation:

Building ID	Block 1	Block 1					n No Suspect Materials Seen			
Sample No.	-	-								
Floor Level	Ground Floor			Item / Material -						
Room No.	342	342			Asbestos Type -					
Room ID	External PE Stor	External PE Store			Extent	Extent -				
HSG 264 Material	Product: Condition:		-	Total Material Score:	Priority Assessment	Likeliho	nt Activity: - od of Disturbance: -	Total Priority Score:		
Assessment Scores:	Surface Treatment: Asbestos Type:		-	-	Scores:		al of Human Exposure: - ance Activity: -	-		

Notes:



REPORT No: S16-01132

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 2				16 16-	_	NI- C	Norman et Matariala Con			
Sample No.	-				Item Locatio	n	NO S	Suspect Materials See	en		
Floor Level	External				Item / Materi	al	-				
Room No.					Asbestos Ty	ре	-				
Room ID					Extent		-				
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Like	elihoo entia	nt Activity: od of Disturbance: I of Human Exposure: ance Activity:	- -	Total Pr Score	,
Material Ass	essment Category:	-	Tot	al Score (Material	I + Priority):	-		Risk Priority 1, 2 or	3:	-	-



Notes:

Recommendation:

Building ID	Block 2	Block 2				n	No Support Materials Soon			
Sample No.	-	-				11	No Suspect Materials Seen			
Floor Level	Ground Floor				Item / Materia	al	-			
Room No.	344				Asbestos Typ	ре	-			
Room ID	Shed				Extent		-			
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		-	Total Material Score:	Priority Assessment Scores:	Li Po	ikelihod otentia	nt Activity: - od of Disturbance: - Il of Human Exposure: - ance Activity: -		Priority ore: -
Material Ass	essment Category:	-	Tot	al Score (Material	+ Priority):	-		Risk Priority 1, 2 or 3:		-



Notes

An inspection of the shed revealed it to be of timber construction.

Recommendation:

REPORT No: S16-01132

SITE: 0430 - Brockton C.E. Primary School, Brockton

Building ID	Block 2				Item Locatio	, ,	No Suspect Materials Seen
Sample No.	-				item Locatio		No Suspect Materials Seen
Floor Level	Ground Floor				Item / Materi	al -	-
Room No.	347				Asbestos Ty	ре -	-
Room ID	Shed				Extent	-	-
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- T	otal Material Score:	Priority Assessment Scores:	Like	cupant Activity: elihood of Disturbance: ential of Human Exposure: intenance Activity: - Total Priority Score:
Material Ass	essment Category:	-	Total S	Score (Material	+ Priority):	-	Risk Priority 1, 2 or 3:



Notes:

An inspection of the shed revealed it to be of timber construction.

Recommendation:

Building ID	Block 2				Item Location	,	No Suspect Materials Seen	
Sample No.	-				item Location	1	No Suspect Materials Seem	
Floor Level	Ground Floor				Item / Materia	al	-	
Room No.	349			Asbestos Typ	ре	-		
Room ID	Shed				Extent		-	
HSG 264 Material Assessment Scores:	Product: Condition: Surface Treatment: Asbestos Type:		- - -	Total Material Score:	Priority Assessment Scores:	Lik Po	ccupant Activity: kelihood of Disturbance: otential of Human Exposure: laintenance Activity: - Total Priority - Score:	
Material Ass	essment Category:	-	Tot	al Score (Materia	I + Priority):	-	Risk Priority 1, 2 or 3:	



Notes:

An inspection of the shed revealed it to be of timber construction.

Recommendation: -

REPORT No: S16-01132

SITE: 0430 - Brockton C.E. Primary School, Brockton

Page left intentionally blank

Page 40 of 45

REPORT No: \$16-01132

SITE: 0430 - Brockton C.E. Primary School, Brockton

7.0 Survey Conclusions/Actions

F033: Issue No: 5, Jan 2013

The following section details ACM's which were identified during the survey. Each area identified gives the location, type of material, sample reference where applicable, condition and recommendation.

No materials requiring removal/remediation were identified during this survey.

All identified ACM's recommended for remedial works.

Sample Number	Room No.	Room ID	Sample Location	Material Description	Asbestos type
S0015	001	Classroom	Classroom Window reveal		Amosite Chrysotile
S0032	001	Classroom	Door reveal x2	Board	Amosite Chrysotile
S0022	002	Classroom	Window reveal to left hand side of door	Board	Amosite Chrysotile
S0031	002	Classroom	Door reveal	Board	Amosite Chrysotile

All identified ACM's recommended for management works.

Sample Number	Room No.	Room ID	Sample Location	Material Description	Asbestos type
S0014	001	Classroom	Window reveal	Board	Amosite Chrysotile
S0016	001	Classroom	To structural column	Textured Coating	Chrysotile
S0017	001	Classroom	To structural column	Textured Coating	Chrysotile
S0020	002	Classroom	To structural column	Textured Coating	Chrysotile
S0021	002	Classroom	To structural column	Textured Coating	Chrysotile
\$0008	003	Classroom	Floor beneath the carpet	Thermoplastic with Adhesive	Chrysotile
S0009	003	Classroom	Window reveals x2	Window reveals x2 Board Amosite	
S0001	307	Female Toilet	Toilet cistern	Resin	Amosite
S0003	313	Store	Floor	Thermoplastic with Adhesive	Chrysotile
S0004	317	Circulation	Floor beneath the carpet	Thermoplastic with Adhesive	Chrysotile
S0005	317	Circulation	Floor beneath the carpet	Thermoplastic with Adhesive	Chrysotile
S0006	318	Store	Floor	Thermoplastic with Adhesive	Chrysotile
S0023	322	Class Store	Floor Thermoplastic with Adhesive		Chrysotile
S0018	323	Class Store	Floor	Thermoplastic with Adhesive	Chrysotile

REPORT No: \$16-01132

SITE: 0430 - Brockton C.E. Primary School, Brockton

All identified ACM's recommended for management works.

Sample Number	Room No.	Room ID	Sample Location	Material Description	Asbestos type
S0007	325	Circulation	Floor beneath the carpet	Thermoplastic with Adhesive	Chrysotile

It is the responsibility of the Duty Holder to review any recommendations in accordance with their Management Plan and any planned works which may disturb any of the ACM's identified. Any work with ACMs should be carried out in accordance with current HSE Guidance and Control of Asbestos Regulations.

REPORT NO: S16-01132

SITE: 0430 - Brockton C.E. Primary School, Brockton

Appendices

Appendix Description

Appendix 1 Site Plans

Page 43 of 45

Report No: S16-01132

Site: 0430 - Brockton C.E. Primary School, Brockton

Appendix 1

Site Plans

Page 45 of 45 F033: Issue No: 5, Jan 2013





The RSM gives details of known asbestos containing materials at the premises. This information was gathered during a non-destructive survey which did not necessarily include all under floor ducts and suspended ceiling voids. Asbestos may also remain undetected within wall cavities, floor voids, boxings, heating appliances etc. The absence of reference to asbestos in the RSM cannot, therefore be relied upon to confirm that an area is totally free from asbestos containing materials.

Surveys and plans annotated by Shield On-Site Services

<u>Legend</u>

= Sample Location

 (x_1) = Referenced Sample Location

= Asbestos Containing Sample

P1 = Presumed Asbestos

NA = No Access

Note: "EXT" suffix indicates the sample refers to the exterior/roof of the building

Construction Year

26-04-2002 (58.30m²)

08-04-2005 (250.38m²)

2010 (83.17m²)

2015 (10.81m²)

Note: all areas are in m²



Commercial Services

www.shropshire.gov.uk

0345 678 900

Brockton C.E. Primary School
Brockton
Much Wenlock

PROPERTY NO: 0430

ASBESTOS PLAN RE-INSPECTION

DRAWING USED	0430_%3	
SURVEY DATE	05-Jul-2016	
SCALE	N.T.S.	@ A3
DRAWN BY	CMG	
DATE DRAWN	25-Jul-2016	



INSTRUCTIONS FOR TENDERING

RMCB 026

Asbestos Consultancy Service

Shropshire Council Instructions for tendering

Contract Description:

Shropshire Council intends to set up an Asbestos Consultancy Services contract.

The contract shall comprise:

- the completion of asbestos management surveys (approx. 300 per year)
- the completion of asbestos refurbishment and demolition surveys (approx. 30 per vear)
- the preparation of method statements and asbestos removal abatement specifications
- the provision of re-assurance air tests
- the monitoring of asbestos removal/remedial works by licensed contractors and the issuing of four stage clearance and re-occupancy paperwork (approx. 50 per year)

at approximately 300 premises which the Council has control over, typically schools, libraries, offices, fire stations, workshops, small holdings and care homes, located throughout Shropshire.

- the completion of asbestos management re-inspection surveys (approx. 800 1200 per year)
- the completion of asbestos management initial surveys (approx. 50 per year)
- the completion of asbestos refurbishment and demolition surveys (approx. 20 per vear)
- the completion of one off bulk sampling to possible asbestos materials
- the provision of re-assurance air tests
- the monitoring of asbestos removal/remedial works by licensed contractors and the issuing of four stage clearance and re-occupancy paperwork (approx. 50 per year)

at approximately 4000 domestic premises, including communal areas and garages, which the Council has control over, all located throughout Shropshire.

It shall further comprise the provision of a 24 hour 365 day a year out of hours service for asbestos sampling and reassurance air testing.

The fixed price Contract will be for a period of up to 4 years commencing on 1st April 2017.

The Asbestos Consultant shall hold Contractors Health & Safety Assessment Scheme (CHAS) accreditation or EU equivalent scheme.

The Asbestos Consultant shall hold full UKAS accreditation for testing, analysis, 4 stage clearance testing and sampling to ISO 17025 and surveying to ISO 17020 or EU Equivalent.

Index

<u>Section</u>	<u>Description</u>	<u>Page</u>
1.0	Invitation to Tender	3
2.0	Terms and Conditions	3
3.0 3.1 3.2 3.3 3.4	Tender Preparation and Cost Parent Company Guarantee	4 4 4 5 5
4.0	Tender Submission	5
5.0	Variant Bids	6
6.0	Tender Evaluation	6
7.0	Clarifications	7
8.0	Continuation of the Procurement Process	8
9.0	Confidentiality	8
10.0	Freedom of Information	9
11.0	Disqualification	10
12.0	E-Procurement	11
13.0 13.1 13.2 13.3	Award Notice	11 11 11 11
14.0	Value of Contract	12
15.0	Acceptance	12
16.0	Payment Terms	12
17.0	Liability of Council	12
18.0	Attendance at Committee	13
19.0	Declaration	13

1.0 <u>Invitation to Tender</u>

- 1.1 You are invited to tender for the provision of an Asbestos Consultancy as detailed in the Tender Response Document. The contract will be for an initial period of 4 years commencing on the 1st April 2017 with the option to extend up to the 31st March 2021.
- 1.2 Tenders are to be submitted in accordance with the General Terms and Conditions of Shropshire Council and the instructions outlined within this document.
- 1.3 Tenders must be submitted in accordance with the following instructions. Tenders not complying in any particular way may be rejected by Shropshire Council (the Council) whose decision in the matter shall be final. Persons proposing to submit a Tender are advised to read the Invitation to Tender documentation carefully to ensure that they are fully familiar with the nature and extent of the obligations to be accepted by them if their Tender is accepted.
- The Invitation to Tender documents must be treated as private and confidential. Tenderers should not disclose the fact that they have been invited to tender or release details of the Invitation to tender document other than on an "in confidence" basis to those who have a legitimate need to know or who they need to consult for the purpose of preparing the tender as further detailed in these Instructions for Tendering.
- 1.5 Tenderers shall not at any time release information concerning the invitation to tender and/or the tender documents for publication in the press or on radio, television, screen or any other medium without the prior consent of the Council.
- The fact that a Tenderer has been invited to submit a tender does not necessarily mean that it has satisfied the Council regarding any matters raised in the pretender questionnaire submitted. The Council makes no representations regarding the Tenderer's financial stability, technical competence or ability in any way to carry out the required services. The right to return to any matter raised in any pretender questionnaire submitted as part of the formal tender evaluation is hereby reserved by the Council.
- 1.7 The Invitation to Tender is issued on the basis that nothing contained in it shall constitute an inducement or incentive nor shall have in any other way persuaded a tenderer to submit a tender or enter into a Contract or any other contractual agreement.
- 1.8 Shropshire Council is purchasing on behalf of itself and any wholly owned local authority company or other entity that is deemed to be a contracting authority by virtue of the Council's involvement

2.0 <u>Terms and Conditions</u>

- 2.1 Every Tender received by the Council shall be deemed to have been made subject to the General Terms and Conditions and these Instructions for Tendering unless the Council shall previously have expressly agreed in writing to the contrary.
- The Tenderer is advised that in the event of their Tender being accepted by the Council, they will be required to undertake the required services.
- 3.0 Preparation of Tenders

3.1 Completing the Tender Response Document

- 3.1.1 Tenders should be submitted using the 'Tender Response Document' following the instructions given at the front of the document. The Tenderer's attention is specifically drawn to the date and time for receipt of Tenders and that no submission received after the closing time will be considered.
- **3.1.2** All documents requiring a signature must be signed;
 - a) Where the Tenderer is an individual, by that individual;
 - b) Where the Tenderer is a partnership, by two duly authorised partners;
 - c) Where the Tenderer is a company, by two directors or by a director and the secretary of the company, such persons being duly authorised for the purpose.
- 3.1.3 The Invitation to Tender Documents are and shall remain the property and copyright of the Council

3.2 Tender Preparation and Costs

- 3.2.1 It shall be the responsibility of Tenderers to obtain for themselves at their own expense all information necessary for the preparation of their Tender. No claim arising out of want of knowledge will be accepted. Any information supplied by the Council (whether in the Tender Documentation or otherwise) is supplied only for general guidance in the preparation of tenders.
- 3.2.2 Any Tenderer considering making the decision to enter into a contractual relationship with the Council must make an independent assessment of the Tender opportunity after making such investigation and taking such professional advice as it deems necessary.
- 3.2.3 Tenderers will be deemed for all purposes connected with their Tender submission where appropriate to have visited and inspected the Council, its assets, all the locations in respect of the delivery of the services/supplies/works and to have satisfied themselves sufficiently as to the nature, extent and character of the services supplies/works sought, and the human resources, materials, software, equipment, machinery, and other liabilities and other matters which will be required to perform the contract.
- **3.2.4** The Council will not be liable for any costs incurred by Tenderers in the preparation or presentation of their tenders.
- 3.2.5 Tenderers are required to complete all pricing schedules in the Invitation to tender documents. The terms "Nil" and "included" are not to be used but a zero or figures must be inserted against each item. Unit rates and prices must be quoted in pounds sterling and whole new pence.
- 3.2.6 It shall be the Tenderer's responsibility to ensure that all calculations and prices in the Tender documentation are correct at the time of submission.
- 3.2.7 The Tenderer is deemed to have made him/herself acquainted with the Council's requirements and tender accordingly. Should the Tenderer be in any doubt regarding the true meaning and intent of any element of the specification he is invited to have these fully resolved before submitting his Tender. No extras will be

allowed for any loss or expense involved through any misunderstanding arising from his/her failure to comply with this requirement.

- 3.2.8 Any Tender error or discrepancy identified by the Council shall be drawn to the attention of the Tenderer who will be given the opportunity to correct, confirm or withdraw the Tender.
- 3.2.9 The Tender Documents must be treated as private and confidential. Tenderers should not disclose the fact that they have been invited to tender or release details of the Tender document other than on an In Confidence basis to those who have a legitimate need to know or whom they need to consult for the purpose of preparing the Tender.

3.3 Parent Company Guarantee

It is a condition of contract that if the tendering company is a subsidiary then its Ultimate Group/Holding Company must guarantee the performance of this contract and provide a letter to that effect signed by a duly authorised signatory of the Ultimate Group/Holding Company if requested to do so by the Council. Where the direct parent company cannot provide an adequate guarantee in the opinion of the Council, the Council will look to another group or associate company, with adequate assets, to be the guarantor. In cases where the contract is with a Joint Venture Company (JVC) or a Special Purpose Vehicle (SPV) company, which may have two or more parent companies and which may not be adequately capitalised or have sufficient financial strength on its own to support the risk and obligations it has under the contract, 'joint and several' guarantees / indemnities from the parent companies of the JVC or SPV may be sought.

3.4 Warranty

The Tenderer warrants that all the information given in their Tender and if applicable their Request to Participate Questionnaire is true and accurate. The information provided will be deemed to form part of any contract formed under this contract.

The Tenderer warrants that none of their current Directors have been involved in liquidation or receivership or have any criminal convictions

4.0 <u>Tender Submission</u>

- 4.1 Tenders must be submitted strictly in accordance with the letter of instruction accompanying this Invitation to Tender. Tenders must be submitted by the deadline of **noon**, **20**th **October 2016**.
- 4.2 No unauthorised alteration or addition should be made to the Specification and Tender Response Document, or to any other component of the Tender document. If any such alteration is made, or if these instructions are not fully complied with, the Tender may be rejected.
- 4.3 Qualified tenders may be submitted, but the Council reserves the right not to accept any such tender. The Council's decision on whether or not a Tender is acceptable will be final.
- 4.4 Tenderers should note that their Tender must remain open and valid and capable of acceptance for a period of at least 90 days.

- 4.5 Tenderers should note that Tenders and supporting documents must be written in English and that any subsequent contract, which may or may not be entered into, its formation, interpretation and performance, shall be subject to and in accordance with the laws of England and subject to the jurisdiction of the Courts of England and Wales.
- **4.6** Where Tender submissions are incomplete the Council reserves the right not to accept them.

5.0 <u>Variant Bids</u>

- 5.1 The Council is interested in alternative solutions which would provide and develop opportunities for savings in service costs, service improvement or other financial benefits. In particular, the Council wishes to encourage solutions which also deliver benefits and added value to the local economy, residents and the business community.
- Tenderers may submit, at their discretion, a Tender offering a different approach to the project as a "Variant Bid". However, to permit comparability, at least one bid must be submitted strictly in accordance with the Invitation to Tender Documents(the "Compliant Tender"). Any Tender variant proposed must clearly state how it varies from the requirements of the Compliant Tender Documents, and be explicit in demonstrating the benefits that will accrue to the Council from adopting this approach. Tenderers will be required to identify which submission, in their view, demonstrates best value to the Council.
- Variant Bids must contain sufficient financial and operational detail to allow any Variant Bid to be compared with the standard Tender, permitting its considerations in written form.

6.0 Tender Evaluation

- 6.1 The Tenderers may be called for interview to seek clarification of their tender or additional or supplemental information in relation to their tender. The presentations will not carry any weighting to the final score achieved by Tenderers, but will be used to clarify and moderate issues raised in the Tenderer's submissions. Any areas of discrepancy between submissions and information gained from the presentations will be reviewed and scores previously awarded will be amended if necessary.
- 6.2 If the Council suspects that there has been an error in the pricing of a Tender, the Council reserves the right to seek such clarification, as it considers necessary from the Tenderer in question.

7.0 Clarifications

7.1 Tenderers are responsible for clarifying any aspects of the tendering process and/or the Invitation to Tender documents in the manner described below.

- **7.2** If you are unsure of any section and require further clarification, please contact via our Delta Tenderbox.
- **7.3** Where appropriate, the Authorised Officer named above may direct the Tenderer to other officers to deal with the matter.
- **7.4** All queries should be raised as soon as possible (in writing), in any event not later than 13th October 2016.
- 7.5 All information or responses that clarify or enhance the tendering process will be supplied to all Tenderers on a uniform basis (unless expressly stated otherwise). These responses shall have the full force of this Instruction and where appropriate the Conditions of Contract. If a Tenderer wishes the Council to treat a question as confidential this must be expressly stated. The Council will consider such requests and will seek to act fairly between the Tenderers, whilst meeting its public law and procurement duties in making its decision.
- 7.6 Except as directed in writing by the Authorised Officer, and confirmed in writing to a Tenderer, no agent or officer or elected Member (Councillor) of the Council has any express or implied authority to make any representation or give any explanation to Tenderers as to the meaning of any of the Tender Documents, or as to anything to be done or not to be done by a Tenderer or to give any warranties additional to those (if any) contained in the ITT or as to any other matter or thing so as to bind the Council in any way howsoever.

8.0 <u>Continuation of the Procurement Process</u>

- **8.1** The Council shall not be committed to any course of action as a result of:
 - i) issuing this Invitation to Tender;
 - ii) communicating with a Tenderer, a Tenderer's representative or agent in respect of this procurement exercise;
 - iii) any other communication between the Council (whether directly or through its agents or representatives) and any other party.
- 8.2 The Council reserves the right at its absolute discretion to amend, add to or withdraw all, or any part of this Invitation to Tender at any time during the tendering stage of this procurement exercise.
- 8.3 At any time before the deadline for receipt of tender returns the Council may modify the Invitation to Tender by amendment. Any such amendment shall be numbered and dated and issued by the Council to all participating tenderers. In order to give prospective Tenderers reasonable time in which to take the amendment into account in preparing its Tender return, the Council may in its sole discretion, extend the deadline for submission of the tender returns. The Council reserves the right to amend, withdraw, terminate or suspend all or any part of this procurement process at any time at its sole discretion.

9.0 **Confidentiality**

- **9.1** All information supplied by the Council in connection with or in these Tender Documents shall be regarded as confidential to the Council unless the information is already within the public domain or subject to the provisions of the Freedom of Information Act 2000.
- **9.2** The Contract documents and publications are and shall remain the property of the Council and must be returned upon demand.
- **9.3** Tenderers shall ensure that each and every sub-contractor, consortium member and/or professional advisor to whom it discloses these papers complies with the terms and conditions of this ITT.
- **9.4** The contents of this Invitation to Tender are being made available by the Council on condition that:
- 9.4.1 Tenderers shall at all times treat the contents of the Invitation to tender and any related documents as confidential, save in so far as they are already in the public domain and Tenderers shall not, subject to the provisions relating to professional advisors, sub-contractors or other persons detailed below, disclose, copy, reproduce, distribute or pass any of the contents of the Invitation to tender to any other person at any time or allow any of these things to happen;
- **9.4.2** Tenderers shall not use any of the information contained in this Invitation to tender for any purpose other than for the purposes of submitting (or deciding whether to submit) the tender; and
- **9.4.3** Tenderers shall not undertake any publicity activity within any section of the media.

- **9.5** Tenderers may disclose, distribute or pass this Invitation to tender to their professional advisors, sub-contractors or to another person provided that:
- 9.5.1 this is done for the sole purpose of enabling an Invitation to tender to be submitted and the person receiving the Information undertakes in writing to keep the Invitation to Tender confidential on the same terms as if that person were the Tenderer; or
- **9.5.2** the Tenderer obtains the prior written consent of the Council in relation to such disclosure, distribution or passing of the Invitation to Tender; or
- 9.5.3 the disclosure is made for the sole purpose of obtaining legal advice from external lawyers in relation to the procurement or to any Contract(s) which may arise from it; or
- **9.5.4** the Tenderer is legally required to make such a disclosure.
- 9.6 The Council may disclose detailed information relating to the Invitation to Tender to its officers, employees, agents, professional advisors or Governmental organisations and the Council may make any of the Contracts and procurement documents available for private inspection by its officers, employees, agents, professional advisors, contracting authorities or Governmental organisations.

9.7 Transparency of Expenditure

Further to it's obligations regarding transparency of expenditure, the Council may be required to publish information regarding tenders, contracts and expenditure to the general public, which could include the text of any such documentation, except for any information which is exempt from disclosure in accordance with the provisions of the Freedom of Information Act to be determined at the absolute discretion of the Council.

10.0 Freedom of Information

- Please note that from 1 January 2005 under the provisions of the Freedom of Information Act 2000, the public (included in this are private companies, journalists, etc.) have a general right of access to information held by public authorities. One of the consequences of those new statutory responsibilities is that information about your organisation, which Shropshire Council may receive from you during this tendering process may be subject to disclosure, in response to a request, unless one of the various statutory exemptions applies.
- In certain circumstances, and in accordance with the Code of Practice issued under section 45 of the Act, Shropshire Council may consider it appropriate to ask you for your views as to the release of any information before we make a decision as to how to respond to a request. In dealing with requests for information under the Act, Shropshire Council has to comply with a strict timetable and it would therefore expect a timely response to any such consultation within five working days.
- 10.3 If, at any stage of this tendering process, you provide any information to Shropshire Council in the expectation that it will be held in confidence, then you must make it

clear in your documentation as to the information to which you consider a duty of confidentiality applies. The use of blanket protective markings such as "commercial in confidence" will no longer be appropriate and a clear indication as to what material is to be considered confidential and why should be given.

- 10.4 Shropshire Council will not be able to accept that trivial information or information which by its very nature cannot be regarded as confidential should be subject to any obligation of confidence.
- 10.5 In certain circumstances where information has not been provided in confidence, Shropshire Council may still wish to consult with you as to the application of any other exemption such as that relating to disclosure that will prejudice the commercial interests of any party. However the decision as to what information will be disclosed will be reserved to Shropshire Council.

For guidance on this issue see: http://www.ico.gov.uk

11.0 Disqualification

- 11.1 The Council reserves the right to reject or disqualify a Tenderer's Tender submission where:
- 11.1.1 The tenderer fails to comply fully with the requirements of this Invitation to tender or is in breach of clause 15 of the Council's General Terms and Conditions relating to Bribery and Corruption or is guilty of a serious or intentional or reckless misrepresentation in supplying any information required; or
- **11.1.2** The tenderer is guilty of serious or intentional or reckless misrepresentation in relation to its tender return and/or the procurement process.
- 11.1.3 The tenderer directly or indirectly canvasses any member, official or agent of the Council concerning the award of the contract or who directly or indirectly obtains or attempts to obtain information from any such person concerning any other Tender or proposed Tender for the services. The Canvassing Certificate must be completed and returned as instructed.

11.1.4 The Tenderer :

- a) Fixes or adjusts the amount of his Tender by or in accordance with any agreement or arrangements with any other person; or
- b) Communicates to any person other than the Council the amount or approximate amount of his proposed Tender (except where such disclosure is made in confidence in order to obtain quotations necessary for preparation of the Tender for insurance purposes); or
- c) Enters into an agreement or arrangement with any other person that he shall refrain from tendering or as to the amount of any Tender to be submitted; or
- d) Offers or agrees to pay or give or does pay or gives any sum of money, inducement or valuable consideration directly or indirectly to any person for doing or having done or causing or having caused to be done in relation to

any Tender or proposed Tender for the services any act or omission.

- Any disqualification will be without prejudice to any other civil remedies available to the Council and without prejudice to any criminal liability which such conduct by a Tenderer may attract. The Non-Collusive Tendering Certificate must be completed and returned as instructed.
- 11.3 The Council reserves the right to disqualify an Applicant from further participating in this procurement process where there is a change in the control or financial stability of the Tenderer at any point in the process up to award of a contract and such change of control or financial stability has a materially adverse effect on the Tenderer's financial viability or ability to otherwise meet the requirements of the procurement process.

12.0 <u>E-Procurement</u>

As part of its procurement strategy Shropshire Council is committed to the use of technology that can improve the efficiency of procurement. Successful Tenderers may be required to send or receive documents electronically. This may include purchase orders, acknowledgements, invoices, payment advices, or other procurement documentation. These will normally be in the Council's standard formats, but may be varied under some circumstances so as not to disadvantage small and medium suppliers.

13.0 Award of Contract

13.1 Award Criteria

The Award Criteria has been set out within the Tender Response Document accompanying this invitation to tender. The Council is not bound to accept the lowest or any Tender.

13.2 Award Notice

The Council will publish the name and addresses of the successful Tenderers in the Official Journal of the European Union (OJEU) where appropriate. The Contracting Authority reserves the right to pass all information regarding the outcome of the Tendering process to the Office of Fair Trading to assist in the discharge of its duties. Additionally, the Council will adhere to the requirements of the Freedom of Information Act 2000 and Tenderers should note this statutory obligation.

13.3 Transparency of Expenditure

Further to it's obligations regarding transparency of expenditure, the Council may also be required to publish information regarding tenders, contracts and expenditure to the general public, which could include the text of any such documentation, except for any information which is exempt from disclosure in accordance with the provisions of the Freedom of Information Act to be determined at the absolute discretion of the Council.

14.0 <u>Value of Contract</u>

Shropshire Council cannot give any guarantee in relation to the value of this contract.

15.0 Acceptance

- 15.1 Tenders must be submitted strictly in accordance with the terms of the Council's Invitation to Tender documentation and acceptance of the tender shall be conditional on compliance with this Tender Condition.
- The Tender documentation including, the General and Special Terms and Conditions of Contract, the Tender Response document, these Instructions to Tender, together with the formal written acceptance by the Council will form a binding agreement between the Contractor and the Council
- 15.3 The Tenderer shall be prepared to commence the provision of the supply and services on the start date of the contract/framework arrangement being 1st April 2017.

16.0 Payment Terms

Tenderers should particularly note that the principles governing public procurement require that, as far as is reasonably possible, payments for Goods, Works or Services are made after the provision. Therefore any indication of a pricing strategy within a Tender which provides for substantial payments at the outset of the Contract will be examined carefully to decide whether or not a Tender in such form can be accepted. If in the opinion of the Council such substantial payments appear excessive in relation to the requirements of the Contract the Council reserves, without prejudice to any other right to reject any Tender it may have, the right to require the Tenderer to spread such proportion of the costs as are considered excessive over the duration of the Contract.

17.0 <u>Liability of Council</u>

- 17.1 The Council does not bind himself to accept the lowest or any tender.
- 17.2 The Council does not accept any responsibility for any pre-tender representations made by or on its behalf or for any other assumptions that Tenderers may have drawn or will draw from any pre-tender discussions.
- 17.3 The Council shall not be liable to pay for any preparatory work or other work undertaken by the Tenderer for the purposes of, in connection with or incidental to this Invitation to Tender, or submission of its Tender response or any other communication between the Council and any other party as a consequence of the issue of this Invitation to Tender.
- The Council shall not be liable for any costs or expenses incurred by any Tenderer in connection with the preparation of a Tender return for this procurement exercise, its participation in this procurement whether this procurement is completed, abandoned or suspended.
- 17.5 Whilst the Tender Documents have been prepared in good faith, they do not

purport to be comprehensive nor to have been formally verified. Neither the Council nor any of its staff, agents, elected Members, or advisers accepts any liability or responsibility for the adequacy, accuracy or completeness of any information given, nor do they make any representation or given any warranty, express or implied, with respect to the Tender Documents or any matter on which either of these is based (including, without limitation, any financial details contained within the Specification and Contract Documentation). Any liability is hereby expressly disclaimed save in the event of fraud, or in the event of specific warranties provided within the Contract Documentation.

18.0

The Contractor agrees that where requested in writing during the term of any Agreement for the supply Goods Works or Services it will ensure that an appropriately authorised representative of the Contractor shall attend a Committee meeting of the Council upon being invited to do so by the Council

19.0 <u>Declaration</u>

We, as acknowledged by the signature of our authorised representative, accept these Instructions to Tender as creating a contract between ourselves and the Council. We hereby acknowledge that any departure from the Instructions to Tender may cause financial loss to the Council.

Signed (1)	Status
Signed (2)	Status
(For and on behalf of)

RMCB 026 - Asbestos Consultancy Service

Essential Membership - Professional/Trade Organisations

- CHAS Contractors Health & Safety Scheme
- Full UKAS accreditation for surveying to ISO17020
- Full UKAS accreditation for testing, analysis, 4 stage clearance testing and sampling to ISO17025

Essential Membership – Industry Association

ATaC Asbestos Testing and Consultancy Association
 ACAD Asbestos Control and Abatement Division
 BOHS British Occupational Hygiene Society

BSC British Safety Council

Desirable Membership – Professional/Trade Organisations

- CL ConstructionLine
- Safe Contractor
- Quality Systems ISO 9001:2015 & Environmental ISO 14001:2015

Desirable Qualifications of Operatives

- UKATA Category of training, appropriate to the role
- BOHS P401, P402, P403, P404, P405, appropriate to the role

Essential Insurance

- Public Liability Insurance £5m
- Employer's Liability Insurance £5m

Contract Period

4 Years

Award Criteria

Price 50% weighting (Equifax Report)

Quality 50% weighting

References

Health & Safety Policy Use of Sub Contractors

Samples of management survey, monitoring & clearance paperwork, removal specification

Provision of a web based portal

Professional/Trade Organisations

Qualifications of Operatives

Staff Experience

Contract Experience & References

Quality Assurance Scheme ISO 9001

Environmental Assurance Scheme ISO 14001

Section F - Pricing Schedule

Work during period 1 April 2017 to 31 March 2021

Property Number	Property Name	Gross Internal Area m ²	Current Survey Date	No. of Asbestos Samples	Annual Management Survey 2017/18 Cost £
0180	St Mary's Primary School	1,272	24 February 2017	27	
0200	Albrighton Primary School	2,106	14 December 2016	52	
0230	Alveley Primary School	1,075	11 March 2017	21	
0260	Baschurch Primary School	824	31 May 2016	10	
0290	Oakmeadow Primary School	2,796	01 July 2016	10	
0300	Beckbury Primary School	353	04 November 2016	1	
0340	Bishop's Castle Primary School	904	28 September 2016	27	
0350 0360	Bitterley Primary School Academy Bomere Heath Primary School	620 985	22 November 2016 10 May 2016	3	
0380	Castlefields Primary School, Bridgnorth	1,267	24 February 2017	11 46	
0390	St John's Catholic Primary School	945	05 July 2016	9	
0400	St Leonard's Primary School	2,570	04 November 2016	10	
0410	St Leonards Primary Caretakers Bungalow	79	15 November 2016	3	
0420	St Mary's Bluecoat Primary School Bridgnorth	2,040	18 January 2017	41	
0430	Brockton Primary School	332	05 July 2016	19	
0440	Broseley Primary School	1,727	10 December 2016	56	
0460	John Wilkinson Primary School	1,093	04 November 2016	19	+
0470	St. Mary's Primary School Bucknell	532	20 January 2017	23	1
0500 0570	Burford Primary School Cheswardine Primary School	856 419	13 December 2016 06 July 2016	9	+
0600	Childs Ercall Primary School House	120	06 July 2016 04 March 2017	5	
0610	Chirbury Primary School	519	06 December 2016	1	
0630	Church Preen Primary School	463	06 October 2016	6	
0640	St Lawrence Primary School	1,601	02 August 2016	30	
0642	Church Stretton Swimming Centre	594	03 December 2016	7	
0660	Claverley Primary School	765	08 September 2016	15	
0670	Clee Hill Community Primary School Academy	834	02 March 2017	6	
0680	Cleobury Mortimer Primary School Academy	1,334	21 January 2017	77	
0690	Clive Primary School	349	30 April 2016	2	
0710	St George's School	764	07 September 2016	9	
0730 0740	Cockshutt Primary School Condover Primary School	616 658	14 October 2016 05 October 2016	7 20	
0760	Corvedale Primary School	757	07 April 2016	27	
0770	Christ Church Primary School	865	19 July 2016	14	
0830	Dorrington Primary School	367	03 January 2017	1	
0910	Ellesmere Primary School	2,203	19 July 2016	18	
0920	Farlow Primary School	212	13 December 2016	4	
0930	Trinity Primary School	842	18 October 2016	9	
0940	Gobowen Primary School	1,135	02 December 2016	10	
0960	Hadnall Primary School	467	03 September 2016	9	
0970	St Thomas & St Annes Primary School	836	21 October 2016	24 67	
1010 1030	Highley Primary School Hodnet Primary School	1,480 857	17 January 2017 07 May 2016	8	
1080	Hope Primary School	438	21 January 2017	21	
1160	Kinlet Primary School	466	12 April 2016	4	
1170	Kinnerley Primary School	785	16 December 2016	56	
1200	Longden CE Primary School	670	02 March 2017	17	
1210	Longnor Primary School	618	06 October 2016	4	
1220	Lower Heath Primary School	606	02 October 2016	1	1
1235 1240	St Laurence Primary School - Ludlow Ludlow Infant School	1,170 1,423	06 September 2016 12 May 2016	7	+
1250	Ludlow Junior School	1,681	03 March 2017	51	+
1260	Lydbury North Primary School	372	02 July 2016	26	1
1300	Longlands Primary School Academy	1,523	27 October 2016	51	
1310	Market Drayton Infant & Nursery School	1,918	05 November 2016	58	
1320	Market Drayton Junior School	2,348	05 November 2016	14	
1350	Minsterley Primary School	990	14 October 2016	30	
1365	Morda Primary School	503	13 April 2016	2	
1370	Moreton Say Primary School	565	10 September 2016	12	1
1410 1420	Much Wenlock Primary School Myddle Primary School	1,063 758	21 October 2016 01 June 2016	37 18	+
1430	St Andrew's Primary School	444	29 November 2016	49	+
1440	Newcastle Primary School	274	31 January 2017	13	+
1510	Newtown Primary School	604	06 October 2016	8	+
1520	Norbury Primary School	396	08 October 2016 02 July 2016	2	+
1560	Onny Primary School	636	14 June 2016	13	1
1580	Holy Trinity School	3,337	20 January 2017	60	+

Property Number	Property Name	Gross Internal Area m ²	Current Survey Date	No. of Asbestos Samples	Annual Management Survey 2017/18 Cost £
1600	Woodside Primary School Academy	2,627	28 September 2016	8	
1610	Our Lady & St. Oswald's Catholic Primary School	743	19 January 2017	17	
1615	The Meadows Primary School - Oswestry	1,416	03 September 2016	2	
1620	Bryn Offa Primary School	971	03 September 2016	5	
1630	Pontesbury Primary School	1,187	03 November 2016	29	
1650	Prees Primary School	1,311	10 September 2016	2	
1680	Rushbury Primary School	508	06 October 2016	1	
1730	St Mary's Primary School Shawbury	1,062	14 May 2016	13	
1740	Sheriffhales Primary School	545	06 July 2016	8	
1770	St Andrew's Primary School	1,770	25 October 2016	55	
1780	St Andrew's Primary School Caretaker's Bungalow	96	05 October 2016	9	
1790 1800	Shifnal Primary School Belvidere Primary School	1,896 1,321	08 September 2016 14 February 2017	39	
1810	Coleham Primary School	1,884	03 September 2016	25 5	
1840	Crowmoor Primary School	2,056	13 July 2016	40	
1840C	Crowmere Children's Centre Services	442	19 July 2016	7	
1850	Crowmoor Primary School Caretaker's Bungalow	84	14 October 2016	13	
1860	Greenacres Primary School	1,270	01 June 2016	4	
1870	Harlescott Junior School	2,086	17 February 2017	39	
1880	The Grange Primary Academy	2,769	02 March 2017	31	
1950	Meole Brace Primary School	2,641	12 May 2016	35	
1970	Mount Pleasant Primary School	1,677	09 August 2016	18	
1980	Oxon Primary School	1,893	31 August 2016	23	
1995 2000	Radbrook Primary School St George's Junior School	1,273 1,527	01 September 2016 05 August 2016	2 25	
2010	St Giles' Primary School	1,602	02 November 2016	54	
2020	St Giles' Primary School Caretaker's Bungalow	84	30 September 2016	6	
2030	Shrewsbury Cathedral Catholic Primary School	1,063	05 November 2016	33	
2050	Mereside CE Primary School	2,797	22 June 2016	44	
2060	Sundorne Infant School	2,138	19 October 2016	34	
2075B	Severndale School Academy	1,222	11 February 2017	24	
2090	Woodfield Infant School	1,492	10 June 2016	29	
2150	Stoke-on-tern Primary School	821	06 September 2016	10	
2800	Trefonen Primary School	850	13 April 2016	4	
2850 2870	St Peter's Primary School St Mary's Primary School	2,528 523	03 November 2016 01 March 2017	85 20	
2880	West Felton Primary School	456	13 April 2016	1	
2890	Weston Lullingfields Primary School	266	30 April 2016	2	
2900	Weston Rhyn Primary School	1,082	13 April 2016	13	
2910	Whitchurch Infant School	1,794	28 September 2016	11	
2930	Whittington Primary School	1,256	20 October 2016	23	
2940	Whixall Primary School	748	06 April 2016	4	
2950	Wistanstow Primary School	497	07 September 2016	2	
2980	Worfield Endowed Primary School Worthen Primary School	1,146	05 July 2016	13	
2990 3070	Bog Visitor Centre	356 146	04 October 2016 14 October 2016	4	
3100	The Corbett School Academy	6,001	29 October 2016	72	
3120	The Community College	5,689	07 December 2016	36	
3140	The Community College Caretaker's Bungalow	84	22 November 2016	3	
3150	Bridgnorth Endowed School Academy	7,759	03 March 2017	136	
3170	Oldbury Wells School Academy	8,862	04 April 2016	99	
3300	Ludlow C.E. School	8,115	01 March 2017	114	
3310	Ludlow School Caretakers Bungalow	88	28 September 2016	6	
3320	The Grove School	10,865	25 October 2016	270	
3330	The Grove School Caretaker's Bungalow	88	19 October 2016	6	
3480	Mary Webb School	4,879	29 November 2016	62	
3480D	Severndale Outreach at Mary Webb	247	03 November 2016	4	
3490 3520	Mary Webb School - Caretaker's Bungalow Idsall School Academy	9,306	02 November 2016 29 March 2017	258	
3580	Belvidere School	6,422	29 March 2017 18 January 2017	258 47	
3610	Sundorne School Academy	5,761	16 February 2017	87	
3620	Grange School Academy	5,835	03 August 2016	75	
3640	Meole Brace School	8,881	15 February 2017	82	
3890	Thomas Adams School - Lowe Hill Road	6,551	17 February 2017	190	
3925	Thomas Adams School Boarding House	1,800	22 July 2016	53	
3930	Sir John Talbot's School Academy	6,376	25 February 2017	50	
3940	Sir John Talbot's School - Caretaker's House	120	25 February 2017	9	
3950A	Unit 1 Whitchurch Business Park	28	30 June 2016	4	
3950C 3950D	Unit 3 Whitchurch Business Park	50	02 July 2016	3	
	Unit 4 Whitchurch Business Park	108	02 July 2016	4	

Property Number	Property Name	Gross Internal Area m²	Current Survey Date	No. of Asbestos Samples	Annual Management Survey 2017/18 Cost £
3950F	Unit 6 Whitchurch Business Park	79	30 June 2016	5	
4200	Woodlands School	1,070	20 October 2016	19	
4220	Woodlands School Bungalow	75	31 May 2016	2	
4260	Bridgnorth Economic Development Units - Toilet Block Unit 1 Bridgnorth Economic Development Units	209	12 April 2016	11	
4260A 4260C	Unit 2 Bridgnorth Economic Development Units Unit 2 Bridgnorth Economic Development Units	35 86	12 April 2016 12 April 2016	6 3	
4260D	Unit 3 Bridgnorth Economic Development Units	70	12 April 2016	3	
4260E	Unit 5 Bridgnorth Economic Development Units	140	12 May 2016	3	
4260F	Unit 7 Bridgnorth Economic Development Units	161	12 April 2016	4	
4260G	Unit 9 Bridgnorth Economic Development Units	59	12 April 2016	10	
4260S	Unit 19 Bridgnorth Economic Development Units	391	12 April 2016	2	
4510	The Gateway Arts & Education Centre	1,494	01 November 2016	5	
4511	Shropshire Music & Arts Centre	354	03 November 2016	1	
4600 4620	Shrewsbury Training & Development Centre	924 387	05 November 2016	22 17	
4620	Bridgnorth Youth Centre Market Drayton Youth Centre	358	10 August 2016 31 August 2016	1 1	
4660	The Hive Music & Media Centre	508	01 November 2016	13	
4670	Sundorne Youth Centre	1,275	10 August 2016	5	
4670B	TMBSS (Hook-a-Gate Office)	1,005	15 September 2016	5	
4780	Whitchurch Centre North East	298	16 June 2016	12	
4859	The Hawthorns CSMT unit	102	31 January 2017	1	
4975	SpArC Leisure Centre	2,238	22 November 2016	1	
4980 5000	Bridgnorth Endowed School Joint Use Academy SLA Lacon Childe - Cleobury Mortimer Joint Use	3,145 1,314	04 March 2017 08 September 2016	76 2	
5005	Ellesmere Swimming Pool	541	30 November 2016	1	
5007	Ludlow CE School Joint Use	3,644	20 October 2016	8	
5012	Mary Webb Sports Centre	888	02 November 2016	3	
5020	Idsall School Joint Use Academy	1,389	02 August 2016	12	
5032	Roman Road Sports Centre	905	16 August 2016	6	
5080	Thomas Adams School Joint Use	820	31 August 2016	1	
5085 5150	Sir John Talbots Sports Centre - Academy Albrighton Fire Station	1,916 135	09 August 2016 18 August 2016	4	
5160	Baschurch Fire Station	134	30 June 2016	1	
5200	Cleobury Mortimer Fire Station	114	10 August 2016	2	
5210	Clun Fire Station	102	06 September 2016	1	
5250	Ludlow Fire Station	353	06 September 2016	7	
5260	Market Drayton Fire Station	323	05 October 2016	1 -	
5300 5320	Oswestry Fire Station Shrewsbury Fire Station	367 2,832	10 August 2016 02 November 2016	7 4	
5330	Telford Stafford Park Central Fire Station	2,669	06 August 2016	89	
5340	Tweedale Fire Station	662	18 August 2016	11	
5350	Telford Wellington Fire Station	693	18 October 2016	6	
5390	Bridgnorth Learning Disabilities	97	31 January 2017	5	
5640	Bayston Hill The Mary Webb Library	206	05 October 2016	11	
5655	Bishops Castle Library	1777	11 February 2017	50	
5660 5710	Bridgnorth Library Ellesmere Library	590 389	04 August 2016 01 July 2016	7 3	
5760	Market Drayton The Clive Library	419	14 September 2016	28	
5790	Oswestry Library	1,523	15 November 2016	7	
5880	Shropshire Youth IAG Office	1,209	02 August 2016	2	
5885	Shropshire Archives	1,330	13 August 2016	1	
5890	Shrewsbury Castle Gates Library	1,571	31 May 2016	10	
5992	Wem Library & Learning Centre (Ground Floor)	460	02 December 2016	6	
6000	Whitchurch Library	355	02 November 2016	3	
6010	Acton Scott Agricultural Museum	2,049	04 August 2016	14	
6030	Acton Scott Historic Working Farm - School House	168	04 August 2016	2	
6035	Ludlow Assembly Rooms	1,749	03 December 2016	2	
6060	Ludlow Training Centre	453	03 December 2016	1	
6075	Ellesmere Boat Houses Ellesmere Countryside Service Depot	99	31 May 2016 31 January 2017	1	
6076 6080	South Shropshire Countryside Depot	90 698	10 September 2016	12	
6320	Shropshire Council	18,301	10 September 2016	399	
6330	The Shirehall, The Old Vicarage	398	04 January 2017	399	
6350	The Salop UNISON Club	457	22 November 2016	1	
6355	Shrewsbury Crown Court	1,764	06 January 2017	4	
6400	Abdon Burf Wireless Station	60	06 May 2016	3	
6495	The Elms Garages	135	25 January 2017	8	
6573	Havenbrook	331	05 October 2016	1	

Property Number	Property Name	Gross Internal Area m ²	Current Survey Date	No. of Asbestos Samples	Annual Management Survey 2017/18 Cost £
6617	Beulah House	240	02 August 2016	9	
6619	Glenview	365	04 August 2016	4	
6650	Oswestry Learning & Training	678	07 May 2016	61	
6705	Ditton Priors Oak Farm (not the training centre)	361	07 December 2016	2	
6723	Bridgnorth Group Home 14C Sydney Cottage Drive	75	09 May 2014	14	
6725	Greenacres Rural Unit	784	30 April 2016	3	
6726	Bridgnorth Training Centre (day Centre)	219	15 November 2016	3	
6755	5 Lawley Gardens - Shrewsbury	92	31 March 2017	4	
6760 6765	19 Eskdale Road, Shrewsbury Shrewsbury Group Home - 11 St Georges' Street	110 99	11 May 2016	2	
6766	Shrewsbury Group Home - 11 St Georges Street Shrewsbury Group Home - 12 Redfern Close	99	03 January 2017 01 March 2017	11	
6781	1 Radvalley Rd Shrewsbury	88	06 May 2016	3	
6801	Shrewsbury Group Home 10 The Elms	91	10 March 2017	9	
6811	PATH House	238	04 August 2016	1	
6848	Holbache Road Offices	465	12 October 2016	1	
6882	Shrewsbury Richmond House	739	01 November 2016	18	
6893	Ellesmere Meres Daycare Centre	404	06 May 2016	6	
9477	Trade House	683	07 May 2016	2	1
9500	Harlescott Barns	23	01 November 2016	3	
9500B	Unit 1A Harlescott Barns	198	01 November 2016	4	
9500K	Unit 8 Harlescott Barns	72	03 January 2017	2	
9500R	Unit 14 Harlescott Barns	30	04 January 2017	1	
100070060095	36 Walton Road	80	30 December 1900	13	
BDC037	Industrial Premises (Old Carpet Factory - Alveley)	1,615	15 February 2017	24	
BDC037F	Industrial Premises (Lamproom Works - Alveley)	476	27 January 2017	9	
NSDC008	Swimming Centre Whitchurch	755	05 January 2017	6	
NSDC009	Swimming Centre Market Drayton	1,910	04 January 2017	4	
NSDC015	Market Drayton Market Hall	316	05 May 2016	3	
NSDC018	Whitchurch Civic Centre	2,097	14 March 2017	34	
NSDC020 NSDC092	Town Hall & Information Link Former Mortuary Chapel	645 31	06 December 2016 04 March 2017	5 2	
OBC001	Castle View	2,406	10 March 2017	9	+
OBC030	Old Railway Station	1,014	16 April 2016	3	
OBC302	50/60 Unicorn Road (Laundrette)	96	05 January 2017	11	
S043	Mr Robert Jones @ Ladyhill Farm	685	12 October 2016	25	
S074	Mr Madeley @ Cherry Oaks Farm		04 November 2016	16	
S153	Mr Scott @ Lower Waen		02 December 2016	4	
S268	Mr Probert @ Haypole Farm		14 March 2017	20	
S269	Mr Bennion @ Wheatlea		10 March 2017	9	
S270	Mr Lloyd @ The Firs		20 February 2012	14	
S317	Mr Flowers @ Marton Grange House		03 November 2016	2	
S319	Mr Jones @ Marton Grange Farm		03 November 2016	6	
S322	Mr Graham Garmston @ 6 Marton Grange	339	10 August 2016	20	
S332	Mr Manley @ The Pheasantry	232	26 April 2016	13	
S343	Mr Hardman @ The Clamp		22 July 2016	11	
S370	Mr Davies @ Abbey Farm		06 December 2016	5	
S377	Mr Sudlow @ No.6 Lacon Holdings	689	11 March 2017	16	1
S378	Mr David Speake @ No.7 Lacon Holding	271	11 March 2017	7	_
S379	Mrs Chetwood @ Holmleigh Farm	371	06 December 2016	7	1
S383	Mr Leighton @ Briar Hill Farm		09 March 2017	20	1
S387 S390	Mr Proctor @ The Beeches Mr Bradbury @ The Oaks	+	09 March 2017 09 March 2017	10 28	+
SABC007A	Shrewsbury Market Hall	9,100	21 February 2017	50	†
SABC007A SABC007B	Shrewsbury Student Accomodation	2,760	28 February 2017	10	1
SABC007B SABC007L	26 Shoplatch	2,100	10 March 2017	10	+
SABC017	Bear Steps (Civic Society & Shops)	245	17 August 2016	21	1
SABC056	Weeping Cross Depot	4,560	02 November 2016	5	1
SABC030 SABC067	Raven Meadows Multi Storey Car Park	23,384	02 November 2016	12	†
SABC007 SABC068	Raven Meadows Car Park Offices	81	02 November 2016	9	+
SABC000 SABC078	Quarry Swimming Pool	5,239	14 December 2016	28	+
SABC081	Meole Brace Golf Club	245	03 January 2017	7	†
SABC159	Regimental Museum Shrewsbury Castle	775	30 June 2016	1	1
SABC160	Coleham Pumping station	543	26 January 2018	4	1
SABC164	Music Hall	3,131	04 January 2017	2	
SABC169	Shrewsbury Cemetry	187	07 March 2017	1	1
	Former Doctors surgery	433	30 November 2016	5	
SABC183					1
SABC183 SABC210	CCTV Centre, 5 Forest Way	145	30 November 2016	26	
	<u> </u>	145 147	30 November 2016 16 February 2017	26 3	

CLASP/SCOLA construction

Property Number	Property Name	Gross Internal Area m²	Current Survey Date	No. of Asbestos Samples	Annual Management Survey 2017/18 Cost £
	Asbestos Management Surveys - Initial - Corporate Buildin	ngs (non domestic)			
	Attendance per site		Unit Cost	£	
	Cost per m ² surveyed		Unit Cost	£	
	Asbestos Management Surveys - Initial -Domestic Building	gs			
	Attendance per site		Unit Cost	£	
	Cost per m ² surveyed		Unit Cost	£	
	Asbestos Management Surveys - Re-Inspection - Corporat	e Buildings (non do	omestic)		
	Attendance per site		Unit Cost	£	
	Cost per asbestos item		Unit Cost	£	
	Cost for updating site drawing		Unit Cost	£	
	Cost per additional referred item		Unit Cost	£	
	Asbestos Management Surveys - Re-Inspection -Domestic	Buildings			
	Attendance per site		Unit Cost	£	
	Cost per asbestos item		Unit Cost	£	
	Cost for updating site drawing		Unit Cost	£	
	Cost per additional referred item		Unit Cost	£	
	Monitoring removal/remedial works by others. Provision of re-assurance air tests.				
	Daywork rate per hour (inclusive of mileage)		Operative	£ per hour	
			Supervisor	£ per hour	
	Overtime rate per hour (inclusive of mileage)		Operative	£ per hour	
			Supervisor	£ per hour	
	Preparation of Method Statement & Abatement Specifications. Provision of Refurbishment & Demolition surveys.				
	Daywork rate per hour (inclusive of mileage)		Operative	£ per hour	
			Supervisor	£ per hour	
	Overtime rate per hour (inclusive of mileage)		Operative	£ per hour	
			Supervisor	£ per hour	
	Company Name:				-
	Signed:				<u></u>
	Date:				



RMCB 026

ASBESTOS CONSULTANCY SERVICE

PARTICULAR SPECIFICATION

Prepared by:

Shropshire Council Asset Management Team Shirehall Shrewsbury SY2 6ND

PARTICULAR SPECIFICATION ASBESTOS CONSULTANCY SERVICE

CONTENTS

1.0	General Conditions	Page 3
2.0	Specific Conditions	Page 7
3.0	Asbestos Management Surveys - Initial	Page 9
4.0	Asbestos Management Surveys - Reinspection	Page 13
5.0	Preparation of Method Statements, Monitoring of Asbestos Removal by Others & Air Testing	Page 15
6.0	Asbestos Refurbishment & Demolition Surveys	Page 16
7.0	Response Times & Performance Indicators	Page 19

PARTICULAR SPECIFICATION

ASBESTOS CONSULTANCY SERVICE

1.0 GENERAL CONDITIONS

1.1 SCOPE OF WORK

Shropshire Council intends to set up an Asbestos Consultancy Services contract.

The contract shall comprise:

- the completion of asbestos management surveys (approx. 300 per year)
- the completion of asbestos refurbishment and demolition surveys (approx. 30 per year)
- the preparation of method statements and asbestos removal abatement specifications
- the provision of re-assurance air tests
- the monitoring of asbestos removal/remedial works by licensed contractors and the issuing of four stage clearance and re-occupancy paperwork (approx. 50 per year)

at approximately 300 premises which the Council has control over, typically schools, libraries, offices, fire stations, workshops, small holdings and care homes, located throughout Shropshire.

- the completion of asbestos management re-inspection surveys (approx. 800 1200 per year)
- the completion of asbestos management initial surveys (approx. 50 per year)
- the completion of asbestos refurbishment and demolition surveys (approx. 20 per year)
- the completion of one off bulk sampling to possible asbestos materials
- the provision of re-assurance air tests
- the monitoring of asbestos removal/remedial works by licensed contractors and the issuing of four stage clearance and re-occupancy paperwork (approx. 50 per year)

at approximately 4000 domestic premises, including communal areas and garages, which the Council has control over, all located throughout Shropshire.

It shall further comprise the provision of a 24 hour 365 day a year out of hours service for asbestos sampling and reassurance air testing.

1.2 IMPORTANT NOTES

Consultants shall be responsible for visiting the site(s) to take all their own measurements, site surveys, necessary particulars and should make arrangements with the establishment for gaining access to the relevant areas.

The Consultant shall familiarise himself with the site and in particular to the problems of gaining access to the site. Damage caused to any property in gaining access to the site by the Consultant or persons servicing the Consultant shall be made good at the Consultant's own expense to the satisfaction of Shropshire Council.

The Consultant shall make good any damage caused to the premises by the Consultant or persons servicing the Consultant during the contract at the Consultant's own expense to the satisfaction of Shropshire Council.

The Consultant and his employees must report to the premises office or reception whenever they are visiting site to 'book-in', and ensure they 'book-out' when leaving site on <u>all</u> occasions.

Asbestos Management Regulation - Consultants shall be aware that there is a mandatory requirement to sign the onsite Asbestos Register prior to the commencement of any work.

The Consultant must ensure that all employees working for the Consultant and any persons servicing the Consultant behave in a responsible and respectful manner to all employees of the premises or any persons attending the premises, to include the wearing of suitable, respectable clothing and identity passes.

This project is being undertaken on active Shropshire Council sites and as such the normal operation of the site(s) shall not be interfered with. Co-operation and liaison with the site manager about any schedule and limitations is imperative.

1.3 IDENTITY PASSES

All employees and persons servicing the Consultant shall, at the Consultant's expense, be provided with identification passes which meet the minimum acceptable standards of Shropshire Council. The passes shall contain a current photograph of the recipient together with his/her name, also the name of the company by which they are employed and having an authorisation signature, provided by a senior manager/director of that company. The passes should be encapsulated for protection and be available for inspection by premises staff or representatives of the Supervising Officer, at any time while the operative is on site.

1.4 GENERAL HEALTH AND SAFETY

The site shall be maintained as a clean area at all times free of any litter or debris. The Consultant shall ensure that all public areas and pathways are left clear and free of hazards at all times and leave the premises clean and tidy on completion of the work.

The Consultant shall provide suitable first aid facilities on site.

The Consultant shall ensure that all personnel are provided with, and instructed to wear, proprietary respiratory and personal protective equipment (RPE, PPE) where and whenever there is a risk of injury.

If the premises management agree to provide in-house toilet facilities, the Consultant shall ensure that such facilities and access to and from them, are maintained with all due care and 'left as found' on completion of the contract.

1.5 LEGISLATION

The Asbestos Consultant shall be fully aware of and comply with the following Health, Safety and Welfare Legislation:

Fire Precautions Act
The Health and Safety at Work etc. Act 1974
Health and Safety (First Aid) Regulations
Electricity at Work Regulations
Construction (Head Protection) Regulations
Environmental Protection Act
The Control of pollution Act
Manual Handling Operations Regulations
Workplace (Health Safety and Welfare) Regulations
Personal Protective Equipment at Work Regulations
Reporting of Injuries, Diseases & Dangerous Occurrences Regulations
Confined Space Regulations
Lifting Operations & Lifting Equipment Regulations

Provision & Use of Work Equipment Regulations
Management of Health & Safety at Work Regulations
The Fire Precautions (Workplace) (Amendment) Regulations
Control of Substances Hazardous to Health Regulations
Control of Noise at Work Regulations
Working at Height Regulations
Construction and Design Management Regulations
The Control of Asbestos at Work Regulations

HSG264 – Asbestos: The survey guide

HSG268 – Asbestos: The analysts' guide for sampling, analysis and clearance procedures

HSG227 – A comprehensive guide to managing asbestos in premises

HSG53 – Respiratory Protective Equipment at Work

HSG65 - Successful Health and Safety management

This is not a complete list of the relevant legislation and is presented only as a guide to assist the Consultant.

1.6 RISK ASSESSMENT

The Consultant shall carry out a detailed and recorded "Risk Assessment" for the works and submit two copies with the completed tender documents.

General Principle of Risk Assessment

The risk assessment shall identify what measures the Consultant needs to take to comply with the requirements and prohibitions imposed on him by or under the "relevant statutory provisions". This phrase covers the general duties in the Health and Safety at Work Act etc. 1974 and more specific duties in the various Acts and Regulations (including the Management of Health and Safety at Work Regulations) 1999 associated with Health and Safety at Work.

1.7 METHOD STATEMENT

Consultants are reminded that for certain hazardous operations, they will have to prepare a "sufficient and relevant" Method Statement for the work. It is anticipated that such statements will include, where applicable 'the sequence and method of work'.

Shropshire Council will always require a Method Statement for the following types of work:-

- a) demolition
- b) steel erection
- c) entry into confined spaces
- d) handling and removal of asbestos
- e) use of explosives (including cartridge tools)
- f) roof works and other overhead work
- g) contaminated sites or buildings
- h) other high risk activities may also require a Permit to Work

In many instances Method Statements can form the control measures required by risk assessment and the document can be accepted as such.

1.8 INFORMATION TO BE SUBMITTED

The Contractor's tender should include the following information as directed by the Tender Response Document:-

- a generic risk assessment for tasks to be completed
- a method statement for the work to be undertaken
- address details of the office used as the base
- copies of accounts
- Health & safety Policy Statement
- Equal Opportunities Policy
- a sample of a typical Asbestos Management Survey completed by your company for the reinspection of a system built primary school
- a sample of typical 4 stage clearance paperwork for the removal and encapsulation of ACM's from a school boiler-room
- a sample of a typical Asbestos Abatement Specification completed by your company for the removal of ACM's from a school boiler-room
- experience details for each member of staff, including sub-contractors, involved in the contract
- CHAS certificate
- Industry Association member certificate
- ISO 17020 and ISO 17025 certificates

The successful consultant will be expected to provide the following details upon appointment before the contract commences

- photocopies of Insurance Certificates
- details of DBS checks
- ISO 9001 and ISO 14001 certificates

1.9 DISCLOSURE AND BARRING SERVICE (DBS)

The Criminal Records Bureau (CRB) and the Independent Safeguarding Authority (ISA) have merged to become the Disclosure and Barring Service (DBS). CRB checks are now called DBS checks.

DBS Eligibility criteria is strictly regulated by the law and DBS Checks can only be obtained for certain roles. Enhanced disclosures or DBS checks are required for all employees who may undertake monitoring duties at school sites as part of this contract.

2.0 SPECIFIC CONDITIONS

2.1 DURATION OF CONTRACT

Competitive fixed price tenders are being invited for the 4 year period 1st April 2017 – 31st March 2021.

2.2 PROGRAMME OF WORK

The arrangements for inspections are to be made in advance with the head teacher or manager of each property, giving notification that you will require access to all locations that may contain asbestos.

All surveys, inspections and monitoring referred to in this specification shall be carried out during the normal working day unless local arrangements are made. Such local arrangements shall not involve Shropshire Council in overtime payments to their own or Consultants staff.

2.3 SURVEY SCHEDULE

A schedule giving the property number and name of each property with an indication of the inspection date is included with the tender documents.

2.4 PAYMENT

Payment of invoices will be made in arrears following the submission of the invoice with all the relevant documentation. Invoices must clearly state the relevant property name, number and amount.

2.5 COSTS

The cost of providing the service shall be on a cost per property basis and will be fixed for the 4 year period of the contract.

2.6 DELETION OF PROPERTIES OR PLANT

The Contract Administrator may, during the period of the contract, wish to delete properties or plant from the annual schedule. Any such deletions shall be effected by giving one months' notice in writing and shall be effected without penalty to Shropshire Council.

2.7 ADDITION OF PROPERTIES OR PLANT

The Contract Administrator may, during the period of the contract, wish to add Properties or Plant to the annual schedule. This shall be at the contract unit costs.

2.8 ACCESS TO PLANT AND EQUIPMENT

The Consultant shall supply all access equipment necessary to gain full access up to 5 metres if access is required above 5 metres this will be subject to a variation to the contract.

2.9 TRANSPORT

The contract shall be deemed to include all transport costs for performing work within the contract.

2.10 RECALLS

Return visits within 28 days necessitated in the judgement of the Contract Administrator shall be at the Consultant's expense.

2.11 HAZARDOUS SITUATIONS

Should a hazardous situation to the buildings' occupants become apparent, the appropriate service should be isolated and the situation drawn immediately to the On Site Management and the Contract Administrator's attention by telephone on 01743 253408.

2.12 ASSET MANAGEMENT SYSTEM

Shropshire Council utilise an asset management system to record its Asbestos data, which is presently uploaded by Shropshire Council, via an excel spreadsheet, which will be supplied to the Asbestos Consultant by Shropshire Council. The Asbestos Consultant shall populate this spreadsheet with each Management Survey. A 'non asbestos containing material' spreadsheet shall also be supplied by the consultant.

It is possible that during the 4 year Contract period the supplier of the Asset Management System may change, at which time the Asbestos Consultant may be required to upload the surveys and data directly onto a web based system from their own premises, with no additional cost to Shropshire Council.

2.13 MANAGEMENT SURVEY FORMAT - EXAMPLES

Examples of a Management Survey Report, Drawing and the Databases are provided with the tender documentation. These are provided to show the format that shall be used by the Asbestos Consultant.

2.14 WEB BASED PORTAL

The Asbestos Consultant shall make available a password controlled web based portal, for the duration of the Contract.

It is an essential requirement that all historic and subsequently completed asbestos surveys of the domestic housing stock are held on the web-based portal with password controlled access which can be gained by relevant council staff and authorised contractors. The ability to monitor user access and usage on the web-portal is also a requirement.

The consultant shall provide monthly updates via CSV file to enable updating of Council records pertaining to the domestic housing stock.

The consultant shall provide electronic copies of the management survey reports.

During the Contract period Shropshire Council intend to introduce the use of a shared portal for tasks such as job completion, work orders etc at which time the Asbestos Consultant shall be required to use the system.

3.0 ASBESTOS MANAGEMENT SURVEYS

3.1 SCOPE OF INITIAL SURVEYS

This will be subject to individual work instructions or schedule as and when required complete with property number, property name, property address and gross internal floor area, this area does not take into account voids, roof spaces or ducts which shall be included within the survey.

An AutoCAD plan of the property will also be provided showing individual room numbers if not, the consultant is expected to provide a simple block plan. All test points and referred locations are to be indicated on the drawings if provided in electronic format it is expected that they are returned in electronic format.

A copy of any relevant previous asbestos report will be supplied to the consultant prior to the survey being commenced.

On site staff qualifications to be BOHS P402

UKAS accredited laboratory staff qualifications to be BOHS P401

UKAS accredited laboratory to be ISO17020 for the surveying and inspection procedure

UKAS accredited laboratory to be ISO17025 for the bulk sampling and identification

3.2 PAYMENT

Payment will be in the form of one attendance payment plus a unit cost per square metre of the gross internal floor area.

This will cover all Surveyors time on and off site and all costs for the analysis of samples undertaken.

3.3 SURVEY

The survey shall be as defined in HSG264 & HSG227. All rooms must be inspected and a negative return provided if no suspect materials are identified. Within each room the survey shall include the room structure, plant & equipment, area above suspended ceilings, floor ducts if the room contains an access point and roof space if the room contains an access hatch. If any roof space hatch or floor duct access point has not been inspected a full descriptive reason must be given for inaccessibility and the point recorded as ACM's may be present. It is expected that all survey teams have access to suitable access and lifting equipment.

If the survey of a duct or void is not completed due to the presumed presence of ACM's and this is then subsequently recorded as non asbestos, a return visit to continue the inspection shall be undertaken at no additional cost to Shropshire Council. If the ACM's are confirmed and the duct or void has not been fully inspected this must also be recorded.

Care must be taken to cause as little disruption to the building users as possible and sampling shall be carried out when rooms are unoccupied.

The sampling regime shall be limited to providing generally representative samples rather than high volume, detailed sampling as recommended in the document Asbestos Materials in Buildings. Samples of all suspect material should be taken for identification purposes by a laboratory holding full UKAS accreditation for the identification of Asbestos. Each sample will have a risk assessment carried out to identify the risk it may present to staff, consultants or members of the public with clearly defined fields as detailed below:-

- Sequential sample number actual or referred
- Digital photograph
- Property number
- Block number for external

- Room number for internal
- Position description
- Date of survey
- Product type
- Extent of Damage
- Surface Treatment
- Asbestos Type
- Normal Occupant Activity

Main Type of Activity

• Likelihood of Disturbance

Location

Accessibility

Extent/Amount

• Human Exposure Potential

Number of Occupants

Frequency of use of Area

Average time area in use

Maintenance Activity

Type of maintenance activity

Frequency of maintenance activity

All samples shall be numbers sequentially from 1 and all items that are referred back to this sample point shall be numbered 1A, 1B etc.

All sample points shall be suitably sealed and marked by a numbered sample sticker.

A digital photograph shall be taken of all materials sampled and all materials recorded as referred locations. The file name for all photographs shall be Property Number – Sample Number.

3.4 REPORT

One paper copy of the report shall be supplied. A 'non ACM' database shall be provided. The report for the property shall provide the following in printed & electronic format. An electronic database format with all fields clearly defined is also required, for loading into Shropshire Councils asset management system.

3.4.1 Front page

- Property name
- Property number
- Photograph of property
- Date of survey
- Name of company undertaking survey

3.4.2 Description room by room.

- Room number
- Room title
- Room number given on site
- Asbestos materials detected, refer to sample details / No asbestos materials detected
- Duct access point present
- Roof access hatch present
- Construction material description
 - 1. Floor
 - 2. Walls
 - 3. Ceiling
 - 4. Windows

- 5. Doors
- 6. Reveals & blind boxes

3.4.3 Description external block by block.

- Block number
- Block title
- Asbestos materials detected, refer to sample details / No asbestos materials detected
- Construction material description
 - 1. Roofs
 - 2. Walls
 - 3. Doors
 - 4. Windows
 - 5. Soffits
 - 6. Fascias
 - 7. Gutters & down pipes

3.4.4 Sample results two per page

- Sequential sample number actual or referred
- Digital photograph
- Property number
- Block number for external
- Room number for internal
- Position description
- Date of survey
- Product type
- Extent of Damage
- Surface Treatment
- Asbestos Type
- Normal Occupant Activity

Main Type of Activity

· Likelihood of Disturbance

Location

Accessibility

Extent/Amount

Human Exposure Potential

Number of Occupants

Frequency of use of Area

Average time area in use

Maintenance Activity

Type of maintenance activity

Frequency of maintenance activity

Certificate of Analysis

3.4.5 Drawing

- Numbered sample points
- Numbered referred locations
- Extent of material for external locations with numbered sample points

Asbestos sample points & referred locations to be marked by the sample number within a circle with red background.

Non-asbestos sample points & referred locations to be marked by the sample number within a circle with clear background.

When asbestos has been removed the point will be marked by the sample number within a circle with green background.

3.5 DOMESTIC HOUSING PROPERTIES

It is an essential requirement that all historic and subsequently completed asbestos surveys of the domestic housing stock are held on a web-based portal with password controlled access which can be gained by relevant council staff and authorised contractors. The ability to monitor user access and usage on the web-portal is also a requirement.

The consultant shall provide monthly updates via CSV file to enable updating of Council records pertaining to the domestic housing stock.

The consultant shall provide electronic copies of the management survey reports.

4.0 ASBESTOS MANAGEMENT SURVEYS

4.1 SCOPE OF REINSPECTION SURVEYS

The consultant will be provided with a schedule of all properties to be inspected during the year as per the indicative schedule provided with this specification.

The schedule will show the indicative inspection date and the total number of asbestos locations for Reinspection.

At the individual property the Asbestos System Records Manual is to be located. This will show location of all asbestos and the last risk assessment for each item.

On site staff qualifications to be BOHS P402
UKAS accredited laboratory staff qualifications to be BOHS P401
UKAS accredited laboratory to be ISO17020 for the surveying and inspection procedure
UKAS accredited laboratory to be ISO17025 for the bulk sampling and identification

4.2 PAYMENT

Payment will be in the form of one attendance payment then a unit cost for each asbestos location. However, a unit cost for updating the drawing and a unit cost for each additional referred item will be accepted.

4.3 REINSPECTIONS

The surveyor shall inspect, during the month of the last inspection, all asbestos locations and evaluate all elements of risk assessment that may be subject to change:-

- Sample number
- Property number
- Block number if external
- Room number if internal
- Product type
- · Extent of Damage
- Surface Treatment
- Asbestos Type
- Normal Occupant Activity

Main Type of Activity

Likelihood of Disturbance

Accessibility

Extent/Amount

Human Exposure Potential

Number of Occupants

Frequency of use of Area

Average time area in use

Maintenance Activity

Type of maintenance activity

Frequency of maintenance activity

4.4 SITE DRAWING

At the Reinspection an updated site drawing is to be produced on a detailed drawing supplied with the schedule of properties if available this will be in AutoCAD format.

Exact locations of samples are to be marked on the drawing along with all referred locations previously only mentioned in the previous asbestos sample notes.

4.5 REPORT

One paper copy of the report shall be supplied. A 'non ACM' database shall be provided. An electronic database format with all fields clearly defined is also required, for loading into Shropshire Councils asset management system. The report format shall be as paras 2.13 and 3.4 above.

The report shall be attached to the invoice and shall be submitted to this office within 4 weeks of the Reinspection.

4.6 DOMESTIC HOUSING PROPERTIES

It is an essential requirement that all historic and subsequently completed asbestos surveys of the domestic housing stock are held on a web-based portal with password controlled access which can be gained by relevant council staff and authorised contractors. The ability to monitor user access and usage on the web-portal is also a requirement.

The consultant shall provide monthly updates via CSV file to enable updating of Council records pertaining to the domestic housing stock.

The consultant shall provide electronic copies of the management survey reports.

5.0 PREPARATION OF METHOD STATEMENTS, ASBESTOS ABATEMENT SPECIFICATIONS, MONITORING OF ASBESTOS REMOVAL BY OTHERS & AIR TESTING

5.1 SCOPE OF WORK

The consultant will be provided with individual work instructions as and when required for:-

the production of method statements and asbestos abatement specifications for asbestos removal

the provision of reassurance air tests

the monitoring of asbestos removal by licensed asbestos contractors

the production of air counts during asbestos removal

the provision of 4 stage clearance documentation

the provision of re-occupancy documentation

On site staff qualifications to be BOHS P403, P404 & P405

5.2 PAYMENT

Payment will be as the declared Day Work Rates for work on site and travelling time to and from site.

5.3 FOUR STAGE CLEARANCE PAPERWORK

The report shall provide certified quantification of the airborne asbestos fibre concentrations during and after the asbestos removal and shall consist of:-

- Test report sheet prior to start of removal
- Test report sheet during removal
- Enclosure work area clearance certificate report
- Test report sheet after removal work
- Visual inspection report
- Certificate of re-occupation
- Decontamination unit clearance report
- Sample number of asbestos removed
- Statement if total or partial removal. If partial removal a drawing and photographs shall be provided showing the extent of the removal.

6.0 ASBESTOS REFURBISHMENT & DEMOLITION SURVEYS

6.1 SCOPE OF WORK

This will be subject to individual work instructions as and when required complete with property number, property name, property address and plan showing the extent of the required survey.

On site staff qualifications to be BOHS P402

UKAS accredited laboratory staff qualifications to be BOHS P401

UKAS accredited laboratory to be ISO17020 for the surveying and inspection procedure

UKAS accredited laboratory to be ISO17025 for the bulk sampling and identification

6.2 PAYMENT

Payment will be as the declared Day Work Rates for work on site and travelling time to and from site.

6.3 SURVEY

The survey shall be a completed in accordance with HSG264 & HSG227. The entire area as defined on the AutoCAD drawing and/or described on the work instruction must be inspected and a negative return provided if no suspect materials identified.

Samples of all suspect material should be taken for identification purposes by a laboratory holding full UKAS accreditation for the identification of Asbestos. Each sample will have a risk assessment carried out to identify the risk it may present to staff, consultants or members of the public as detailed below:-

- Sequential sample number starting from the last recorded number from previous test samples
- Digital photograph
- Property number
- Block number for external
- Room number for internal
- Position description
- Date of survey
- Product type
- Extent of Damage
- Surface Treatment
- Asbestos Type
- Normal Occupant Activity

Main Type of Activity

• Likelihood of Disturbance

Location

Accessibility

Extent/Amount

Human Exposure Potential

Number of Occupants

Frequency of use of Area

Average time area in use

Maintenance Activity

Type of maintenance activity

Frequency of maintenance activity

All samples shall be numbers sequentially from the last recorded number in the on site asbestos register and all items that are referred back to this sample point shall be numbered 9A, 9B etc.

All sample points shall be suitably made good, sealed and marked by a numbered sample sticker.

A digital photograph shall be taken of all materials sampled and all materials recorded as referred locations. The file name for all photographs shall be Property Number – Sample Number.

6.4 REPORT

One paper copy & one electronic copy of the report shall be supplied. The report shall show the property number, property name and date of inspection then address each asbestos location as shown below. A database readable electronic format shall also be provided.

The report shall be attached to the invoice and shall be submitted to this office within 2 weeks of inspection.

6.4.1 Sample results two per page

- Sequential sample number actual or referred
- Digital photograph
- Property number
- Block number for external
- Room number for internal
- Position description
- Product type
- Extent of Damage
- Surface Treatment
- Asbestos Type
- Normal Occupant Activity
 Main Type of Activity
- Likelihood of Disturbance

Location

Accessibility

Extent/Amount

• Human Exposure Potential

Number of Occupants

Frequency of use of Area

Average time area in use

Maintenance Activity

Type of maintenance activity

Frequency of maintenance activity

Certificate of Analysis

6.4.2 Drawing

- Numbered sample points
- Numbered referred locations
- Extent of material for external locations with numbered sample points

Asbestos sample points & referred locations to be marked by the sample number within a circle with red background.

Non-asbestos sample points & referred locations to be marked by the sample number within a circle with clear background.

When asbestos has been removed the point will be marked by the sample number within a circle with green background.

7.0 RESPONSE TIMES & PERFORMANCE INDICATORS

7.1 RESPONSE TIMES

Work	activity	Completion within
1.	Start of management initial survey following order	4 weeks
2.	Production of initial survey report "3.4" following survey	2 weeks
3.	Production of management Re-inspection report "4.5" following allocated month of test.	4 weeks
4.	Production of asbestos removal Method Statement or abatement specification following order	2 weeks
5.	Production of asbestos removal reports "5.3" following issue of Certificate of re-occupation on site	2 weeks
6.	Response for emergency on site attendance for air counts or advice.	4 hours
7.	Production of performance indicators month ending Jun, Sep, Dec and Mar.	2 weeks

7.2 PERFORMANCE INDICATORS

At the end of each quarter Jun, Sep, Dec and Mar the following performance indicators shall be provided.

- 1. Number of management initial survey orders received
- 2. Number of initial survey's started within response time
- 3. Number of initial survey's started outside response time
- 4. Number of initial survey's not started
- 5. Number of initial survey reports produced within response time
- 6. Number of initial survey reports produced outside response time
- 7. Number of initial survey reports not produced
- 8. Number of management Reinspection reports due within the guarter
- 9. Number of Reinspection reports produced within the response time
- 10. Number of Reinspection reports produced outside response time
- 11. Number of Reinspection reports not produced
- 12. Number of method statements requested
- 13. Number of method statements produced within the response time
- 14. Number of method statements produced outside response time
- 15. Number of method statements not produced
- 16. Number of asbestos removal monitoring requests
- 17. Number of asbestos removal monitoring reports produced within the response time
- 18. Number of asbestos removal monitoring reports produced outside response time
- 19. Number of asbestos removal monitoring reports not produced
- 20. Number of emergency on site attendance requests
- 21. Number of emergency on site attendance requests within the response time
- 22. Number of emergency on site attendance requests outside response time
- 23. Number of emergency on site attendance requests not attended



Tender Response Document

RMCB 026

Asbestos Consultancy Service

Name of TENDERING ORGANISATION (please insert)

Shield On-Site Services Ltd

Please also add your company name to the footer of each page of the returned document

Shropshire Council Tender Response Document

Contract Description/Specification:

Shropshire Council intends to set up an Asbestos Consultancy Services contract.

The contract shall comprise:

- the completion of asbestos management surveys (approx. 300 per year)
- the completion of asbestos refurbishment and demolition surveys (approx. 30 per year)
- the preparation of method statements and asbestos removal abatement specifications
- the provision of re-assurance air tests
- the monitoring of asbestos removal/remedial works by licensed contractors and the issuing of four stage clearance and re-occupancy paperwork (approx. 50 per year)

at approximately 300 premises which the Council has control over, typically schools, libraries, offices, fire stations, workshops, small holdings and care homes, located throughout Shropshire.

- the completion of asbestos management re-inspection surveys (approx. 800 1200 per year)
- the completion of asbestos management initial surveys (approx. 50 per year)
- the completion of asbestos refurbishment and demolition surveys (approx. 20 per year)
- the completion of one off bulk sampling to possible asbestos materials
- the provision of re-assurance air tests
- the monitoring of asbestos removal/remedial works by licensed contractors and the issuing of four stage clearance and re-occupancy paperwork (approx. 50 per year)

at approximately 4000 domestic premises, including communal areas and garages, which the Council has control over, all located throughout Shropshire.

It shall further comprise the provision of a 24 hour 365 day a year out of hours service for asbestos sampling and reassurance air testing.

The fixed price Contract will be for a period of up to 4 years commencing on 1st April 2017.

The Asbestos Consultant shall hold Contractors Health & Safety Assessment Scheme (CHAS) accreditation or EU equivalent scheme.

The Asbestos Consultant shall hold full UKAS accreditation for testing, analysis, 4 stage clearance testing and sampling to ISO 17025 and surveying to ISO 17020 or EU Equivalent.

<u>Instructions for the completion of this document</u>

- 1. This document must be completed in its entirety with responses being given to <u>all</u> questions. If you are unsure of any section/question and require further clarification, please contact us via our Delta Tenderbox. You are recommended to keep a copy of all tender documents and supporting documents for your own records.
- 2. Tenderers must also complete and sign the four certificates in Sections A1 to A4. These must be signed;
 - a) Where the tenderer is an individual, by that individual;
 - b) Where the tenderer is a partnership, by two duly authorised partners;
 - c) Where the tenderer is a company, by two directors or by a director and the secretary of the company, such persons being duly authorised for the purpose.
- 3. All questions require specific responses from you relating to the organisation named in Section B Question 1.1. All information supplied must be accurate and up to date. The Council reserves the right to refuse to consider your application if the Tender Response Document is not fully completed or is found to be inaccurate.
- 4. Where copies of certificates and other details are requested **a copy must** accompany the electronic copy of your Tender Response Document.

Contents

Section	Description			
A1	Form of Tender	8		
A2	Non-Canvassing Certificate	9		
A3	Non-Collusive Tendering Certificate	10		
A4	Declaration of Connection with Officers or Elected Members of the Council	11		
\	You must sign all 4 certificates in sections A1 to A4			
В	Supplier Information – For information only	12		
С	Grounds for Mandatory Exclusion	15		
D	Grounds for Discretionary Exclusion	18		
Е	Technical and Professional Ability	24		
F	Tender and Pricing Schedule	29		

Award Criteria

Tenderers will be evaluated on the answers they provide in the 'Tender Response Document'. The following award criteria is made up of 'pass/fail' (selection) questions and 'weighted marked' (award) questions and shows how each section is to be marked.

Selection Criteria Pass/Fail Questions (Sections B to E)

This information will be provided for proof of compliance and will be judged on a pass or fail basis. Applicants must comply with these issues to demonstrate their proven competence, financial stability, resources and other arrangements. Questions marked 'For information only' will <u>not</u> be assessed; however they must still be answered in full.

Section / Question No.	Selection Criteria	
Section B	Supplier Information For information only	
Section C	Grounds for Mandatory Exclusion	
Section D	Grounds for Discretionary Exclusion	
Section E Pass/ Fail Technical and Professional ability		

In relation to discretionary exclusion grounds (section D &E):-

Financial viability: Responses will be analysed and evaluated by the Authority's Audit sections and will include checks via an independent agency (currently Equifax).

If the financial analysis of the Applicant (please note financial information provided by consortium members will be evaluated to assess the Applicant consortium as a whole) gives cause for concern as to its ability to deliver the Contract, the Applicant will fail this section.

If the financial analysis of the Applicant does not give any cause for concern as to its ability to deliver the Contract – it shall be deemed to have passed the section.

Please note the Contracting Authority reserves the right to further check the Financial Stability and Capacity of an applicant prior to any award of contract in the manner set out above in order to ensure that they still pass that requirement.

For other Discretionary exclusion grounds: If in the opinion of the Contracting Authority the responses provided casts serious doubt on the Tenderer's ability to perform this contract, they may be excluded.

Award Criteria – Weighted Marked Questions

Tenders will be evaluated on the answers provided in this Tender Response Document and judged against the criteria shown in the table below. The following award criteria is made up of 'Quality' and 'Price' and shows how each criteria is to be weighted against each other.

Section / Question No.	Award Criteria	Weighting / Max Marks Available	
	Price 50% (500 marks)		
Section F / Q 1	Price	50 / 500 max marks	
	Total for price	50 / 500 max marks	
	Quality 50% (500 marks)		
Section F / Q 2.1	Response to Technical Specification	For information only	
Section F / Q 2.2	Qualifications, Experience and Training History	6 / 60 max marks	
Section F / Q 2.3	Asbestos Management Survey	6 / 60 max marks	
Section F / Q 2.4	Project Sample	6 / 60 max marks	
Section F / Q 2.5	Asbestos Abatement Specification	6 / 60 max marks	
Section F / Q 2.6	DBS (Disclosure and Barring Service)	5 / 50 max marks	
Section F / Q 2.7	Case Study and Methodology	15 / 150 marks	
Section F / Q 2.8	Quality Assurance and Environmental Assurance	6 / 60 marks	
Total for quality 50 / 500 max marks			

Quality Questions/ Scoring Scheme

Questions within the quality sections shown above will be scored using the following scoring scheme. Each answer from the questions identified below will be given a mark between 0 and 10 with the following meanings:

Assessment	Mark	Interpretation	
Excellent	10	Exceeds the requirement. Exceptional demonstration by the Tenderer of how they will meet this requirement by their allocation of skills and understanding, resources and quality measures. Response identifies factors that demonstrate added value, with evidence to support the response.	
	9		
Good Above average demonstration meet this requirement by the understanding, resources an identifies factors that demonstration meet this requirement by the understanding and identifies factors that demonstration meet this requirement by the understanding are some as a second mean of the control of the c		Satisfies the requirement with minor additional benefits Above average demonstration by the Tenderer of how they will meet this requirement by their allocation of skills and understanding, resources and quality measures. Response identifies factors that demonstrate added value, with evidence to support the response.	
	7		

Acceptable	6	Satisfies the requirement. Demonstration by the Tenderer of how they will meet this requirement by their allocation of skills and understanding, resources and quality measures, with evidence to support the response.
	5	
Minor Reservations	4	Satisfies the requirement with minor reservations Some minor reservations regarding how the Tenderer will meet this requirement by their allocation of skills and understanding, resources and quality measures, with limited evidence to support the response.
	3	
Serious Reservations	2	Satisfies the requirement with major reservations. Considerable reservations regarding how the Tenderer will meet this requirement by their allocation of skills and understanding, resources and quality measures, with little or no evidence to support the response.
	1	
Unacceptable	0	Does not meet the requirement Does not comply and/or insufficient information provided to demonstrate how the Tenderer will meet this requirement by their allocation of skills and understanding, resources and quality measures, with little or no evidence to support the response.

The use of odd numbers indicates an answer's allocated mark lies between definitions.

The tender receiving the highest mark for Quality Criteria overall will receive the full 500 marks available for Quality. Other tenders will receive a % mark that reflects the difference in the marks between those tenders and the tender receiving the highest mark for Quality overall.

Price Evaluation and scoring

The most competitively priced tender will receive the maximum mark for price being 500. Less competitive tenders will receive a % of the maximum mark that represents the difference in cost between that tender and the most competitively priced tender.

Price will be evaluated by using the 'total annual re-inspection survey' cost tendered in Section F Pricing Schedule, plus the cost of 30 refurbishment and demolition surveys and 50 asbestos removal monitoring tasks in non-domestic properties, plus 825 asbestos re-inspection management surveys and 50 initial management surveys in domestic housing properties, using the 'day work rates' and 'unit costs' also tendered in Section F Pricing Schedule.

The cost of 30 refurbishment and demolition survey will be calculated as below:-

 $30 \times [(9 \times \text{supervisor } £/\text{hr}) + (9 \times \text{operative } £/\text{hr})]$

The cost of 50 asbestos removal monitoring task will be calculated as below:-

 $50 \times [(5 \times \text{supervisor } \pounds/\text{hr}) + (27 \times \text{operative } \pounds/\text{hr})]$

The cost of 825 asbestos re-inspection management surveys and 50 initial management survey in domestic housing properties will be calculated using the criteria below:-

Attendance per site 80 m² floor area 20 Asbestos items Updating site drawing

The cost of 825 asbestos re-inspection management surveys:-

825 x [attendance £ + (20 x £/item) + (£/drawing update)]

The cost of 50 initial management surveys:-

50 x [attendance £ + $(80 \times £/m^2)$]

Section A: 1. Form of Tender

Form of	Tender
---------	--------

Shropshire Council

Tender for Asbestos Consultancy Service

We confirm that this, our tender, represents an offer to Shropshire Council that if accepted in whole, or in part, will create a binding contract for the Asbestos Consultancy Service at the prices and terms agreed and subject to the terms of the invitation to tender documentation and the General Terms and Conditions, copies of which we have received.

Signed	Name		
Date20 th October 2016			
Designation			
CompanyShield On-Site Services	Ltd		
AddressBrindley House, Lowfields	Business Park, Elland		
	Post CodeHX5 9HF		
Tel No01484 545 533	Fax No01484 545 577		
E-mail addressbidteam@hsltd.com			
Web addresswww.shieldon-siteservices.com			

Section A: 2. Non-Canvassing Certificate

Non-Canvassing Certificate

To: Shropshire Council (hereinafter called "the Council")

I/We hereby certify that I/We have not canvassed or solicited any member officer or employee of the Council in connection with the award of this Tender of any other Tender or proposed Tender for the Services and that no person employed by me/us or acting on my/our behalf has done any such act.

I/We further hereby undertake that I/We will not in the future canvass or solicit any member officer or employee of the Council in connection with the award of this Tender or any other Tender or proposed Tender for the Services and that no person employed by me/us or acting on my/our behalf will do any such act.



Section A: 3. Non-Collusive Tendering Certificate

Non-collusive	Tendering	Certificate


To: Shropshire Council (hereinafter called "the Council")

The essence of selective tendering is that the Council shall receive bona fide competitive Tenders from all persons tendering. In recognition of this principle:

I/We certify that this is a bona fide Tender, intended to be competitive and that I/We have not fixed or adjusted the amount of the Tender or the rates and prices quoted by or under or in accordance with any agreement or arrangement with any other person.

I/We also certify that I/We have not done and undertake that I/We will not do at any time any of the following acts:-

- (a) communicating to a person other than the Council the amount or approximate amount of my/our proposed Tender (other than in confidence in order to obtain quotations necessary for the preparation of the Tender for insurance); or
- (b) entering into any agreement or arrangement with any other person that he shall refrain from Tendering or as to the amount of any Tender to be submitted; or
- (c) offering or agreeing to pay or give or paying any sum of money, inducement or valuable consideration directly or indirectly to any person for doing or having done or causing or having caused to be done in relation to any other Tender or proposed Tender for the Services any act or omission.



Section A:

4. Declaration of Connection with Officers or Elected Members of the Council

Are you or any of your staff who will be affected by this invitation to tender related or connected in any way with any Shropshire Council Elected Councillor or Employee?

Yes / No

If yes, please give details:

Name	Relationship

Please note:

This information is collected to enable the Council to ensure that tenders are assessed without favouritism. Whether or not you have a connection with elected members or employees will have no bearing on the success of your tender, but your tender will not be considered unless this declaration has been completed.

Signed (1)		StatusFinancial Director		
Signed (2)		StatusCompany Secretary		
(For and on behalf ofShield On-Site Services Ltd)				
Date20 th	October 2016			

SECTION B

1. Supplier Information

1.1 Supplier details	Answer		
Full name of the Supplier completing the Tender	Shield On-Site Services Ltd		
Registered company address	Alton House Alton Business Park Alton Road Ross-on-Wye Herefordshire HR9 5BP		
Registered company number	7814171		
Registered charity number	N/A		
Registered VAT number	168 4658 63		
Name of immediate parent company	Shield (UK Complian	ce) Holdings Ltd	
Name of ultimate parent company	ACTA* Holding BV		
Please mark 'X' in the relevant box to indicate your trading status	i) a public limited company ii) a limited	□ Yes X Yes	
Son to maioato your trading status	company iii) a limited liability	□ Yes	
	partnership iv) other partnership	□ Yes	
	v) sole trader	□ Yes	
	vi) other (please specify)	□ Yes	
Please mark 'X' in the relevant boxes to indicate whether any of the following classifications apply	i)Voluntary, Community and Social Enterprise (VCSE)	□ Yes	
to you	ii) Small or Medium Enterprise (SME) ¹	X Yes	
	iii) Sheltered workshop	□ Yes	
	iv) Public service mutual	□ Yes	
1.2 Bidding model			

¹ See EU definition of SME: http://ec.europa.eu/enterprise/policies/sme/facts-figures-analysis/sme-definition/

Please mark 'X' in the relevant box to indicate whether yo	ou are;
Bidding as a Prime Contractor and will deliver 100% of the key contract deliverables yourself	X Yes
b) Bidding as a Prime Contractor and will use third parties to deliver some of the services	□ Yes
If yes, please provide details of your proposed bidding model that includes members of the supply chain, the percentage of work being delivered by each sub-contractor and the key contract deliverables each sub-contractor will be responsible for.	
c) Bidding as Prime Contractor but will operate as a Managing Agent and will use third parties to deliver <u>all</u> of the services	□ Yes
If yes, please provide details of your proposed bidding model that includes members of the supply chain, the percentage of work being delivered by each sub-contractor and the key contract deliverables each sub-contractor will be responsible for.	
d) Bidding as a consortium but not proposing to create a new legal entity.	YesConsortium members
If yes, please include details of your consortium in the next column and use a separate Appendix to explain the alternative arrangements i.e. why a new legal entity is not being created.	Lead member
Please note that the Authority may require the consortium to assume a specific legal form if awarded the contract, to the extent that it is necessary for the satisfactory performance of the contract.	
e) Bidding as a consortium and intend to create a Special Purpose Vehicle (SPV).	□ Yes
If yes, please include details of your consortium, current lead member and intended SPV in the next column and provide full details of the biding model using a separate Appendix.	Consortium members Current lead member Name of Special Purpose Vehicle

1.3 Contac	1.3 Contact details		
	Supplier contact details for enquiries about this tender		
Name			
Postal address	Brindley House Lowfields Business Park Elland HX5 9HF		
Country	UK		
Phone	01484 545 533		
Mobile	N/A		
E-mail	bidteam@hsltd.com		

1.4 Licensi	1.4 Licensing and registration (please mark 'X' in the relevant box)				
1.4.1	Registration with a professional body If applicable, is your business registered with the appropriate trade or professional register(s) in the EU member state where it is established (as set out in Annex XI of directive 2014/24/EU) under the conditions laid down by that member state).	 Yes No If Yes, please provide the registration number in this box. Not applicable to Shield On-Site Services 			
1.4.2	Is it a legal requirement in the state where you are established for you to be licensed or a member of a relevant organisation in order to provide the requirement in this procurement?	 Yes X No If Yes, please provide additional details within this box of what is required and confirmation that you have complied with this. 			

SECTION C

2. - Grounds for Mandatory Exclusion

You will be excluded from the procurement process if there is evidence of convictions relating to specific criminal offences including, but not limited to, bribery, corruption, conspiracy, terrorism, fraud and money laundering, or if you have been the subject of a binding legal decision which found a breach of legal obligations to pay tax or social security obligations (except where this is disproportionate e.g. only minor amounts involved).

If you have answered "yes" to question 2.2 on the non-payment of taxes or social security contributions, and have not paid or entered into a binding arrangement to pay the full amount, you may still avoid exclusion if only minor tax or social security contributions are unpaid or if you have not yet had time to fulfil your obligations since learning of the exact amount due. If your organisation is in that position please provide details using a separate Appendix. You may contact the authority for advice before completing this form.

2.1 Within the past five years, has your organisation (or any member of your proposed consortium, if applicable), Directors or partner or any other person	Please indicate your answer by marking 'X' in the relevant box.		
who has powers of representation, decision or control been convicted of any of the following offences?	Yes	No	
(a) conspiracy within the meaning of section 1 or 1A of the Criminal Law Act 1977 or article 9 or 9A of the Criminal Attempts and Conspiracy (Northern Ireland) Order 1983 where that conspiracy relates to participation in a criminal organisation as defined in Article 2 of Council Framework Decision 2008/841/JHA on the fight against organised crime;		X	
(b) corruption within the meaning of section 1(2) of the Public Bodies Corrupt Practices Act 1889 or section 1 of the Prevention of Corruption Act 1906;		X	
(c) the common law offence of bribery;		Х	
(d) bribery within the meaning of sections 1, 2 or 6 of the Bribery Act 2010; or section 113 of the Representation of the People Act 1983;		Х	
(e) any of the following offences, where the offence relates to fraud affecting the European Communities' financial interests as defined by Article 1 of the Convention on the protection of the financial interests of the European Communities:		Х	
(i) the offence of cheating the Revenue;		Х	
(ii) the offence of conspiracy to defraud;		X	
(iii) fraud or theft within the meaning of the Theft Act 1968, the Theft Act (Northern Ireland) 1969, the Theft Act 1978 or the Theft (Northern Ireland) Order 1978;		X	

(iv) fraudulent trading within the meaning of section 458 of the Companies Act 1985, article 451 of the Companies (Northern Ireland) Order 1986 or section 993 of the Companies Act 2006;	Х
(v) fraudulent evasion within the meaning of section 170 of the Customs and Excise Management Act 1979 or section 72 of the Value Added Tax Act 1994;	Х
(vi) an offence in connection with taxation in the European Union within the meaning of section 71 of the Criminal Justice Act 1993;	Х
(vii)destroying, defacing or concealing of documents or procuring the execution of a valuable security within the meaning of section 20 of the Theft Act 1968 or section 19 of the Theft Act (Northern Ireland) 1969;	X
(viii) fraud within the meaning of section 2, 3 or 4 of the Fraud Act 2006; or	X
(ix) the possession of articles for use in frauds within the meaning of section 6 of the Fraud Act 2006, or the making, adapting, supplying or offering to supply articles for use in frauds within the meaning of section 7 of that Act;	X
(f) any offence listed—	X
(i) in section 41 of the Counter Terrorism Act 2008; or	X
(ii) in Schedule 2 to that Act where the court has determined that there is a terrorist connection;	Х
(g) any offence under sections 44 to 46 of the Serious Crime Act 2007 which relates to an offence covered by subparagraph (f);	X
(h) money laundering within the meaning of sections 340(11) and 415 of the Proceeds of Crime Act 2002;	X
(i) an offence in connection with the proceeds of criminal conduct within the meaning of section 93A, 93B or 93C of the Criminal Justice Act 1988 or article 45, 46 or 47 of the Proceeds of Crime (Northern Ireland) Order 1996;	X
(j) an offence under section 4 of the Asylum and Immigration (Treatment of Claimants etc.) Act 2004;	Х
(k) an offence under section 59A of the Sexual Offences Act 2003;	X
(I) an offence under section 71 of the Coroners and Justice	Х

Act 2009	
(m) an offence in connection with the proceeds of drug trafficking within the meaning of section 49, 50 or 51 of the Drug Trafficking Act 1994; or	Х
(n) any other offence within the meaning of Article 57(1) of the Public Contracts Directive—	X
(i) as defined by the law of any jurisdiction outside England and Wales and Northern Ireland; or	X
(ii) created, after the day on which these Regulations were made, in the law of England and Wales or Northern Ireland.	X
Non-payment of taxes 2.2 Has it been established by a judicial or administrative decision having final and binding effect in accordance with the legal provisions of any part of the United Kingdom or the legal provisions of the country in which your organisation is established (if outside the UK), that your organisation is in breach of obligations related to the payment of tax or social security contributions? If you have answered Yes to this question, please use a separate Appendix to provide further details. Please also use this Appendix to confirm whether you have paid, or have entered into a binding arrangement with a view to paying, including, where applicable, any accrued interest and/or fines?	X

SECTION D

3. Grounds for discretionary exclusion - Part 1

The authority may exclude any Supplier who answers 'Yes' in any of the following situations set out in paragraphs (a) to (i);

3.1 Within the past three years, please indicate if any of the following situations have applied, or currently apply, to your organisation.	Please indicate your answe by marking 'X' in the relevant box.	
	Yes	No
(a) your organisation has violated applicable obligations referred to in regulation 56 (2) of the Public Contract Regulations 2015 in the fields of environmental, social and labour law established by EU law, national law, collective agreements or by the international environmental, social and labour law provisions listed in Annex X to the Public Contracts Directive as amended from time to time;		X
(b) your organisation is bankrupt or is the subject of insolvency or winding-up proceedings, where your assets are being administered by a liquidator or by the court, where it is in an arrangement with creditors, where its business activities are suspended or it is in any analogous situation arising from a similar procedure under the laws and regulations of any State;		X
(c) your organisation is guilty of grave professional misconduct, which renders its integrity questionable;		X
(d) your organisation has entered into agreements with other economic operators aimed at distorting competition;		Х
 (e) your organisation has a conflict of interest within the meaning of regulation 24 of the Public Contract Regulations 2015 that cannot be effectively remedied by other, less intrusive, measures; 		Х
(f) the prior involvement of your organisation in the preparation of the procurement procedure has resulted in a distortion of competition, as referred to in regulation 41, that cannot be remedied by other, less intrusive, measures;		X
(g) your organisation has shown significant or persistent deficiencies in the performance of a substantive requirement under a prior public contract, a prior contract with a contracting entity, or a prior concession contract, which led to early termination of that prior contract, damages or other comparable sanctions;		X
(h) your organisation—		Χ
(i) has been guilty of serious misrepresentation in supplying the information required for the verification of the absence of grounds for exclusion or the fulfilment of the selection criteria; or (ii) has withheld such information or is not able to submit supporting documents required under regulation 59 of the Public Contract Regulations 2015; or		

(i) your organisation has undertaken to	X
(aa) unduly influence the decision-making process of the	X
contracting authority, or	
(bb) obtain confidential information that may confer upon your	X
organisation undue advantages in the procurement procedure; or	
(j) your organisation has negligently provided misleading information	X
that may have a material influence on decisions concerning exclusion,	
selection or award.	

Conflicts of interest

In accordance with question 3.1 (e), the authority may exclude the Supplier if there is a conflict of interest which cannot be effectively remedied. The concept of a conflict of interest includes any situation where relevant staff members have, directly or indirectly, a financial, economic or other personal interest which might be perceived to compromise their impartiality and independence in the context of the procurement procedure.

Where there is any indication that a conflict of interest exists or may arise then it is the responsibility of the Supplier to inform the authority, detailing the conflict in a separate Appendix. Provided that it has been carried out in a transparent manner, routine pre-market engagement carried out by the Authority should not represent a conflict of interest for the Supplier.

Taking Account of Bidders' Past Performance

In accordance with question (g), the authority may assess the past performance of a Supplier (through a Certificate of Performance provided by a Customer or other means of evidence). The authority may take into account any failure to discharge obligations under the previous principal relevant contracts of the Supplier completing this PQQ. The Authority may also assess whether specified minimum standards for reliability for such contracts are met.

In addition, the authority may re-assess reliability based on past performance at key stages in the procurement process (i.e. supplier selection, tender evaluation, contract award stage etc.). Suppliers may also be asked to update the evidence they provide in this section to reflect more recent performance on new or existing contracts (or to confirm that nothing has changed).

'Self-cleaning'

Any Supplier that answers 'Yes' to questions 2.1, 2.2 and 3.1 should provide sufficient evidence, in a separate Appendix, that provides a summary of the circumstances and any remedial action that has taken place subsequently and effectively "self cleans" the situation referred to in that question. The supplier has to demonstrate it has taken such remedial action, to the satisfaction of the authority in each case.

If such evidence is considered by the authority (whose decision will be final) as sufficient, the economic operator concerned shall be allowed to continue in the procurement process.

In order for the evidence referred to above to be sufficient, the Supplier shall, as a minimum, prove that it has;

- paid or undertaken to pay compensation in respect of any damage caused by the criminal offence or misconduct;
- clarified the facts and circumstances in a comprehensive manner by actively collaborating with the investigating authorities; and

• taken concrete technical, organisational and personnel measures that are appropriate to prevent further criminal offences or misconduct.

The measures taken by the Supplier shall be evaluated taking into account the gravity and particular circumstances of the criminal offence or misconduct. Where the measures are considered by the Authority to be insufficient, the Supplier shall be given a statement of the reasons for that decision.

4. ECONOMIC AND FINANCIAL STANDING

	FINANCIAL II	NFORMATION	
4.1	Please provide one of the economic/financial standing; Please indicate your answer with an 'X' is	following to demonstr	ate your
	(a) A copy of the audited accounts fo	or the most recent two years	X See Section 1
	(b) A statement of the turnover, pr liabilities and assets, and cash fl of trading for this organisation	ow for the most recent year	
	(c) A statement of the cash flow fore a bank letter outlining the current		
	(d) Alternative means of demonstrate the above are not available (e.g. current year and a statement owners and/or the bank, charit alternative means of demonstrati	Forecast of turnover for the of funding provided by the y accruals accounts or an	
4.2	(a) Are you are part of a wider grown holding/parent company)?	up (e.g. a subsidiary of a	X Yes
	If yes, please provide the name below:		□ No
	Name of the organisation	ACTA* Holding BV	
	Relationship to the Supplier completing the PQQ	Ultimate Parent Company	
	If yes, please provide Ultimate / parent company accounts it available. If yes, would the Ultimate / parent willing to provide a guarantee it necessary?		
	If no, would you be able to obtain a guar bank?)	antee elsewhere (e.g from a	YesNo

5. TECHNICAL AND PROFESSIONAL ABILITY

5	Relevant exp	perience and contra	ct examples	
	Please provide detacombination from eit relevant to the Authorshould have been provide state of the combination of the combination of the combined state o			
		lence to the Autho	nould be prepared to prity to confirm the v.	
	Consortia bids should consortium has delived possible (e.g. the consortium possible (e.g. the consortium possible (e.g. the consortium possible (e.g. the consortium possible (e.g. the possible possible (e.g. the possible possible (e.g. the possible possible (e.g. the possible possible possible possible possible (e.g. the possible poss			
	managing agent not	intending to be the intending to be the information reference fitted the principal intendent	• • •	
		Contract 1	Contract 2	Contract 3
5.1	Name of customer organisation			
5.2	Point of contact in customer organisation Position in the organisation E-mail address		<u>s</u>	
5.3	Contract start date Contract completion date Estimated Contract Value			

5.4	In no more than 500 words, please provide a brief description of the contract delivered including evidence as to your technical capability in this market.	Section 3 – Contract	Please see Section 3 – Contract Examples	Please see Section 3 – Contract Examples
-----	--	-------------------------	--	---

5.5 If you cannot provide at least one example for questions 6.1 to 6.4, in no more than 500 words please provide an explanation for this e.g. your organisation is a new start-up.

Not applicable to Shield On-Site Services

SECTION E

6 - Project specific questions to assess Technical and Professional Ability

Suppliers who self-certify that they meet the requirements for these additional modules will be required to provide evidence of this if they are successful at contract award stage. Please indicate your answer by marking 'X' in the relevant boxes.

Further project specific questions relating to the technical and professional ability of the supplier.

6.1 - Insurance

1.	Please self-certify whether you already have, or can commit to obtain, prior to the commencement of the contract, the levels of insurance	X	Yes	
	cover indicated below:		No	
	Employer's (Compulsory) Liability Insurance = £5,000,000 Public Liability Insurance = £5,000,000			
	Professional Indemnity Insurance = £5,000,000			
	* It is a legal requirement that all companies hold Employer's (Compulsory) Liability Insurance of £5 million as a minimum. Please note this requirement is not applicable to Sole Traders.			

6.2 - Compliance with equality legislation

For organisations working outside of the UK please refer to equivalent country that you are located.	legislation in the
1. In the last three years, has any finding of unlawful discrimination been made against your organisation by an Employment Tribunal, an Employment Appeal Tribunal or any other court (or in comparable proceedings in any jurisdiction other than the UK)?	YesX No
In the last three years, has your organisation had a complaint upheld following an investigation by the Equality and Human Rights Commission or its predecessors (or a comparable body in any jurisdiction other than the UK), on grounds or alleged unlawful discrimination? If you have answered "yes" to one or both of the questions in this module, please provide, as a separate Appendix, a summary of the nature of the investigation and an explanation of the outcome of the investigation to date. If the investigation upheld the complaint against your organisation, please use the Appendix to explain what action (if any) you have taken to prevent unlawful discrimination from reoccurring. You may be excluded if you are unable to demonstrate to the Authority's satisfaction that appropriate remedial action has been taken to prevent similar unlawful discrimination reoccurring.	□ Yes X No

3.	If you use sub-contractors, do you have processes in place to check	X Yes
	whether any of the above circumstances apply to these other	
	organisations?	□ No

6.3 - Environmental Management

1.	Has your organisation been convicted of breaching environmental	0	Yes
	legislation, or had any notice served upon it, in the last three years by	.,	
	any environmental regulator or authority (including local authority)? If your answer to the this question is "Yes", please provide details in a	Х	No
	separate Appendix of the conviction or notice and details of any		
	remedial action or changes you have made as a result of conviction or		
	notices served.		
	The Authority will not select bidder(s) that have been prosecuted or		
	served notice under environmental legislation in the last 3 years,		
	unless the Authority is satisfied that appropriate remedial action has		
	been taken to prevent future occurrences/breaches.		
2.	If you use sub-contractors, do you have processes in place to check	Χ	Yes
	whether any of these organisations have been convicted or had a		
	notice served upon them for infringement of environmental legislation?	0	No
1		l	

6.4 - Health & Safety

1.	Please self-certify that your organisation has a Health and Safety Policy that complies with current legislative requirements.		Yes
			No
2.	Has your organisation or any of its Directors or Executive Officers been in receipt of enforcement/remedial orders in relation to the Health	0	Yes
	and Safety Executive (or equivalent body) in the last 3 years?	Χ	No
	If your answer to this question was "Yes", please provide details in a separate Appendix of any enforcement/remedial orders served and give details of any remedial action or changes to procedures you have made as a result.		
	The Authority will exclude bidder(s) that have been in receipt of enforcement/remedial action orders unless the bidder(s) can demonstrate to the Authority's satisfaction that appropriate remedial action has been taken to prevent future occurrences or breaches.		
3.	If you use sub-contractors, do you have processes in place to check whether any of the above circumstances apply to these other	Χ	Yes
	organisations?	0	No
4.	Do you currently have CHAS Accreditation, an external health and safety accreditation, (Contractors Health and Safety Assessment	X	Yes
	Scheme) OR an equivalent as mutually recognised under SSIP (Safety Schemes in Procurement). Accepted certificates:- NHBC, EXOR, SAFE Contractor, SMAS Worksafe, Altius VA, Eurosafe UK, BSI OHSAS – 18001, Safe-T-Cert, FSG-Facilities Services Group & CHAS Accreditation	0	No
	This is Mandatory Requirement		

5.	If YES to 4 please supply the following details as well as a copy of any certificates.				included in Section 4
	Accrediting	Organisation: CHAS			Section 4
	Reference No: No reference number given Date accreditation expires or is to be renewed: 15 th October 2016 Please tick here if a copy of certificate attached				
6.	Please state how many accidents have been reported to your Enforcing Authority under RIDDOR (The Reporting of Injuries, Diseases and Dangerous Occurrences Regulations) in the last 2 years? Total				
		No. of accidents reported under RIDDOR last year			
		No. of accidents reported under RIDDOR this year	0		
7.	Does your	company consult with employ	ees on health	and safety?	X Yes
	If YES, plea	ase give details below.			□ No
8.	Where do y	ou get your competent healtl	n and safety ad	dvice?	

9.	Do you provide Asbestos Training to your employees, appropriate to their role within the Company, which is in accordance with United	
	Kingdom Asbestos Training Association (UKATA) requirements? If so, please provide evidence. This is Mandatory Requirement	



6.5 - Accreditations and Quality Assurance

1.		creditation to ISO17020 for surveying and inspection es UKAS accreditation to ISO17025 for bulk sampling and ion? Mandatory Requirement		
2.	Please list any professional or trade organisations by which your company is accredited. You should only list those that are relevant to this contract and which will support your application i.e. ATaC, ACAD, ilac-MRA, UKATA, CL Please state whether the award belongs to the company or an individual. The consultant shall be a member of a relevant Industry Association (i.e. ATaC, ACAD, BOHS, BSC) and that associations' quality audit scheme. This is a Mandatory Requirement.			
	Name of Awarding Organisation/Body	Level of Accreditation	Date Achieved	Date of Expiry/ Renewal

Lloyds Register LRQA				
Alcumus ISOQAR				
Safecontractor				
Constructionline				
CHAS				
Achilles				
Please provide copies of the certificates you have given above or other				
proof of the qualifications. See Section 6 – Membership of Professional Bodies				
			<u> </u>	

6.6 It is a requirement within the terms and conditions for this Contract that where requested in writing during the term of the Agreement that the Contractor will ensure that an appropriately authorised representative of the Contractor shall attend a Committee meeting of the Council upon being invited to do so by the Council. Please confirm your acceptance of this term by ticking the box below.



SECTION F - TENDER SCHEDULE

Pricing Schedule (Please complete the attached Section F pricing schedule and return)

Price will be evaluated by using the 'total annual re-inspection survey cost' tendered in the Pricing Schedule, plus the cost of 30 refurbishment and demolition surveys and 50 asbestos removal monitoring tasks in non-domestic properties, plus 825 asbestos reinspection management surveys and 50 initial management surveys in domestic housing properties, using the 'day work rates' and 'unit costs' also tendered in the Pricing Schedule.

The cost of 30 refurbishment and demolition surveys will be calculated as below:-

30 x [$(9 \times \text{supervisor } \pounds/\text{hr}) + (9 \times \text{operative } \pounds/\text{hr})]$

The cost of 50 asbestos removal monitoring tasks will be calculated as below:-

50 x [(5 x supervisor £/hr) + (27 x operative £/hr)]

The cost of 825 asbestos re-inspection management surveys and 50 initial management surveys in domestic housing properties will be calculated using the criteria below:-

Attendance per site 80 m² floor area 20 Asbestos items Updating site drawing

The cost of 825 asbestos re-inspection management surveys:-

825 x [attendance £ + (20 x £/item) + (£/drawing update)]

The cost of 50 initial management surveys:-


50 x [attendance £ + $(80 \times £/m^2)$]

2.1 Please set out below why you feel your organisation is well placed to undertake this	
contract. You should include in your answer a brief history of your organisation and details of any previous similar contracts and experience in order to illustrate proven competency for the required supply.	nd

	·
2.2	Please provide details of all the individuals that <u>will be involved</u> in undertaking the required Asbestos Consultancy services, this should include their relevant qualifications, experience and training history.
	This questions is worth 60 marks having a weighting of 6
	Please tick here if details are attached

	See Section 7 – SOSS Shropshire Council Team				
2.3	In order to show how you will deliver the required Asbestos Consultancy services to the Council, please provide a real project sample of a typical Asbestos Management Survey, completed by your Company, for a re-inspection survey of a system built (CLASP, SCOLA) primary school.				
	This question is worth 60 marks having a weighting of 6				
	Please tick here to confirm that sample is attached				
	See Section 8 – Project Sample Report – System Built Primary School				
2.4	In order to show how you will deliver the required Asbestos Consultancy services to the Council, please provide a real project sample of typical 4 stage clearance paperwork, completed by your Company, for removal and encapsulation of ACM's from a school boiler-room.				
	This question is worth 60 marks having a weighting of 6				
	Please tick here to confirm that a sample is attached				
	See Section 9 – Project Sample Report – 4SC Boiler Room				
2.5	In order to show how you will deliver the required Asbestos Consultancy services to the Council, please provide a real project sample of a typical Asbestos Abatement Specification, completed by your Company, for the removal of ACM's from a school boiler-room.				
	This question is worth 60 marks having a weighting of 6				
	Please tick here to confirm that a sample is attached				
	See Section 10 – Project Sample Report – Asbestos Abatement Specification				
2.6	Have all or some members of your Company staff who would be used to undertake the required Asbestos Consultancy services been though the DBS (Disclosure and Baring Service) checking process. Enhanced disclosures or DBS checks are required for all employees who may undertake monitoring or surveying duties at school sites as part of this Contract.				
	This question is worth 50 marks having a weighting of 5. (10 will be scored for ALI employees checked, 6 scored for some checked and 3 scored for none checked).				
	All Yes / No Some Yes/No				
	If yes please enclose details – see attached 2.6 DBS Checks				

Details of the DBS checks for the staff who will be involved on this contract have been included in Section 11.
In order to illustrate how you would undertake the required Asbestos Consultant Services for the Council meeting the required specification, please provide a case stude below of a previous completed public sector non-domestic relevant project. This should illustrate the methodology you would employ to undertake the services, how you would plan the work, how you would liaise with the Council and the relevant premises, how the work would be managed, supervised & invoiced, the intended number & status of employees utilised (managers, supervisors, surveyors, clerical & finance support), detay of your data collection devices and software, any other relevant information. Your general Risk Assessment for the tasks to be completed and Method Statement for the work to be undertaken will be appraised as part of this question.
This question is worth a maximum of 150 marks it has a weighting of 15.



	Please see Section 12.1 - Statement.	- Blank Risk Asses	ssment and Section	12.2 – M00	2 Method
2.8	Please state any formal Quality Assurance and Environmental Assurance systems, relevant to this contract, which your company operates, i.e. ISO 9001:2015 and ISO 14001:2015 or EU Equivalent. This question is worth a maximum of 60 Marks it has a weighting of 6.				
	Name of Awarding Organisation/Body	Registration Number	Name of Quality Assurance System	Date Achieved	Date of Expiry/ Renewal
	Please provide copies of the proof of the qualifications. See Section 13 and 14	e certificates you ha	ive given above or oth		Enclosed YES/ NO



commercial info

Shield On-Site Services Ltd Brindley House Lowfields Business Park Elland HX5 9HF

Emailed to: bidteam@hsltd.com

Shropshire Council Shirehall Abbey Foregate Shrewsbury Shropshire SY2 6ND

6th January 2017

Dear Bidder

RMCB 026 - ASBESTOS CONSULTANCY SERVICE SHROPSHIRE COUNCIL SUBJECT TO CONTRACT

This is an Award Decision Notice. We are pleased to inform you that, following the evaluation process, Shropshire Council proposes to accept your offer in relation to the above Contract.

However, this letter is not, at this stage, a communication of Shropshire Council's formal acceptance of you onto the framework. A mandatory "standstill" period is now in force; this period will end at midnight on 16th January 2017.

Subject to Shropshire Council receiving no notice during the standstill period of any intention to legally challenge the award process, the Council aims to conclude the award after the expiry of the standstill period.

We can confirm that your tender received the following scores and ranking:-

Criteria	Your	Winning	Your Rank
	Weighted	Tenderer's	(out of all 21
	Score	Total	tenders
		Weighted	received)
		Marks	
Quality			
Price			
Overall			

For your further information we would confirm that your quality submission was scored against the published 0-10 scoring scheme and the stated award criteria and received the marks as set out on the table overleaf. We have also included some commentary to the marks:
















We will be in touch with you again at the end of the standstill period.



Shropshire Council

Legionella) Shropshire Council